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ADMINISTRATIVE INFORMATION 
 

ITB Title:  District 4 – Shoshone Truck Wash 

ITB Project Description: The construction of a rigid-frame, open-ended, 
metal truck wash structure. 

ITB Lead: 
 
 

Lori Royal, Buyer 
Idaho Transportation Department 
63 W. Hwy 26, Shoshone ID  83352 
Lori.royal@itd.idaho.gov 
208-886-7891 

Submit sealed bid: 
 
BIDS MUST BE RECEIVED AT THE PHYSICAL ADDRESS DESIGNATED 
FOR COURIER SERVICE AND TIME/DATE STAMPED BY ITD PRIOR TO 
THE CLOSING DATE AND TIME. 
 

Address for Courier/US Mail: 
Lori Royal, Buyer 
Idaho Transportation Department 
63 W. Hwy 26 
Shoshone, ID  83352 
 

Pre-Bid Conference: 
Pre-Bid Conference Location:  
 

10:30 a.m. Mountain Time on September 21, 
2016  
 
Idaho Transportation Department 
63 W. Hwy 26, Shoshone ID  83352 
 

Deadline To Receive Questions: 5:00 p.m. Mountain Time on September 28, 
2016  

ITB Closing Date: 5:00 p.m. Mountain Time on October 17, 2016  

ITB Opening Date: 10:30 a.m. Mountain Time on October 18, 2016  

Service Completion: The service performed under the contract will 
begin upon ITD’s written notice to proceed and 
must be complete within 60 calendar days. 
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1 PURPOSE 
The Idaho Transportation Department (ITD) is requesting bids from qualified bidders for the construction of a 
rigid-frame; open-ended, metal building with sidewalls in accordance with the specifications contained herein. 
 
2 GENERAL INFORMATION, SOLICITATION INSTRUCTIONS AND STANDARD TERMS AND CONDITIONS 

This solicitation is issued by the Idaho Transportation Department via: 
(http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/bidding_info.htm).  The Idaho 
Transportation Department is the only contact for this solicitation.  All correspondence regarding this ITB must 
be in writing.  In the event that it becomes necessary to revise any part of this ITB, addendums will be posted at 
the website provide above.  It is the responsibility of the bidder to monitor this website for any updates or 
addendums.  Any oral interpretations or clarifications of this ITB will not be relied upon.  All changes to this ITB 
must be in writing and posted at to the website to be valid.  Alternate bids are not allowed. 
 
The current version of the Idaho Transportation Department, Business & Support Management Solicitation 
Terms and Conditions are incorporated by reference into this solicitation, and any resulting contract, as if set 
forth in their entirety.  This document can be downloaded 
at http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/PDFS/ITD%20BSM%20Solicitation%20Term
s%20and%20Conditions%20July%202015.pdf; or copies obtained by contacting the solicitation’s lead (see 
Section 3, Inquiries).  Failure by any submitting bidder to obtain a copy of these documents will in no way 
constitute or be deemed a waiver by ITD of any term, condition, or requirement contained in the referenced 
documents; and no liability will be assumed by ITD for a submitting bidder's failure to consider the Idaho 
Transportation Department, Business & Support Management Solicitation Terms and Conditions in preparing its 
response to the solicitation. 
 
3 INQUIRIES 

Questions or other correspondence must be submitted in writing to the ITD contact listed below.  
QUESTIONS MUST BE RECEIVED BY 5:00 PM Mountain Time (MT) ON THE DATE LISTED IN THE 
ADMINISTRATIVE INFORMATION PAGE.  Timely received written questions will be answered via an addendum 
which will be posted to http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/bidding_info.htm.  
 

ITBLead: Lori Royal, Buyer 
Phone: 208-886-7891 
E-mail: lori.royal@itd.idaho.gov 

 
Any questions regarding the Idaho Transportation Department, Business & Support Management Solicitation 
Terms and Conditions must also be submitted in writing, by the deadline identified in this subsection. ITD will 
not consider proposed modifications to these requirements after the date and time set for receiving questions. 
Questions regarding these requirements must contain the following: 

 
1. The rationale for the specific requirement being unacceptable to the party submitting the 

question (define the deficiency); 

2. Recommended verbiage for ITD’s consideration that is consistent in content, context, and 
form with ITD’s requirement that is being questioned; 

3. Explanation of how ITD’s acceptance of the recommended verbiage is fair and equitable to 
both ITD and to the party submitting the question. 

 
Bids which condition the bid based upon ITD accepting other terms and conditions not found in the ITB, or 
which take exception to ITD’s terms and conditions, will be found non-responsive, and no further 
consideration of the bid will be given. 

http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/bidding_info.htm
http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/PDFS/ITD%20BSM%20Solicitation%20Terms%20and%20Conditions%20July%202015.pdf
http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/PDFS/ITD%20BSM%20Solicitation%20Terms%20and%20Conditions%20July%202015.pdf
http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/bidding_info.htm
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4 SUBMISSION REQUIREMENTS 

4.1 Required Bid Submission Items 
Your bid submission must consist of the following: 
 

4.1.1 Bid Schedule (Attachment A) 
4.1.2 Affidavit: Drug Free Workplace Program (Attachment B) 
4.1.3 Subcontractor Licensing – if applicable (Attachment C) 
4.1.4 Signature Page (Attachment D) 

 
4.2 Bid Submission Methods 
Bids must be submitted manually (via U.S. Mail, courier/hand-delivery) in a sealed envelope/package.  Do not 
fax or e-mail your bid.  Your bid must be received at the location and by the date and time specified on the ITB 
Administrative Information Page.  The official time, for bid closing purposes, is ITD’s time clock.  Alternate bids 
will not be allowed. 
 

4.2.1 Submission Method Requirements 
Seal all required bid submission items in a single envelope or package (be certain to include an original 
hand-written signature in ink OR an electronic digital I.D. on the Signature Page) and label the outside of 
the package as follows: 
 
Attn: Lori Royal, Idaho Transportation Department 
Bidder Name: (Company Name) 
ITB Number: 
ITB Title: 
ITB Closing Date: 

 
Bidders must provide one (1) original copy of their bid.  

 
5 AWARD 

Award will be made, all or none, to the responsive, responsible bidder with the lowest Total Cost, as provided on 
Attachment A, Bid Schedule. 
 
6 BASIS OF PAYMENT 

ITD will pay the Contractor for accepted contract pay items based on the amount bid on the Bid Schedule 
Attachment A.  
 
7 POINT(S) OF CONTACT 

Administrator for this solicitation and it’s resulting contract is: 
 
Lori Royal 
Idaho Transportation Department 
E-Mail lori.royal@itd.idaho.gov 
Phone 208 886 7891 
 
Contract information for ITD’s Project Manager(s) will be provided to the Contractor(s) following award of the 
contract.  The Project Manager will be the Contractor’s point of contact for the project specific coordination 
requirements. 
 

mailto:lori.royal@itd.idaho.gov
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8 PRE-BID CONFERENCE 
All interested parties may attend the optional pre-bid conference, at their expense.  Parties interested in 
attending this conference should notify (in writing) the ITB Lead no later than one (1) business day prior to the 
date of the pre-bid conference.  The written request should specify the name and title of each person who will 
be attending.  A maximum of three (3) persons for each party interested will be allowed to attend in-person.   
 
Interested parties may also attend the pre-bid conference via teleconference by obtaining conference call-in 
details from the ITB Lead. 
 
Failure to attend the optional pre-bid conference will not relieve the bidder of meeting the requirements of this 
ITB. 
 
9 SCOPE OF WORK 

The scope of work includes but is not limited to providing all required materials, tools, equipment, labor and 
supervision for the construction of one (1) concrete and rigid frame, metal, open-ended building with sidewalls.  
The contractor will also provide one (1) concrete masonry unit structure including all mechanical, electrical and 
yard improvements as shown on the plans and described in Appendix 1, Architectural Specifications.  
The Architectural drawings listed below are attached to the solicitation and can be downloaded 
at http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/bidding_info.htm. 
 
Dimensions specified are nominal and minor changes necessary to accommodate suppliers’ modular designs 
may be accepted by the Project Manager. 
 
The Contractor must furnish and install all necessary parts and accessories required for complete installation 
and other items essential for the complete project. 
 
Note:  Contractor will be responsible for building permit from Division of Building Safety (DBS) and uploading 
foundation design, building design and structural calculations for DBS approval as noted on plans. 
 
9.1 Worksite Cleanup 
The Contractor must keep work areas free of waste materials.  Upon completion of work, all waste, tools, 
supplies, and materials must be removed from ITD’s premises.  Any tools and supplies left onsite after work 
completion will be considered property of ITD. 
 
9.2 Work not noted, detailed, or specified 
All work required for complete installation or assembly must be included in the bid. Where minor portions of 
required work are not noted, detailed, or specified, such work must be done in accordance with proven 
construction practice or accepted industry standards at no additional cost to ITD. The Contractor will be held 
responsible for verification of existing job conditions prior to bid; no additional cost will be awarded to the 
Contractor for failure to verify existing field conditions. Discrepancies or questions arising between actual field 
conditions and contract documents must be submitted in accordance with Section 3, Inquiries. 
 
10 SPECIAL PROVISIONS 

10.1 Construction Requirements 
Design parameters in Appendix 1, Architectural Specifications and Drawings apply to the respective location.  The 
successful bidder will be required to show certified engineering proof, stamped by a professional civil engineer 
licensed in the State of Idaho, documenting that the structure will support the specific snow load, wind design and 
seismic design. 
 

http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/bidding_info.htm
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All finish grading and site finish work 10’-0” outside of the roof line will be accomplished by State Forces.  The 
Contractor will be responsible for trenching, backfill, grading and cleanup of all disturbed areas regardless of location.  
The Contractor will be responsible for the finish grading from the building foundation 10’-0” outside the roof line. 
 
The basic design is for a building of open-ended metal construction consisting of a rigid frame with sidewalls.  The 
truck wash contains a concrete wash pad, collection pit, settling tanks and CMU structure with wash equipment as 
shown on the plans and specifications. 
 
Structural design and foundation design requires certification by a registered professional engineer licensed in the 
State of Idaho. 
 
10.2 General 
Materials incorporated into this project will be new and free from defects and of the best commercial quality for the 
purpose specified. 
 
10.3 Guarantee 
Excepting where certain portions of the work call for a longer period, all work will be guaranteed for a minimum 
period of one (1) year after the date of final acceptance; during the guarantee period, any repairs or replacements 
required because of defective workmanship or material will be at the contractor’s expense. 
 
10.4 Warranties, Guarantees and Instruction Sheets 
Two (2) copies of the manufacturer’s warranties, guarantees, instruction sheets, and parts lists for all Contractors’ 
furnished materials must be turned over to ITD upon completion of the project. 
 
10.5 Permits 
Pursuant to Section 39-4103 Idaho Code, the Division of Building Safety is responsible for the issuance of building 
permits and building inspections for construction projects owned by the State of Idaho.  This is separate from any 
required state electrical, plumbing, and mechanical or elevator permits.  The Contractor will obtain and pay for all 
licenses and permits and will pay fees and charges for connection to outside services to include water, sewer and 
electricity and the use of private or public property for storage of materials, etc.  The Contractor will comply, without 
additional expense to ITD, with all State, County and Municipal building ordinances and regulations insofar as the 
same are binding upon the State.  ITD will reimburse the Contractor for utility hookup fees at invoice costs. 
 
10.6 Codes 
The Contractor, including subcontractors, will submit their bid in accordance with plans and specifications.  If plans 
and specifications do not comply with any codes having jurisdiction in that particular place or construction, the 
Contractor must notify ITD prior to bidding in writing and faxed to the number stated in the bid document.  If prior 
notification is not given, it will be assumed that the Contractor’s base bid includes, to the best of their knowledge and 
experience, all work necessary to comply with such codes. 
 
10.7 Work Not Noted, Detailed or Specified 
All work required for complete installation or assembly will be included in the Contractor’s bid.  Where minor 
portions of required work are not noted, detailed, or specified, such work will be done in accordance with proven 
construction practice or accepted industry standards at no additional cost to the owner.  The Contractor will be held 
responsible for verification of existing job conditions prior to bid.  No additional cost will be awarded to the 
successful contractor (or their subcontractors) after bids have been submitted and contracts awarded for failure to 
verify existing field conditions.  Discrepancies or questions arising between actual field conditions and contract 
documents will be made in writing. 
 
10.8 Temporary Utilities 
The Contractor may use existing utilities as directed. 
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10.9 Protection 
The Contractor will, at all times, protect the project from damage; remove and replace with new work any work 
damaged by failure to provide protections.  Replacement of damaged work will be at no additional cost to ITD. 
 
10.10 As Built Drawings 
The Contractor will provide the Facilities Manager with two (2) complete sets of as-built drawings.  As-built drawings 
must provide detailed and accurate sizes, dimensions and locations of all work items covered under this contract.  
The Contractor will instruct the separate trades to keep accurate measurements and records of their installation, as 
the work proceeds.  No measurement or payment will be made for as-built drawings, but the cost thereof will be 
considered incidental to the items of work under this contract. 
 
10.11 Dimensions and Measurements 
The Contractor must field verify all dimensions pertaining to the work and will be responsible for the determination 
of all quantities of materials required for the work and for the accuracy of all dimensions of materials and items 
fabricated for this project.  The Contractor must not rely on the scale drawings in the project drawings for the 
determination of exact quantities or dimensions. 
 
10.12 Coordination and Control 
This work will proceed in an effective sequence so as to eliminate unnecessary work stoppages at the project site. 
 
10.13 Superintendent 
The Contractor will employ a competent Foreman and necessary assistants who will be in attendance at the project 
site during the progress of work.  The Foreman must be satisfactory to the Facilities Manager, and will not be 
changed except with the consent of the Facilities Manager unless the Foreman proves to be unsatisfactory to the 
Contractor and ceases to be in their employ.  Under this circumstance, the new Foreman will also be satisfactory to 
the Facilities Manager.  The Foreman will represent the Contractor and all communications given to the Foreman will 
be as binding as if given to the Contractor.  Important communications will be confirmed in writing. 
 
10.14 Change Orders 
The Contractor agrees that the amount allowed for overhead and profit on any Change Order is limited to the 
amounts indication below. 
 

1. For total changes of $10,000 or less in direct cost, the amount allowed for overhead, profit, bonds and 
insurance for the Contractor and all subcontractors of any tier combined will not exceed twenty percent 
(20%) of direct costs; 

2. For total changes exceeding $10,000 in direct cost, the amount allowed for overhead, profit, bonds and 
insurance for the Contractor and all subcontractors of any tier combined will not exceed fifteen percent 
(15%) of direct costs; or 

3. The Contractor will determine the amount of overhead and profit to be apportioned between the Contractor 
and its subcontractor of allowable amounts of overhead, profit, bonds and insurance. 
 

11 LOCATION 
The building will be located at 63 W. Hwy 26, Shoshone ID as shown on Appendix 2, Drawings, Site Plan A-0.1. 
 
12 COST 

Provide your fully burdened Total Cost on Attachment A, Bid Schedule.  
 
13 PAYMENT & BILLING 

The Contractor must submit invoices to the ITD billing location provided below. ITD will render payment for a 
properly executed invoice NET thirty (30) days from the date of the invoice, for pay items accepted by ITD. 
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Invoices must include the following information: 

• Contract Number (and name of project/product, if appropriate) 
• Identification of Billing Period. 
• Total amount billed for the billing period. 
• Detailed description of services/products provided and associated # of hours/$ amounts, as appropriate. 
• Name of authorized individual/contact information for Contractor  

 
Invoices must be submitted to: 

Idaho Transportation Department 
Attn: Accounts Payable 
216 S. Date St 
Shoshone, ID  83352 

 Electronic:  D4AP@itd.idaho.gov 
 
14 CONTRACT MONITORING 

If a formal and written complaint is registered with the Contractor in respect to unsatisfactory work 
performance, the Contractor will have seventy-two (72) hours in which to respond in person to the complaint, to 
remedy the problem(s).  Failure to respond in the prescribed time to the complaint or to remedy the problem 
may result in termination of the contract as provided in the Idaho Transportation Department, Business & 
Support Management Solicitation Terms and Conditions. 
 
If ITD is not satisfied with the results and remediation of the complaint, periodic and joint inspections with the 
Contractor may be required to discuss and point out Contractors violations.  Failure of the Contractor to attend 
these inspections may result in termination of the contract. 
 
15 LIQUIDATED DAMAGES 

The amount for Liquidated Damages for failure to complete the work within 60 calendar days from Notice to 
Proceed will be $200.00 per day. 
 
16 BID GUARANTY (FIVE PERCENT BID BOND 

No Bid shall be considered unless accompanied by a 5% Bid Bond of the character and in an amount not less than the 
amount indicated on the Bid, to be forfeited if the Bidder, upon acceptance of Bid, fails or refuses to enter into a 
contract within fifteen (15) days after the presentation of the contract by ITD for execution and to furnish the 
required bond. 
Bid Bonds shall be submitted on the most current version of The American Institute of Architects (AIA) Document 
310, signed by the Bidder and their surety company.  Power of Attorney for the person who executes the bond on 
behalf of the surety as Attorney-In-Fact must accompany the Bid bond. 

Guarantees submitted via any other obligation shall NOT be considered and the Bid shall be rejected. 

Please note:  Bonding Surety must be registered and licensed with the Idaho Department of Insurance at the 
time of Bid closing.  Bid Guaranty shall not be accepted if Surety is not registered and licensed in Idaho, and 
Bid shall be deemed non-responsive and rejected. 
 
17 RETURN OF BID GUARANTY (FIVE PERCENT BID BOND) 

Bid guaranties, except those of the two lowest responsive, responsible Bidders, shall be returned immediately 
following the opening and checking of the Bids.  The retained Bid guaranty of the unsuccessful of the two lowest 
responsive, responsible Bidders shall be returned within 10 days following the award of contract and that of the 
successful Bidder shall be returned after satisfactory Surety bonds have been furnished and the contract has been 
executed. 
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18 SURETY BOND REQUIREMENTS (PERFORMANCE AND PAYMENT BOND) 

The apparent successful bidder must furnish a performance bond and a payment bond each in the amount of 
the contract, within fifteen (15) calendar days upon receipt of the contract from ITD. 
 
Performance and Payment Bonds must be submitted on the most current version of The American Institute of 
Architects (AIA) Document 312, signed by the bidder and their surety company.  Power of Attorney for the 
person who executes the bond on behalf of the surety as Attorney-In-Fact must accompany the bonds. 
Guarantees submitted via any other obligation will NOT be accepted. 
 
The Bonding Surety must be registered and licensed with the Idaho Department of Insurance.  Performance and 
Payment bonds will not be accepted if the Surety is not registered and licensed in Idaho, and the contract will 
not be executed by ITD.   
 
19 DRUG-FREE WORKPLACE PROGRAM 

Bidders must submit an affidavit (see Attachment B), certifying compliance with Section 72-1717, Idaho Code, 
requiring the Contractor and its subcontractors at the time of bid to provide a drug-free workplace program and 
to maintain such program throughout the duration of the Contract. 
 
20 LICENSING OF CONTRACTORS 

The Contractor, and any subcontractors, must possess the appropriate public works contractor license in 
accordance with Title 54, Chapter 19, Idaho Code, as amended. 
 
The Contractor, and any subcontractors required to be listed in the bid proposal must possess the license by the 
date and time of bid submission. 
 
21 COMPLIANCE WITH 

21.1 2012 ITD Standard Specifications for Highway Construction 
The 2012 ITD Standard Specification for Highway Construction and the most current Quality Assurance Manual 
are incorporated by reference where applicable to this solicitation.  
 
The 2012 ITD Standard Specification for Highway Construction is available for $30.00 plus tax. Contact ITD at 
334-8430 to purchase, or visit: http://itd.idaho.gov/manuals/ManualsOnline.htm, to download both the 2012 
ITD Standard Specification for Highway Construction and the Quality Assurance Manual. 
 
21.2 ITD POLICY COMPLIANCE 
The following ITD policies apply to this contract when the Contractor is performing work at an ITD facility or when 
using ITD equipment or other property.    These policies will remain in force for the duration of the contract: 

5055  Harassment in the Workplace policy 
5523  Alcohol and Drug-free Workplace policy 
5510  Computer, E-Mail, and Internet Usage policy 
5033  Workplace Violence Policy 

These policies are provided 
at: http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/PDFS/ITD%20Policy%20Compliance%20Dec%2
02015.pdf,and incorporated in this agreement. It is the Contractor’s responsibility to read, understand and comply 
with these policies; one hundred percent (100%) compliance is mandatory.  Furthermore, Contractor is responsible 
for ensuring that all their employees and subcontractors adhere to these policies.  ITD reserves the right to remove 
from its premises, at any time, any Contractor or his/her employee or subcontractor that fails to follow these 

http://itd.idaho.gov/manuals/ManualsOnline.htm
http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/PDFS/ITD%20Policy%20Compliance%20Dec%202015.pdf
http://itd.idaho.gov/AdminServices/NonHwyConstructionProjects/PDFS/ITD%20Policy%20Compliance%20Dec%202015.pdf
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policies.  ITD also reserves the right to remove its property, at any time, from any Contractor or his/her employee or 
subcontractor that fails to follow these policies. 

All Contractor’s employees and subcontractors are required to wear identification badges at all times while on the 
ITD’s premises.  The Contractor and its employees or subcontractors are not employees of ITD, but ITD retains the 
right to control its own work place and the use of its property. 
 
22 SUBCONTRACTORS 

The Contractor cannot sublet, sell, transfer, assign, or otherwise dispose of the contract or any portion of the 
contract, or the right, title, or interest in the contract without the ITD’s written consent. If ITD consents to 
subletting a portion of the work, the Contractor must use its own organization to perform work amounting to at 
least thirty percent (30%) of the original contract amount. 
 
If subcontracting is proposed, the bidder must complete Attachment C, Subcontractor Licensing, giving the 
name, address, and Public Works Contractors License Number for any and all companies who will, in the event 
the bidder secures the contract, complete the plumbing, electrical, or HVAC work under the contract in 
accordance with Section 67-2310, Idaho Code.  
 
Companies must possess an appropriate Idaho Public Works Contractors License issued by the State of Idaho 
Public Works Contractors State License Board covering the contract work classification in which they are named. 
 
Note: Section 67-2310, Idaho Code, also states "No general contractor shall name any subcontractor in his bid 
unless the general contractor has received communication from the subcontractor.” 
 
23 RECORDS MAINTENANCE 

The Contractor must maintain or supervise the maintenance of all records necessary to properly account for all 
payments made to the Contractor pursuant to the Contract. These records must be retained by the Contractor 
for at least three (3) years after the Contract terminates, or until all audits initiated within the three (3) years 
have been completed, whichever is later. 
 
24 AUDIT RIGHTS 

The Contractor agrees to allow State and Federal auditors and ITD purchasing staff access to all the records 
relating to this Contract, for audit, inspection, and monitoring of services or performance.  Such access will be 
during normal business hours or by appointment.  
 
25 INSURANCE REQUIREMENTS 
Within fifteen (15) calendar days of notification of award (or such other time as designated by the Purchasing 
Activity), the apparent successful bidder must provide certificates of insurance required herein and must 
maintain the insurance during the life of the Contract. There are no provisions for exceptions to this 
requirement. Failure to provide the certificates of insurance within the fifteen (15) calendar day period may be 
cause for your bid to be declared non-responsive or for your contract to be cancelled.  

 
The Contractor must carry liability and property damage insurance that will protect it and the State of Idaho 
from claims for damages for bodily injury, including accidental death, as well as for claims for property damages, 
which may arise from operations under the Contract whether such operations be by themselves or by anyone 
directly or indirectly employed by either of them. 

 
The Contractor cannot commence work under the Contract until it obtains all insurance required under this 
provision and furnishes a certificate or other form showing proof of current coverage to the State. All insurance 
policies and certificates must be signed copies. After work commences, the Contractor must keep in force all 
required insurance until the contract is terminated. 
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1.1 Commercial General and Umbrella Liability Insurance. Contractor must maintain Commercial General 
Liability (CGL) and, if necessary, Commercial Umbrella insurance with a limit of not less than $1,000,000 each 
occurrence. If such CGL insurance contains a general aggregate limit, it must apply separately to this Contract.  

 
1.1.1 CGL insurance must be written on ISO occurrence form CG 00 01 (or a substitute form providing equivalent 
coverage) and must cover liability arising from premises, operations, independent contractors, products-
completed operations, personal and advertising injury, and liability assumed under an insured contract 
(including the tort liability of another assumed in a business contract).  

 
1.2 Commercial Automobile and Commercial Umbrella Liability Insurance. The Contractor must maintain 
Commercial Automobile Liability and, if necessary, Commercial Umbrella Liability insurance with a limit of not 
less than $1,000,000 each accident. Such insurance must cover liability arising out of any auto (including owned, 
hired, and non-owned autos).  

 
1.2.1 Bidders may request a waiver from providing Commercial Automobile and Commercial Umbrella Liability 
Insurance in its bid if the bidder will not use any owned, hired or non-owned vehicles to conduct business under 
the contract, if it is awarded the contract, and the State of Idaho will consider the request.  If the bidder submits 
a request to waive the provision of Commercial Automobile and Commercial Umbrella Liability Insurance after 
the due date and time for receipt of bids or proposals, the State of Idaho may not consider the request. 

 
1.3 Workers Compensation Insurance and Employer's Liability. The Contractor must maintain workers 
compensation and employer's liability.  The employer's liability must have limits not less than $500,000 each 
accident for bodily insurance by accident or $500,000 each employee for bodily injury by disease. 

 
1.3.1 The Contractor must provide either a certificate of workers compensation insurance issued by a surety 
licensed to write workers compensation insurance in the State of Idaho, as evidence that the Contractor has in 
effect a current Idaho workers compensation insurance policy, or an extraterritorial certificate approved by the 
Idaho Industrial Commission from a state that has a current reciprocity agreement with the Idaho Industrial 
Commission. 

 
1.4 State of Idaho as Additional Insured: The liability insurance coverage required for performance of the 
Contract must include the State of Idaho, the (agency) and its divisions, officers and employees as additional 
insured, but only with respect to the Contractor’s activities to be performed under this Contract. 

 
1.4.1 The Contractor must provide proof of the State of Idaho, the (agency) and its divisions, officers and 
employees being additional insured by providing endorsements to the liability insurance policies showing the 
State of Idaho, the (agency) and its divisions, officers and employees as additional insured.  The endorsements 
must also show the policy numbers and the policy effective dates. 

 
1.4.2 If a liability insurance policy provides for automatically endorsing additional insured when required by 
contract, then, in that case, the Contractor must provide proof of the State of Idaho, the (agency) and its 
divisions, officers and employees being additional insured by providing copies of the policy pages that clearly 
identify the blanket endorsement. 

 
1.5 Notice of Cancellation or Change: The Contractor must ensure that should any of the above described 
policies be cancelled before the expiration date thereof, or if there is a material change, potential exhaustion of 
aggregate limits or intent not to renew insurance coverage(s), that written notice will be delivered to the ITD in 
accordance with the policy provisions. 
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1.6 The Contractor must further ensure that all policies of insurance are endorsed to read that any failure to 
comply with the reporting provisions of this insurance, except for the potential exhaustion of aggregate limits, 
will not affect the coverage(s) provided to the State of Idaho, and its divisions, officers and employees. 

 
1.7 Acceptable Insurers and Deductibles: Insurance coverage required under the Contract must be obtained 
from insurers rated A-VII or better in the latest Bests Rating Guide and in good standing and authorized to 
transact business in Idaho. The Contractor must be financially responsible for all deductibles, self-insured 
retention’s and/or self-insurance included hereunder. The coverage provided by such policy will be primary to 
any coverage of the State on or related to the contract and must provide that the insurance afforded applies 
separately to each insured against whom a claim is made, except with respect to the limitation of liability. 

 
Waiver of Subrogation: All policies must contain waivers of subrogation. The Contractor waives all rights against 
the State and its officers, employees, and agents for recovery of damages to the extent these damages are 
covered by the required policies. Policies may contain deductibles but such deductibles will not be deducted 
from any damages due to the State. 
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ATTACHMENT A- BID SCHEDULE 
ITB Number D00107 District 4 – Shoshone Truck Wash 
 
Company Name of Bidder:            
 
Contact Name/Phone:              
 
Contact E-mail:              
 
 
The bid item must be filled in completely by the bidder in the bid schedule, by indicating total dollars and 
cents under the Total Amount Bid.  All costs, including hourly rates will be included here and will be fully 
burdened to include; but not limited to, wages transportation, lodging, overhead, and per-diem. 
 
All of the items shown or noted on the plans or in these specifications, which are not specifically a bid item, are 
considered incidental items.  The cost of furnishing and installing all incidental items will not be paid for 
separately, but must be included in the contract under Total Amount Bid, unless otherwise noted. 
 
All figures should be written in ink or typed.  Penciled entries will not be accepted; bids will be considered 
irregular and rejected. 
 
 

 
 

 
THIS ATTACHMENT MUST BE COMPLETED AND RETURNED WITH RESPONSE 

  

ITEM DESCRIPTION UNIT TOTAL AMOUNT BID 

1 
ITD DISTRCT 4 - SHOSHONE TRUCK WASH 

63 W, HWY 26 Shoshone, ID 
LUMP SUM $________  ______  
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ATTACHMENT B- AFFIDAVIT: DRUG FREE WORKPLACE PROGRAM 
 
ITB Number D00107 District 4 – Shoshone Truck Wash 
 
STATE OF   
 
COUNTY OF   
 
The undersigned being duly sworn upon oath deposes and says that _____________________________  

(Contractor Name) 
 

 complies with the provisions of Section 72-1717 Idaho Code (Drug Free Workplace program); that 
 
_____________________________provides a drug-free workplace program that complies with the 

(Contractor Name) 
 
provisions of Idaho Code, Title 72, Chapter 17 and will maintain such program throughout the life this contract  
 
and that  ___________________________ will subcontract work only to  

(Contractor Name) 
 
subcontractors meeting  the requirements of Idaho Code, section 72-1717(1)(a).   
 
  
Name of Contractor 
 
  
Address 
 
  
City and State 
 
By:   
 (Signature) 
 
Subscribed and sworn to before me this ___________ day of ______________, in the year __________.   
Commission expires: ________________ 

 
       _______________________________________ 
       NOTARY PUBLIC, residing at   
  
       _______________________________________ 
 
        
       _______________________________________ 
 

THIS ATTACHMENT MUST BE COMPLETED AND RETURNED WITH RESPONSE 
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ATTACHMENT C- SUBCONTRACTOR LICENSING 
 
ITB Number D00107 District 4 – Shoshone Truck Wash 
 
Provide the names, addresses, public works contractor license numbers, and contract amounts of the Contractor or 
Subcontractor(s) who will do the plumbing, electrical, or HVAC work under the contract.  

 
A. Plumbing work by: __________________________________________________ residing at: 

                                            , whose Idaho Public Works Contractors License No. is: ____________________,  

whose State Plumbing Bureau License No. is: _________________.  Amount: $_______________ 

 

 B. Electrical work by: ____________________________________________________ residing at:  

_______                             , whose Idaho Public Works Contractors License No. is: ___________________,  

whose State Electrical Bureau License No. is: _________________.  Amount: $_______________ 

 

C. HVAC work by:  ______________________________________________________ residing at:  

____                                    , whose Idaho Public Works Contractors License No. is: ___________________, 

whose HVAC License No. is: _________________.  Amount: $_______________  

 

 
 
THIS ATTACHMENT MUST BE COMPLETED AND RETURNED WITH RESPONSE IF SUBCONTRACTING 
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ATTACHMENT D- SIGNATURE PAGE 
 Idaho Transportation Department 
District 4 
63 W. Hwy 26 
Shoshone, ID  83352 
      

SIGNATURE PAGE for Use with a Submitted ITB Response 

Bids and pricing information must be typewritten or handwritten in ink. Originals and copies of the bid must be submitted in accordance 
with the solicitation documents. Submitted bids must include this signature page with the ORIGINAL signature (ink or electronic digital 
I.D.) of an individual authorized to bind of the submitting bidder. 
 
NO LIABILITY WILL BE ASSUMED BY THE IDAHO TRANSPORTATION DEPARTMENT FOR A BIDDER’S FAILURE TO OBTAIN THE TERMS AND 
CONDITIONS AND ANY PROPERLY ISSUED SOLICITATION ADDENDUMS IN A TIMELY MANNER FOR USE IN THE BIDDER’S RESPONSE TO THIS 
SOLICITATION OR ANY OTHER FAILURE BY THE BIDDER TO CONSIDER THE TERMS, CONDITIONS, AND ANY ADDENDUMS IN THE BIDDER’S 
RESPONSE TO THE SOLICITATION. 
 
Send your sealed bid package to:  Idaho Transportation Department 
     ATTN:  Lori Royal, Buyer 

63 W. Hwy 26 
Shoshone, ID  83352 

OR           
      

FedEx, UPS, or other Couriers: Idaho Transportation Department 
     ATTN:  Lori Royal, Buyer 

63 W. Hwy 26 
Shoshone, ID  83352 

 
This ITB or IBR response is submitted in accordance with all documents and provisions of the specified Bid Number and Title detailed 
below. By my signature below I accept the terms, conditions, and requirements contained in the solicitation in effect at the time this ITB or 
IBR was issued, as incorporated by reference into this solicitation. As the undersigned I certify I am authorized to sign and submit this 
response for the named bidder. I further acknowledge I am responsible for reviewing and acknowledging any addendums that have been 
issued for this solicitation. 
 
Bid Number: ITB Number D00107 Bid Title:   District 4 – Shoshone Truck Wash 
 
Bidder (Company Name): __________________________________________________________________________________ 

ADDRESS: _______________________________________________________________________________________________  

CITY, ST, ZIP: ____________________________________________________________________________________________ 

PHONE: ________________________ FAX: _________________________ EMAIL: ____________________________________ 

PUBLIC WORKS LICENSE NO:___________________________           FEIN:______________________________________   
 
THIS SIGNATURE PAGE MUST BE SIGNED WITH AN ORIGINAL HANDWRITTEN SIGNATURE (PREFERABLY IN BLUE INK) OR AN ELECTRONIC 
DIGITAL I.D., AND RETURNED WITH YOUR BID FOR YOUR BID TO BE CONSIDERED. 

_________________________________________________  _____________________________________ 
Original Signature (in ink or electronic digital I.D.)    Date 

_________________________________________________  _____________________________________ 
Printed Name        Title 
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APPENDIX 1 - ARCHITECTURAL SPECIFICATIONS 
ITB Number D00107 District 4 – Shoshone Truck Wash 
 

Idaho Transportation Department 
Shoshone Truck Wash Rack 

216 Date Street  
Shoshone, ID 83352 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
May 6, 2016  

 
 
 

 
Shawn Webb, Facilities Manager 

Idaho Transportation Department 
216 Date Street 

Shoshone, ID 83352 
T:  (208) 886-7808 

Shawn.webb@itd.idaho.gov 
 

Peter Rockwell, Architect 
Glancey Rockwell & Associates 

595 S. Americana Blvd. 
Boise, ID 83702 

T:  (208) 345-1718 
prockwell@grboise.com 
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DOCUMENTS 0 -- INTRODUCTORY INFORMATION  
00010 - TABLE OF CONTENTS 
DIVISION 1 -- GENERAL REQUIREMENTS  
 01300 - ADMINISTRATIVE REQUIREMENTS 
 01400 - QUALITY REQUIREMENTS 
 01780 - CLOSEOUT SUBMITTALS 
DIVISION 2 -- SITE CONSTRUCTION  - NOT USED 
DIVISION 3 -- CONCRETE  
 03300 - CAST-IN-PLACE CONCRETE 
DIVISION 4 -- MASONRY  
 04200 - UNIT MASONRY ASSEMBLIES 
DIVISION 5 -- METALS  
 05500 - METAL FABRICATIONS 
 05 5305 - GRATINGS AND STAIR TREADS 
DIVISION 6 -- WOOD AND PLASTICS - NOT USED 
DIVISION 7 -- THERMAL AND MOISTURE PROTECTION - NOT USED 
 072100 - BOARD AND BATT INSULATION 
DIVISION 8 -- DOORS AND WINDOWS  
 08 8113 - DOOR, FRAME & HARDWARE 
DIVISION 9 -- FINISHES  
 09 9000 - PAINT 
DIVISION 10 -- SPECIALTIES - NOT USED 
DIVISION 11 -- EQUIPMENT  
 11 5300 - EQUIPMENT 
DIVISION 12 -- FURNISHINGS - NOT USED 
DIVISION 13 -- SPECIAL CONSTRUCTION  
 133121- PRE-ENGINEERED BUILDINGS 
DIVISION 14 -- CONVEYING SYSTEMS - NOT USED 
DIVISION 15 -- MECHANICAL - NOT USED 
DIVISION 16 -- ELECTRICAL  
 16010 - ELECTRICAL GENERAL PROVISIONS 
 16050 - BASIC ELECTRICAL MATERIALS AND METHODS 
 16060 - GROUNDING AND BONDING 
 16072 - ELECTRICAL SUPPORTS AND SEISMIC RESTRAINTS 
 16075 - ELECTRICAL IDENTIFICATION 
 16120 - CONDUCTORS AND CABLES 
 16130 - RACEWAYS AND BOXES 
 16140 - WIRING DEVICES 
 16410 - ENCLOSED SWITCHES AND CIRCUIT BREAKERS 
 16442- PANELBOARDS 
 16511 - INTERIOR LIGHTING 
 16521 - EXTERIOR LIGHTING 

END OF SECTION 
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SECTION 01 3000 
ADMINISTRATIVE REQUIREMENTS 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Preconstruction meeting. 
B. Progress meetings. 
C. Construction progress schedule. 
D. Submittals for review, information, and project closeout. 
E. Submittal procedures. 

PART 2  PRODUCTS - NOT USED 
PART 3  EXECUTION 
3.01 PRECONSTRUCTION MEETING 

A. Owner will schedule a meeting after Notice of Award. 
B. Attendance Required: 

1. Owner. 
2. Architect. 
3. Contractor. 

C. Agenda: 
1. Execution of Owner- Contractor Agreement. 
2. Designation of personnel representing the parties to Contract. ,  
3. Procedures and processing of field decisions, submittals, substitutions, applications for payments, 

proposal request, Change Orders, and Contract closeout procedures. 
4. Scheduling. 

D. Record minutes and distribute copies within two days after meeting to participants, with  copies to 
Architect, Owner, participants, and those affected by decisions made. 

3.02 PROGRESS MEETINGS 
A. Attendance Required: 

1. Contractor. 
2. Owner. 
3. Architect. 
4. Contractor's Superintendent. 
5. Major Subcontractors. 

B. Agenda: 
1. Review minutes of previous meetings. 
2. Review of Work progress. 
3. Field observations, problems, and decisions. 
4. Identification of problems that impede, or will impede, planned progress. 
5. Review of submittals schedule and status of submittals. 
6. Maintenance of progress schedule. 
7. Corrective measures to regain projected schedules. 
8. Planned progress during succeeding work period. 
9. Maintenance of quality and work standards. 
10. Effect of proposed changes on progress schedule and coordination. 
11. Other business relating to Work. 

C. Record minutes and distribute copies within two days after meeting to participants, with  copies to 
Architect, Owner, participants, and those affected by decisions made. 

3.03 CONSTRUCTION PROGRESS SCHEDULE  
A. Within 10 days after date of the Agreement, submit preliminary schedule . 
B. Submit updated schedule with each Application for Payment. 
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3.04 SUBMITTALS FOR REVIEW 
A. When the following are specified in individual sections, submit them for review: 

1. Product data. 
2. Shop drawings. 
3. Samples for selection. 

B. Submit to Architect for review for the limited purpose of checking for conformance with information given 
and the design concept expressed in the contract documents. 

C. Samples will be reviewed only for aesthetic, color, or finish selection. 
D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES article below 

and for record documents purposes described in Section 01 7800 - Closeout Submittals. 
3.05 SUBMITTALS FOR PROJECT CLOSEOUT 

A. Submit Correction Punch List for Substantial Completion. 
B. Submit Final Correction Punch List for Substantial Completion. 
C. When the following are specified in individual sections, submit them at project closeout: 

1. Project record documents. 
2. Operation and maintenance data. 
3. Warranties. 
4. Bonds. 
5. Other types as indicated. 

3.06 NUMBER OF COPIES OF SUBMITTALS 
A. Documents for Review: 

1. Small Size Sheets, Not Larger Than 8-1/2 x 11 inches:  Submit the number of copies that 
Contractor requires, plus two copies that will be retained by Architect. 

2. Larger Sheets, Not Larger Than 36 x 48 inches: Submit the number of opaque reproductions that 
Contractor requires, plus two copies that will be retained by Architect. 

B. Samples:  Submit the number specified in individual specification sections; one of which will be retained 
by Architect. 
1. After review, produce duplicates. 
2. Retained samples will not be returned to Contractor unless specifically so stated. 

3.07 SUBMITTAL PROCEDURES 
A. Shop Drawing Procedures: 

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by  interpreting the 
Contract Documents and coordinating related Work. 

2. Generic, non-project specific information submitted as shop drawings do not meet the requirements 
for shop drawings. 

B. Transmit each submittal with a copy of approved submittal form. 
C. Transmit each submittal with approved form. 
D. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and 

specification section number, as appropriate on each copy. 
E. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of Products 

required, field dimensions, adjacent construction Work, and coordination of information is in accordance 
with the requirements of the Work and Contract Documents. 

F. Schedule submittals to expedite the Project, and coordinate submission of related items. 
G. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor. 
H. Identify variations from Contract Documents and Product or system limitations that may be detrimental 

to successful performance of the completed Work. 
I. Provide space for Contractor and Architect review stamps. 
J. When revised for resubmission, identify all changes made since previous submission. 
K. Distribute reviewed submittals as appropriate.  Instruct parties to promptly report any inability to comply 

with requirements. 
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L. Submittals not requested will not be recognized or processed. 
END OF SECTION 

 
 

SECTION 01 4000 
QUALITY REQUIREMENTS 
PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Control of installation. 
B. Testing and inspection agencies and services. 
C. Control of installation. 
D. Defect Assessment. 

1.02 TESTING AND INSPECTION AGENCIES AND SERVICES 
A. Owner will employ services of an independent testing agency to perform certain specified testing. 
B. Employment of agency in no way relieves Contractor of obligation to perform Work in accordance with 

requirements of Contract Documents. 
PART 2  PRODUCTS - NOT USED 
PART 3  EXECUTION 
3.01 CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce Work of specified quality. 

B. Comply with manufacturers' instructions, including each step in sequence. 
C. Should manufacturers' instructions conflict with Contract Documents, request clarification from Architect 

before proceeding. 
D. Comply with specified standards as minimum quality for the Work except where more stringent 

tolerances, codes, or specified requirements indicate higher standards or more precise workmanship. 
E. Have Work performed by persons qualified to produce required and specified quality. 
F. Verify that field measurements are as indicated on shop drawings or as instructed by the manufacturer. 
G. Secure products in place with positive anchorage devices designed and sized to withstand stresses, 

vibration, physical distortion, and disfigurement. 
3.02 TESTING AND INSPECTION 

A. Testing Agency Duties: 
1. Provide qualified personnel at site.  Cooperate with Architect and Contractor in performance of 

services. 
2. Perform specified sampling and testing of products in accordance with specified standards. 
3. Ascertain compliance of materials and mixes with requirements of Contract Documents. 
4. Promptly notify Architect and Contractor of observed irregularities or non-conformance of Work or 

products. 
5. Perform additional tests and inspections required by Architect. 
6. Submit reports of all tests/inspections specified. 

B. Limits on Testing/Inspection Agency Authority: 
1. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents. 
2. Agency may not approve or accept any portion of the Work. 
3. Agency may not assume any duties of Contractor. 
4. Agency has no authority to stop the Work. 

C. Contractor Responsibilities: 
1. Deliver to agency at designated location, adequate samples of materials proposed to be used that 

require testing, along with proposed mix designs. 
2. Cooperate with laboratory personnel, and provide access to the Work and to manufacturers' 

facilities. 
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3. Provide incidental labor and facilities: 
a. To provide access to Work to be tested/inspected. 
b. To obtain and handle samples at the site or at source of Products to be tested/inspected. 
c. To facilitate tests/inspections. 
d. To provide storage and curing of test samples. 

D. Re-testing required because of non-conformance to specified requirements shall be performed by the 
same agency on instructions by Architect. 

E. Re-testing required because of non-conformance to specified requirements shall be paid for by 
Contractor. 

3.03 DEFECT ASSESSMENT 
A. Replace Work or portions of the Work not conforming to specified requirements. 

END OF SECTION 
 
 

SECTION 01 7800 
CLOSEOUT SUBMITTALS 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Project Record Documents. 
B. Operation and Maintenance Data. 
C. Warranties and bonds. 

PART 3  EXECUTION 
2.01 PROJECT RECORD DOCUMENTS 

A. Maintain on site one set of the following record documents; record actual revisions to the Work: 
1. Drawings. 
2. Addenda. 
3. Change Orders and other modifications to the Contract. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 
C. Store record documents separate from documents used for construction. 
D. Record information concurrent with construction progress. 
E. Record Drawings :  Legibly mark each item to record actual construction including: 

1. Measured horizontal and vertical locations of underground utilities and appurtenances, referenced 
to permanent surface improvements. 

2. Field changes of dimension and detail. 
3. Details not on original Contract drawings. 

2.02 OPERATION AND MAINTENANCE DATA 
A. Source Data:  For each product or system, list names, addresses and telephone numbers of 

Subcontractors and suppliers, including local source of supplies and replacement parts. 
B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and data 

applicable to installation.  Delete inapplicable information. 
C. Drawings:  Supplement product data to illustrate relations of component parts of equipment and 

systems, to show control and flow diagrams.  Do not use Project Record Documents as maintenance 
drawings. 

2.03 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS 
A. For Each Item of Equipment and Each System: 

1. Description of unit or system, and component parts. 
2. Identify function, normal operating characteristics, and limiting conditions. 
3. Include performance curves, with engineering data and tests. 
4. Complete nomenclature and model number of replaceable parts. 
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B. Where additional instructions are required, beyond the manufacturer's standard printed instructions, 
have instructions prepared by personnel experienced in the operation and maintenance of the specific 
products. 

C. Operating Procedures:  Include start-up, break-in, and routine normal operating instructions and 
sequences.  Include regulation, control, stopping, shut-down, and emergency instructions.  Include 
summer, winter, and any special operating instructions. 

D. Maintenance Requirements:  Include routine procedures and guide for preventative maintenance and 
troubleshooting; disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, 
and checking instructions. 

E. Include manufacturer's printed operation and maintenance instructions. 
F. Include sequence of operation by controls manufacturer. 
G. Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for 

maintenance. 
H. Additional Requirements:  As specified in individual product specification sections. 

2.04 ASSEMBLY OF  OPERATION AND MAINTENANCE MANUALS 
A. Assemble operation and maintenance data into durable manuals for Owner's personnel use, with data 

arranged in the same sequence as, and identified by, the specification sections. 
B. Where systems involve more than one specification section, provide separate tabbed divider for each 

system. 
C. Prepare instructions and data by personnel experienced in maintenance and operation of described 

products. 
D. Prepare data in the form of an instructional manual. 
E. Binders:  Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic covers; 2 

inch maximum ring size.  When multiple binders are used, correlate data into related consistent 
groupings. 

F. Cover:  Identify each binder with typed or printed title OPERATION AND MAINTENANCE 
INSTRUCTIONS; identify title of Project; identify subject matter of contents. 

G. Project Directory:  Title and address of Project; names, addresses, and telephone numbers of Architect , 
Consultants, Contractor and subcontractors, with names of responsible parties. 

H. Tables of Contents:  List every item separated by a divider, using the same identification as on the 
divider tab; where multiple volumes are required, include all volumes Tables of Contents in each volume, 
with the current volume clearly identified. 

I. Dividers:  Provide tabbed dividers for each separate product and system; identify the contents on the 
divider tab; immediately following the divider tab include a description of product and major component 
parts of equipment. 

J. Text:  Manufacturer's printed data, or typewritten data on 24 pound paper. 
K. Drawings:  Provide with reinforced punched binder tab.  Bind in with text; fold larger drawings to size of 

text pages. 
2.05 WARRANTIES AND BONDS 

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, and 
manufacturers, within 10 days after completion of the applicable item of work.  Except for items put into 
use with Owner's permission, leave date of beginning of time of warranty until Date of Substantial 
completion is determined. 

B. Verify that documents are in proper form, contain full information, and are notarized. 
C. Co-execute submittals when required. 
D. Retain warranties and bonds until time specified for submittal. 

END OF SECTION 
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TOP of PIER
101'-0"

100'-0"
TOP of SLAB

12
1

WASH #1 WASH #2

97'-0"
TOP of FOOTING

PERIMETER CONCRETE GRADE BEAM,
SEE DETAIL 4/S-0.2

PRE-ENGINEERED STEEL BUILDING
FRAME (PAINT), ENGINEERED BY
MANUFACTURER, DESIGN TO
SUPPORT ALTERNATE CONSTRUCTION

ANCHOR BOLT PER MANUFACTURER,
EXTEND BOLT PAST HAIRPINS MIN.

SLOPE +/-2%

6" CONCRETE SLAB w/#4 REBAR @ 16"
O.C. EACH WAY (SINGLE MAT)
w/MEDIUM BROOM FINISH
o/6" COMPACTED 3/4" MINUS BASE
o/COMPACTED STRUCTURAL FILL

SLOPE +/-2%

1" CHAMFER, SACK FINISH PIER

24 GAUGE PRE-FINISHED
GALVALUME METAL SIDING PANEL
SYSTEM w/ALL ASSOCIATED
FLASHING, TRIM, etc., PER
BUILDING SUPPLIER, COLOR TO BE
SELECTED FROM SUPPLIER'S
STANDARD COLORS

OUTSET GIRTS, PER BUILDING
SUPPLIER (PAINT)

SIDING BASE CLOSURE ANGLE,
PER BUILDING SUPPLIER, COLOR
TO BE SELECTED FROM
SUPPLIER'S STANDARD COLORS

ROOF GIRTS, PER BUILDING
SUPPLIER (PAINT)

24 GAUGE PRE-FINISHED
GALVALUME METAL ROOFING
PANEL SYSTEM w/ALL ASSOCIATED
FLASHING, TRIM, etc., PER
BUILDING SUPPLIER, COLOR TO BE
SELECTED FROM SUPPLIER'S
STANDARD COLORS

SLOPE PER

SITE PLAN

SLOPE PER
SITE PLAN

CONCRETE PIER and FOOTING,
SEE DETAIL 1/S-0.2 and 2/S-0.2

CONTINUOUS RIGID FOUNDATION
INSULATION (R-7.5) (PROVIDE FOR
POSSIBLE FUTURE CONSTRUCTION
CONSISTING OF ENCLOSING AND
HEATING WASH RACK STRUCTURE)

97'-0"
BOTTOM of GRADE BEAM

THERMAL BLOCK (R-5.6) @ ALL
GIRTS (PROVIDE FOR POSSIBLE
FUTURE CONSTRUCTION
CONSISTING OF ENCLOSING
AND HEATING WASH RACK
STRUCTURE)

THERMAL BLOCK (R-3.5) @ ALL ROOF GIRTS
(PROVIDE FOR POSSIBLE FUTURE
CONSTRUCTION CONSISTING OF ENCLOSING
AND HEATING WASH RACK STRUCTURE)

107'-4"
TOP of CMU WAINSCOT

THICKENED SLAB, SEE FLOOR
PLAN FOR LOCATION. REFER
TO DETAIL 3/S-0.2 FOR
FURTHER INFORMATION

TOP of PIER
101'-0"

100'-0"
TOP of SLAB

SLOPE PER

SITE PLAN

SLOPE +/-3.5%

SIM.

SLOPE DOWN

SLOPE +/-5%

EQUIPMENT

FINISH FLOOR
100'-0"

TOP of CMU
109'-4"

INLET OUTLET

6" CONCRETE SLAB w/#4 REBAR @ 16"
O.C. EACH WAY (SINGLE MAT)
w/MEDIUM BROOM FINISH
o/6" COMPACTED 3/4" MINUS BASE
o/COMPACTED STRUCTURAL FILL

COLLECTION PIT

6" CONCRETE SLAB w/#4 REBAR @ 16"
O.C. EACH WAY (SINGLE MAT)
o/6" COMPACTED 3/4" MINUS BASE
o/COMPACTED STRUCTURAL FILL

8" CONCRETE FOOTING w/#5 REBAR
@ 16" O.C. EACH WAY (SINGLE MAT)
o/6" COMPACTED 3/4" MINUS BASE
o/COMPACTED STRUCTURAL FILL

PVC PIPE w/90 DEGREE ELBOW,
SEE DESIGNATED DETAIL

WATER LINE

PRE-ENGINEERED STEEL BUILDING
FRAME (PAINT), ENGINEERED BY
MANUFACTURER

ROOF GIRTS, PER BUILDING
SUPPLIER (PAINT)

24 GAUGE PRE-FINISHED
GALVALUME METAL ROOFING
PANEL SYSTEM w/ALL ASSOCIATED
FLASHING, TRIM, etc., PER
BUILDING SUPPLIER, COLOR TO BE
SELECTED FROM SUPPLIER'S
STANDARD COLORS

ELEVATED WALKWAY and GUARDRAIL
(BEYOND)

8" VINYL FACED BATT
INSULATION

INSULATED METAL DOOR and
HOLLOW METAL FRAME (PAINT),
SET FRAME BACK MIN. 1" FROM
EXTERIOR FACE of BLOCK

1500 GALLON PRECAST CONCRETE
OIL/SAND SEPARATOR w/CONC.
BAFFLE

BED OF UNDISTURBED EARTH or
COMPACTED SAND BACKFILL

(2) 24" DIA. CAST IRON MANHOLE
RINGS w/HEAVY DUTY GAS-TIGHT
COVERS

4'X4'X4' PRECAST CONCRETE BASIN w/SUMP
PUMP PIPE TO EQUIPMENT BUILDING (FOR
FUTURE EQUIPMENT INSTALLATION)

GROUT/SEAL @ ALL
PIPE PENETRATIONS

SLOPE FINISH GRADE
AWAY FROM
MANHOLES

CAST IRON CLEANOUT
w/CONCRETE PAD

VENT, SEE PLUMBING FOR
CONTINUATION

99'-6"
TOP of SLAB

99'-6"
TOP of SLAB

97'-0"
BOTTOM of GRADE BEAM

THERMAL BLOCK (R-3.5) @ ALL ROOF GIRTS
(PROVIDE FOR POSSIBLE FUTURE
CONSTRUCTION CONSISTING OF ENCLOSING
AND HEATING WASH RACK STRUCTURE)

PERIMETER CONCRETE GRADE BEAM,
SEE DETAIL 4/S-0.2

CONTINUOUS RIGID FOUNDATION
INSULATION (R-7.5) (PROVIDE FOR
POSSIBLE FUTURE CONSTRUCTION
CONSISTING OF ENCLOSING AND
HEATING WASH RACK STRUCTURE)

97'-0"
BOTTOM of FOOTING

1/2" COMPRESSIBLE EXPANSION
JOINT FILLER

8" CMU BLOCK WALL (PAINT) w/#4
REBAR VERTICALLY @ 32" O.C. and
#4 REBAR @ 48" O.C.
HORIZONTALLY, GROUT CELLS
SOLID

24 GAUGE PRE-FINISHED
GALVALUME METAL ROOFING
PANEL SYSTEM w/ALL ASSOCIATED
FLASHING, TRIM, etc., PER
BUILDING SUPPLIER, COLOR TO BE
SELECTED FROM SUPPLIER'S
STANDARD COLORS

TOP of CMU
110'-8"

FINISH FLOOR
100'-0"

TOP of CMU
109'-4"

8" CMU BLOCK WALL (PAINT)w/#4
REBAR VERTICALLY @ 32" O.C. and
#4 REBAR @ 48" O.C. HORIZ.,
GROUT CELLS SOLID

8" CONCRETE FOUNDATION WALL
w/(3) #4 EQUALLY SPACED
HORIZONTALLY and #4 REBAR @
32" O.C. VERTICALLY, BENT INTO
FOOTING

97'-0"
BOTTOM of FOOTING

FINISH GRADE SLOPE PER
SITE PLAN

1'-4"x10" THICK  CONTINUOUS
CONCRETE FOOTING w/(2) #4 REBAR
CONT. and #4 REBAR @ 16" O.C.

EQUIPMENT

WALL LOUVER (TYPICAL), SEE
MECHANICAL

CMU LINTEL AS NEEDED

4" CONCRETE SLAB w/WELDED
WIRE MESH REINFORCING
o/4" COMPACTED 3/4" MINUS BASE
o/COMPACTED STRUCTURAL FILL

24 GAUGE PRE-FINISHED
GALVALUME METAL ROOFING
PANEL SYSTEM w/ALL ASSOCIATED
FLASHING, TRIM, etc., PER
BUILDING SUPPLIER, COLOR TO BE
SELECTED FROM SUPPLIER'S
STANDARD COLORS

12
+/-1

8" VINYL FACED BATT
INSULATION

8" ROOF GIRTS (PAINT, ANCHOR TO
CMU WALLS PER METAL BUILDING
MANUFACTURER'S REQUIREMENTS

CONCRETE SLABS SHALL BE OVER EXCAVATED BY AN ADDITIONAL 1
FOOT THEN BACKFILLED WITH 1 FOOT OF 1-1/2" AGGREGATE BASES.
THE BACKFILL MATERIAL SHALL BE EXTENDED TO AT LEAST 1 FOOT
OUTSIDE OF THE FOOTING AREA AND IS AVAILABLE AT Ad-53 FOR A

ROYALTY OF $0.52/TON OR $O.80/CY, PAYABLE TO THE IDAHO
DEPARTMENT OF LANDS (SEE D3 MATERIALS FOR DETAILS)

100'-0"
TOP of CONCRETE SLAB

+/-99.33'
TOP of ITD PROVIDED PAD

+/-98.33'
ADJACENT EXISTING GRADE

70'x90' COMPACT STRUCTURAL
GRAVEL PAD PROVIDED BY ITD

SLOPE GRADE

A-3.1

4

3

2

1
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**SCALES ARE ACCURATE FOR 24x36 PRINTED SHEETS**

AS NOTED

BUILDING SECTION
SCALE 1/4" = 1'-0"A

BUILDING SECTION
SCALE 1/4" = 1'-0"C

BUILDING SECTION
SCALE 1/4" = 1'-0"B

BUILDING PAD SECTION
SCALE N.T.S.D



OUTLET

INLET

REINFORCED
CONCRETE SLAB

1
'-
6
"

1'-6" SLOPE +/-5%

90 DEGREE ELBOW
w/GRATED CAP

WATER LINE

POURED CONCRETE
COLLECTION PIT
RETAINING WALL

18"

#5 REBAR @ 16" O.C.,
BENT INTO SKIMMER
RECESS

24"

4" PVC PIPE

GROUT/SEAL @ ALL PIPE
PENETRATIONS

#5 REBAR AS SHOWN

4" POURED CONCRETE SKIMMER
RECESS (18" WIDE)

99'-6"
TOP of SLAB

8
'-
0
" 

(1
4
 E

Q
U

A
L
 R

IS
E

R
S

)

11'-11" (14 EQUAL TREADS)

11"
MIN.

7
"

M
A

X
.

11"

1'-0"

3
'-
0
" 

H
A

N
D

R
A

IL

3
'-
6
" 

G
U

A
R

D
R

A
IL

4"x4"x1/4" STEEL PLATE w/(1)
3/8" STUD, CAST INTO SLAB

2x6x1/4" T.S. (GALVANIZED)
BRACKET, WELD TO FACE OF
BOLLARD, PROVIDE STEEL
CAP @ END

GALVANIZED CLOSURE ANGLE

1-1/2" DIA. STEEL (GALVANIZED) PIPE
HANDRAIL, ANCHOR TO GUARDRAIL

1-1/2" THICK GALVANIZED BAR-
GRATING, ANCHOR PER MANUF.

WELD STRINGER TO PLATE

1-1/2" THICK GALVANIZED BAR-GRATING
STAIR TREAD w/CHECKERED PLATE NOSING,
ANCHOR PER MANUFACTURER

(2) C9x13.4 GALVANIZED STRINGERS

WELD STRINGER TO T.S. BRACKET

8
"

1
'-
5
"

1
'-
5
"

3
'-
6
"

8
'-
0
"

3
'-
6
"

1
'-
5
"

1
'-
5
"

8
"

11
2
"

1-1/2" DIA. STEEL (GALVANIZED) PIPE
MAIN SUPPORT, WELD TO EACH T.S.
BRACKET

1-1/2" DIA. STEEL (GALVANIZED) PIPE
GUARDRAIL

1-1/2" DIA. STEEL PIPE GUARDRAIL

STEEL GUARDRAIL SLEEVE

CONCRETE SLAB

12'-0" 8"
WALL

1'-0"8"
WALL

4" OPTIONAL

1'-4"

4
'-
0
"

3
'-
6
"

8
"

1
'-
5
"

1
'-
5
"

V
A

R
IE

S

8
'-
0
"

8
"

2'-6" REBAR

3
'-
6
"

1
'-
5
"

1
'-
5
"

8
"

V
A

R
IE

S

1
'-
5
"

1
'-
5
"

11
2
"

2'-0"

11
2" CLEAR

11
2" CLEAR

#5 REBAR @ 16" O.C.
HORIZONTALLY

TOP OF SLAB AROUND COLLECTION PIT

EQUIPMENT BUILIDNG FINISH FLOOR = 100'-0"

WATER STOP8" CONCRETE SLAB @ FLAT PORTION
6" CONCRETE SLAB @ SLOPED PORTION

#5 REBAR @ 16" O.C. EACH WAY

WATER LINE

#5 REBAR @ 16" O.C.
VERTICALLY, BENT INTO SLAB

24"#5 REBAR @ 16" O.C.,
BENT INTO SLAB

24"

SLOPE +/-2% SLOPE +/-2%

6" DIA. STEEL PIPE
BOLLARD (GALVANIZED)

FILL BOLLARD
w/CONCRETE

RADIUS 1-1/2" ABOVE
PIPE, SMOOTH FINISH

1-1/2" DIA. GALVANIZED
STEEL PIPE GUARDRAIL,
SPACE AS SHOWN

2'-0" WIDEx4'-0" DEEPx30'-0" LONG
CONTINUOUS CONCRETE FOOTING

PROVIDE STEEL CAP @ BOLLARD

FILL BOLLARD WITH CONCRETE

99'-6"
TOP of SLAB

99'-6"
TOP of SLAB

6" CONCRETE SLAB w/#4 REBAR @
16" O.C. EACH WAY (SINGLE MAT)
o/6" COMPACTED 3/4" MINUS BASE
o/COMPACTED STRUCTURAL FILL

4" OPTIONAL

2'-9"

2x6x1/4" T.S. (GALVANIZED)
BRACKET, WELD TO FACE OF
BOLLARD, PROVIDE STEEL CAP
@ END

1-1/2" DIA. STEEL (GALVANIZED) PIPE
GUARDRAIL, WELD MAIN SUPPORT
PIPE TO EACH T.S. BRACKET

1-1/2" THICK GALVANIZED BAR-
GRATING (24" WIDE), ANCHOR
PER MANUF.

2'-0" WIDE
EQUALEQUAL

4"x2"x1
4" STEEL ANGLE (GALVANIZED)

CONTINUOUS BOTH SIDES, PROVIDE
SPACE BETWEEN GUARDRAIL POST
and BAR-GRATING

#4 REBAR @ 8" O.C. HORIZONTALLY
and 16" O.C. VERTICALLY, TIE ALL
REBAR INTO SLAB REINFORCING

#4 REBAR @ 16" O.C., BENT INTO SLAB

4
'-
0
"

U
N

L
E

S
S

 O
T

H
E

R
W

IS
E

 N
O

T
E

D
4
'-
0
" 

D
E

E
P

U
N

L
E

S
S

 O
T

H
E

R
W

IS
E

 N
O

T
E

D

3
"

M
IN

.

1
"

24" DIA. BOLLARD
FOOTING

FINISH GRADE, SEE
PLANS

6" DIA. STEEL PIPE
BOLLARD (GALVANIZED)

FILL BOLLARD
w/CONCRETE

RADIUS 1-1/2" ABOVE
PIPE, SMOOTH FINISH

FINISH GRADE
SEE PLAN

4
'-
0
"

U
N

L
E

S
S

 O
T

H
E

R
W

IS
E

 N
O

T
E

D

1
"

24" DIA. BOLLARD FOOTING,
SEPARATE CONCRETE
POUR FROM FOOTING

FINISH GRADE, SEE
PLANS

6" DIA. STEEL PIPE
BOLLARD (GALVANIZED)

FILL BOLLARD
w/CONCRETE

RADIUS 1-1/2" ABOVE
PIPE, SMOOTH FINISH

TOP of SLAB
100'-0"

TOP of FOOTING
97'-0"

4" 4"

8" 1'-0"1'-0"

1
'-
0
"

8
"

W
A

L
L

3
"

POURED CONCRETE COLLECTION
PIT RETAINING WALL

GALVANIZED STEEL PIPE
GUARDRAIL, SEE DETAILS

6" DIA. STEEL PIPE BOLLARD
(GALVANIZED), FILL WITH
CONCRETE

A-3.2

4

3

2

1
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**SCALES ARE ACCURATE FOR 24x36 PRINTED SHEETS**

AS NOTED

OUTLET DETAIL
SCALE 1-1/2" = 1'-0"3

ELEVATED WALKWAY/PIT DETAIL
SCALE 3/4" = 1'-0"1

ELEVATED WALKWAY STAIR DETAIL
SCALE 3/4" = 1'-0"2

BOLLARD PLAN
SCALE 3/4" = 1'-0"4

BOLLARD DETAIL
SCALE 3/4" = 1'-0"6

BOLLARD DETAIL
SCALE 3/4" = 1'-0"5



GENERAL REQUIREMENTS

GOVERNING CODE :  THE "INTERNATIONAL BUILDING CODE (IBC)", 2012 EDITION, AS ADOPTED AND MODIFIED BY THE STATE OF IDAHO, 
SHALL GOVERN DESIGN AND CONSTRUCTION.

REFERENCE STANDARDS :  REFERENCE TO A SPECIFIC SECTION IN A CODE DOES NOT RELIEVE THE CONTRACTOR FROM
COMPLIANCE WITH THE ENTIRE STANDARD. THE LATEST EDITION OF THE STANDARD SHALL BE USED UNLESS A SPECIFIC DATE
IS INDICATED.

DEFINITIONS :  THE FOLLOWING DEFINITIONS COVER THE MEANINGS OF CERTAIN TERMS USED IN THESE NOTES:
*  "ARCHITECT/ENGINEER"- THE ARCHITECT AND THE STRUCTURAL ENGINEER OF RECORD (SER).

* "STRUCTURAL ENGINEER OF RECORD" (SER)- THE STRUCTURAL ENGINEER WHO IS LEGALLY ELIGIBLE TO STAMP &
SIGN THE STRUCTURAL DOCUMENTS FOR A BUILDING PROJECT. THE SER IS RESPONSIBLE FOR THE DESIGN OF THE
PRIMARY STRUCTURAL SYSTEM.

* "SPECIALTY STRUCTURAL ENGINEER"(SSE)- A LICENSED PROFESSIONAL ENGINEER, NOT THE SER, WHO PERFORMS
SPECIALTY STRUCTURAL ENGINEERING SERVICES NECESSARY FOR THE STRUCTURE TO BE COMPLETED AND WHO
HAS SHOWN EXPERIENCE AND TRAINING IN THE SPECIFIC SPECIALTY.

* "SUBMIT FOR REVIEW"- SUBMIT TO THE ARCHITECT/ENGINEER FOR REVIEW PRIOR TO FABRICATION OR
CONSTRUCTION.

* "PER PLAN"- INDICATES REFERENCES TO THE STRUCTURAL PLANS, ELEVATIONS AND STRUCTURAL GENERAL NOTES.

NOTE PRIORITIES :  NOTES ON THE INDIVIDUAL DRAWINGS GOVERN OVER THESE GENERAL NOTES.

SPECIFICATIONS :  REFER TO THE CONTRACT SPECIFICATIONS FOR INFORMATION IN ADDITION TO THAT CONTAINED IN THESE
NOTES AND THE STRUCTURAL DRAWINGS.

 DETAILS :  THE DRAWINGS ARE INTENDED TO SHOW THE GENERAL CHARACTER AND EXTENT OF
THE PROJECT AND ARE NOT INTENDED TO SHOW ALL DETAILS OF THE WORK.

COORDINATION :  THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING DETAILS AND ACCURACY OF THE WORK; FOR
CONFIRMING AND CORRELATING ALL QUANTITIES AND DIMENSIONS; FOR SELECTING FABRICATION PROCESSES; FOR
TECHNIQUES OF ASSEMBLY; AND PERFORMING WORK IN A SAFE AND SECURE MANNER.

CONTRACTOR RESPONSIBILITIES :  THE CONTRACTOR IS RESPONSIBLE FOR THE MEANS AND METHODS OF CONSTRUCTION
AND ALL JOB RELATED SAFETY STANDARDS SUCH AS OSHA AND DOSH (DEPARTMENT OF OCCUPATIONAL SAFETY AND
HEALTH) INCLUDING THOSE STEEL ERECTION ITEMS SPECIFICALLY ADDRESSED IN THE LATEST OSHA REGULATIONS. THE
CONTRACTOR IS RESPONSIBLE FOR THE STRENGTH AND STABILITY IF THE STRUCTURE DURING CONSTRUCTION AND SHALL
PROVIDE TEMPORARY SHORING, BRACING AND OTHER ELEMENTS REQUIRED TO MAINTAIN STABILITY UNTIL THE STRUCTURE IS
COMPLETE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO BE FAMILIAR WITH THE WORK REQUIRED IN THE CONSTRUCTION
DOCUMENTS AND THE REQUIREMENTS FOR EXECUTING IT PROPERLY. THE CONTRACTOR SHALL AT HIS DISCRETION EMPLOY
AN IDAHO STATE REGISTERED PE FOR DESIGN OF THE TEMPORARY BRACING AND SHORING. BOLTING AND FIELD WELDING AT
ALL MEMBER CONNECTIONS IS TO BE COMPLETED PRIOR TO THE RELEASE OF THE MEMBER FROM THE HOISTING MECHANISM
UNLESS REVIEWED AND APPROVED BY THE GENERAL CONTRACTOR'S TEMPORARY BRACING AND SHORING DESIGN ENGINEER.
SUBMIT CONSTRUCTION SEQUENCE TO ARCHITECT/ENGINEER FOR REVIEW.

DISCREPANCIES :  IN CASE OF DISCREPANCIES BETWEEN THE GENERAL NOTES, CONTRACT SPECIFICATIONS AND REFERENCE
STANDARDS, THE ARCHITECT/ENGINEER SHALL DETERMINE WHICH SHALL GOVERN. DISCREPANCIES SHALL BE BROUGHT TO
THE ATTENTION OF THE ARCHITECT/ENGINEER BEFORE PROCEEDING WITH THE WORK. SHOULD ANY DISCREPANCY BE FOUND
IN THE CONTRACT DRAWINGS, THE CONTRACTOR WILL BE DEEMED TO HAVE INCLUDED IN THE PRICE THE MOST EXPENSIVE
WAY OF COMPLETING THE WORK, UNLESS PRIOR TO SUBMISSION OF THE PRICE, THE CONTRACTOR ASKS FOR A DECISION
FROM THE ARCHITECT/ENGINEER AS TO WHICH SHALL GOVERN. ACCORDINGLY, ANY CONFLICT IN OR BETWEEN THE
CONTRACT DOCUMENTS SHALL NOT BE A BASIS FOR ADJUSTMENT IN THE CONTRACT PRICE.

SITE VERIFICATION :  THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS AT THE SITE. CONFLICTS BETWEEN
THE DRAWINGS AND ACTUAL SITE CONDITIONS SHALL BE BROUGHT TO THE ATTENTION OF THE ARCHITECT/ENGINEER BEFORE
PROCEEDING WITH THE WORK.

CONSTRUCTION LOADS :  LOADS ON THE STRUCTURE DURING CONSTRUCTION SHALL NOTE EXCEED THE DESIGN LOADS AS
NOTED IN DESIGN LOADS BELOW OR THE CAPACITY OF PARTIALLY COMPLETED CONSTRUCTION.

ADJACENT UTILITIES :  THE CONTRACTOR SHALL DETERMINE THE LOCATION OF ALL ADJACENT UNDERGROUND UTILITIES PRIOR
TO EARTHWORK, FOUNDATIONS, SHORING AND EXCAVATION. ANY UTILITY INFORMATION SHOWN ON THE DRAWINGS AND
DETAILS IS APPROXIMATE AND NOT NECESSARILY COMPLETE.

DESIGN LOADS

WIND DESIGN:  BASIC WIND SPEED 115 MPH, EXPOSURE C, BUILDING CATEGORY I1 (ASCE 7-10)

SEISMIC DESIGN:           SEISMIC IMPORTANCE FACTOR, IE = 1.00
                              SEISMIC USE GROUP = II
                              SPECTRAL RESPONSE ACCELERATION SS = .220
                              SPECTRAL RESPONSE ACCELERATION S1 =  .086
                              SITE CLASS = D
                              SPECTRAL RESPONSE COEFFICIENT SDS = .235
                              SPECTRAL RESPONSE COEFFICIENT SD1 = .138
                              SEISMIC DESIGN CATEGORY = C
                              RESPONSE MODIFICATION FACTOR(S):

ORDINARY STEEL MOMENT FRAME)  1 = 3.0

DESIGN LIVE LOADS:

AREA                              LIVE LOADS          ADD COLATERAL LOAD
ROOF (SNOW) 37 PSF (1)

(1) DESIGNED FOR DRIFTING SNOW IN ACCORDANCE WITH IBC SEC. 1608. 
REFER TO DRAWINGS FOR LOADS FROM DRIFTING SNOW.

SNOW DRIFT PROFILE

SNOW DRIFT #1 64 psf

12.66'

DEFERRED SUBMITTAL LOADS (DESIGN-BY-OTHERS) :  ALL PRE-ENGINEERED, PREFABRICATED, MANUFACTURED, OR OTHER
PRODUCTS DESIGNED BY OTHERS SHALL BE DESIGNED FOR THE TRIBUTARY DEAD AND LIVE LOADS PLUS WIND AND
EARTHQUAKE LOADS AND DEFLECTIONS WHEN APPLICABLE. TOTAL DESIGN DEAD LOADS ARE SHOWN BELOW. DESIGN SHALL
CONFORM TO THE SPECIFICATIONS, REFERENCE STANDARDS AND GOVERNING CODE.

SUBMITTALS

SUBMITTALS :  SUBMITTALS FOR SHOP DRAWINGS, MILL TESTS AND PRODUCT DATA FOR ITEMS, DESIGNED BY THE SSE, SHALL
BE MADE TO THE ARCHITECT/ENGINEER. THE CONTRACTOR SHALL REVIEW AND STAMP THE SUBMITTAL BEFORE FORWARDING
TO THE ARCHITECT/ENGINEER. ONCE THE CONTRACTOR HAS COMPLETED HIS REVIEW, THE SER WILL REVIEW THE SUBMITTAL
FOR GENERAL CONFORMANCE WITH THE DESIGN OF THE STRUCTURE AND WILL STAMP IT ACCORDINGLY. 

SHOP DRAWING REVIEW :  REVIEW BY THE ARCHITECT/ENGINEER IS FOR GENERAL COMPLIANCE WITH THE DESIGN CONCEPT
AND THE CONTRACT DOCUMENTS. DIMENSIONS AND QUANTITIES ARE NOT REVIEWED BY THE SER, AND THEREFORE MUST BE
REVIEWED BY THE GENERAL CONTRACTOR. MARKINGS OR COMMENTS SHALL NOT BE CONSTRUED AS RELIEVING THE
CONTRACTOR FROM COMPLIANCE WITH THE PROJECT PLANS AND SPECIFICATIONS, NOT DEPARTURES THERE FROM. THE

CONTRACTOR REMAINS RESPONSIBLE FOR DETAILS AND ACCURACY; FOR FIRMING AND CORRELATING ALL QUANTITIES AND
DIMENSIONS; FOR SELECTING FABRICATION PROCESSES; FOR TECHNIQUES OF ASSEMBLY; AND FOR PERFORMING WORK IN
A SECURE MANNER. WHEN SHOP DRAWINGS (COMPONENT DESIGN DRAWINGS) DIFFER FROM OR ADD TO THE REQUIREMENTS
OF THE STRUCTURAL DRAWINGS THEY SHALL BE DESIGNED AND STAMPED BY THE RESPONSIBLE SSE.

DEFERRED SUBMITTALS :  ITEMS DESIGNED BY OTHERS SHALL INCLUDE CALCULATIONS, CODE CONFORMANCE, SHOP
DRAWINGS (COMPONENT DESIGN DRAWINGS) AND PRODUCT DATA. DESIGN SHALL BE PREPARED BY THE SSE AND SUBMITTED
TO THE ARCHITECT AND SER FOR REVIEW PRIOR TO SUBMISSION TO THE COUNTY FOR APPROVAL. THE SSE SHALL SUBMIT TO THE
ARCHITECT/ENGINEER FOR REVIEW CALCULATIONS AND SHOP DRAWINGS THAT ARE STAMPED AND SIGNED BY THE SSE. ONCE
THE CONTRACTOR HAS COMPLETED HIS REVIEW OF THE SE COMPONENT DRAWINGS, THE SER WILL REVIEW THE SUBMITTAL
FOR GENERAL CONFORMANCE WITH THE DESIGN OF THE STRUCTURE AND WILL STAMP THE SUBMITTAL ACCORDINGLY.
REVIEW OF THE SSE'S SHOP DRAWINGS IS FOR COMPLIANCE WITH THE DESIGN CRITERIA AND COMPATIBILITY WITH THE
DESIGN OF THE PRIMARY STRUCTURE AND DOES NOT RELIEVE THE SSE OF RESPONSIBILITY FOR THAT DESIGN.

ALL NECESSARY BRACING, TIES, ANCHORAGE, PROPRIETARY PRODUCTS SHALL BE
FURNISHED AND INSTALLED PER MANUFACTURE'S INSTRUCTIONS OR THE SSE'S DESIGN DRAWINGS AND CALCULATIONS.
THESE ELEMENTS INCLUDE BUT ARE NOT LIMITED TO:

*  PRE-ENGINEERED METAL BUILDING

TESTS AND INSPECTIONS

INSPECTIONS:  ALL CONSTRUCTION IS SUBJECT TO INSPECTION BY THE BUILDING OFFICIAL IN ACCORDANCE WITH IBC SEC.
109. THE CONTRACTOR SHALL COORDINATE ALL REQUIRED INSPECTIONS WITH THE BUILDING OFFICIAL.

SPECIAL INSPECTIONS :  SPECIAL INSPECTORS SUBMIT THEIR CREDENTIALS FOR REVIEW BY THE G.C. AND DESIGN TEAM. IN

ADDITION TO INSPECTIONS REQUIRED BY THE LOCAL JURISDICTION PER IBC SEC. 109, SPECIAL INSPECTORS SHALL, IN
ACCORDANCE WITH CHAPTER 17, INSPECT THE FOLLOWING STRUCTURAL WORK:

CONCRETE
* PERIODIC VERIFICATION OF THE USE OF THE APPROVED MIX DESIGN
* PROVIDE SAMPLING AND TESTING
* PERIODIC INSPECTION OF REINFORCING STEEL
* PERIODIC INSPECTION DURING THE PLACEMENT OF REINFORCING STEEL

* PERIODIC INSPECTION DURING THE PLACING OF REINFORCED CONCRETE.

* PERIODIC INSPECTION FOR MAINTENANCE OF SPECIFIED CURING TEMPERATURE AND TECHNIQUES

STRUCTURAL MASONRY

LEVEL 2 SPECIAL INSPECTION
* PERIODIC INSPECTION OF PROPORTIONS OF SITE-MIXED MORTAR
*  PERIODIC INSPECTION OF CONSTRUCTION OF MORTAR JOINTS
* PERIODIC INSPECTION OF SIZE AND LOCATION OF STRUCTURAL ELEMENTS
* PERIODIC INSPECTION OF TYPE, SIZE AND LOCATION OF ANCHORS INCLUDING ANCHORAGE OF MASONRY TO

STRUCTURAL MEMBERS, FRAMES AND OTHER CONSTRUCTION
*  PERIODIC INSPECTION OF SPECIFIED SIZE, GRADE AND TYPE OF REINFORCEMENT
*  PERIODIC INSPECTION OF THE PROTECTION OF MASONRY DURING COLD WEATHER (TEMP. BELOW 40° F) OR HOT

WEATHER (TEMP. ABOVE 90° F)
*  CONTINUOUS  INSPECTION TO ENSURE THAT GROUT SPACE IS CLEAN
* CONTINUOUS INSPECTION  OF GROUT PLACEMENT AND COMPLIANCE WITH CODE AND CONSTRUCTION DOCUMENTS
* CONTINUOUS INSPECTION AND OBSERVATION OF ANY REQUIRED GROUT SPECIMENS, MORTAR SPECIMENS AND/OR

PRISMS
* PERIODIC INSPECTION OF COMPLIANCE WITH REQUIRED INSPECTION PROVISIONS OF THE CONSTRUCTION

DOCUMENTS AND THE APPROVED SUBMITTALS

SOILS & FOUNDATIONS
*

SPECIAL CASES
* CONTINUOUS INSPECTION DURING THE PREPARATION AND GROUTING OF ADHESIVE ANCHORS AND POST INSTALLED

REINFORCING BARS

PERIODIC INSPECTION TO VERIFY MATERIALS BELOW FOOTINGS ARE ADEQUATE TO ACHIEVE THE
DESIGN BEARING CAPACITY.

* PERIODIC INSPECTION TO VERIFY THAT EXCAVATIONS ARE EXTENDED TO THE PROPER DEPTH AND 
HAVE REACHED THE PROPER MATERIAL

* PERIODIC INSPECTION TO OBSERVE SUBGRADE AND VERIFY THAT NATIVE MATERIALS HAVE BEEN
PROPERLY PREPARED TO RECEIVE FILL MATERIALS.

* PERIODIC INSPECTION TO VERIFY PROPER USE OF BACKFILL MATERIALS, LIFT THICKNESSES AND COMPACTION
OF CONTROLLED FILL MATERIALS.

INSPECTION SUBMITTALS :  SPECIAL INSPECTION REPORTS SHALL BE PROVIDED ON A WEEKLY BASIS. FINAL SPECIAL
INSPECTION REPORTS WILL BE REQUIRED BY EACH SPECIAL INSPECTION FIRM PER IBC SEC. 1704.1.2. SUBMIT COPIES OF ALL
INSPECTION REPORTS TO THE ARCHITECT/ENGINEER AND THE LOCAL BUILDING OFFICIAL FOR REVIEW.

PREFABRICATED CONSTRUCTION :  ALL PREFABRICATED CONSTRUCTION SHALL CONFORM TO IBC SEC. 1703.

SOILS AND FOUNDATIONS

REFERENCE STANDARDS :  CONFORM TO IBC CHAPTER 18 "FOUNDATIONS & RETAINING WALLS"

CONTRACTOR RESPONSIBILITIES :  CONTRACTOR SHALL BE RESPONSIBLE TO REVIEW THE GEOTECHNICAL REPORT AND SHALL
FOLLOW THE RECOMMENDATIONS SPECIFIED THEREIN INCLUDING, BUT NOT LIMITED TO SUB GRADE PREPARATIONS, GROUND
WATER MANAGEMENT AND STEEP SLOPE BEST MANAGEMENT PRACTICES.

DESIGN SOILS VALUES :
          TYPICAL SAFETY FACTOR : 1.5
          ALLOWABLE FOUNDATION PRESSURE: 1500 PSF

FOOTING DEPTH :  TOPS OF FOOTINGS SHALL BE AS SHOWN ON PLANS WITH VERTICAL CHANGES AS INDICATED WITH STEPS IN
THE FOOTINGS; LOCATION OF STEPS SHOWN ARE APPROXIMATE AND SHALL BE COORDINATED WITH THE CIVIL GRADING
PLANS TO ENSURE THAT THE EXTERIOR PERIMETER FOOTINGS BEAR NO LESS THAN 30 INCHES BELOW FINISH GRADE, OR AS
OTHERWISE INDICATED BY THE GEOTECHNICAL ENGINEER OF BUILDING OFFICIAL.

CAST-IN-PLACE CONCRETE

REFERENCE STANDARDS:  CONFORM TO:
(1) ACI 301-08 "STANDARD SPECIFICATIONS FOR STRUCTURAL CONCRETE"
(2) ACI 318-08/318R-02
(3) IBC CHAPTER 19- CONCRETE

FIELD REFERENCE :  THE CONTRACTOR SHALL KEEP A COPY OF ACI FIELD REFERENCE MANUAL, SP-15, "STANDARD
SPECIFICATIONS FOR STRUCTURAL CONCRETE (ACI 301) WITH SELECTED ACI AND ASTM REFERENCES."

CONCRETE MIXTURES :  CONFORM TO ACI 301 SEC. 4 "CONCRETE MIXTURES."

MATERIALS :  CONFORM TO ACI 301 SEC. 4.2.1 "MATERIALS" FOR REQUIREMENTS FOR CEMENTIOUS MATERIALS, AGGREGATES,
MIXING WATER AND ADMIXTURES.

SUBMITTALS :  PROVIDE ALL SUBMITTALS REQUIRED BY ACI 301 SEC. 4.1.2. SUBMIT MIX DESIGNS FOR EACH MIX IN THE TABLE
BELOW.

TABLE OF MIX DESIGN REQUIREMENTS

FOUNDATIONS                   

SLABS-ON-GRADE

MIX DESIGN NOTES:
(1) W/C RATIO: WATER-CEMENTIOUS MATERIAL RATIOS SHALL BE BASED ON THE TOTAL

      WEIGHT OF CEMENTIOUS MATERIALS. RATIOS NOT SHOWN IN THE TABLE ABOVE ARE
      CONTROLLED BY STRENGTH REQUIREMENTS.

(2) CEMENTIOUS CONTENT:
(a)    THE USE OF FLY ASH, OTHER POZZOLANS, SILICA FUME, OR SLAG SHALL CONFORM TO ACI 301 SEC. 4.2.2.8.B.

MAXIMUM AMOUNT OF FLY ASH SHALL BE 15% OF TOTAL CEMENTIOUS CONTENT UNLESS REVIEWED AND
APPROVED OTHERWISE BY THE SER.  USE OF FLYASH SHALL NOT BE PERMITTED FOR SLABS ON GRADE.

(3) AIR CONTENT:  CONFORM TO ACI 301 SEC. 4.2.2.3. HORIZONTAL EXTERIOR SURFACES IN CONTACT WITH THE SOIL
REQUIRE ENTRAINED AIR. TOLERANCE IS ± 1 ½%. AIR CONTENT SHALL BE MEASURED AT POINT OF 

(4) SLUMP:  CONFORM TO ACI 301 SEC. 4.2.2.2. SLUMP SHALL BE DETERMINES AT POINT OF PLACEMENT.

(5) CHLORIDE CONTENT:  CONFORM TO ACI 301 SEC. 4.2.2.6 AND TABLE 4.2.2.6 FOR "OTHER REINFORCED CONCRETE
CONSTRUCTION."

(6) NON-CHLORIDE ACCELERATOR:  NON-CHLORIDE ACCELERATING ADMIXTURE MAY BE USED IN CONCRETE SLABS

PLACED AT AMBIENT TEMPERATURES BELOW 50° F AT THE CONTRACTOR'S OPTION.

FORMWORK:  CONFORM TO ACI 301 SEC. 2 "FORMWORK AND FOR ACCESSORIES." REMOVAL OF FORMS SHALL CONFORM TO
SEC. 2.3.2 EXCEPT STRENGTH INDICATED IN SEC. 2.3.2.5 SHALL BE 0.75 F'C.

MEASURING, MIXING & DELIVERY :  CONFORM TO ACI 301 SEC. 4.3.

HANDLING, PLACING, CONSTRUCTING AND CURING :  CONFORM TO ACI 301 SEC. 5.

CONCRETE SEALER :  CONCRETE SALINE SEALER CONTAINING 40% SOLIDS SHALL BE APPLIED TO ALL EXPOSED SLAB
SURFACES.

CONSTRUCTION JOINTS :  CONFORM TO ACI 301 SECS. 2.2.2.5, 5.2.1.3A, 5.2.2.1 AND 5.3.2.6. CONSTRUCTION JOINTS SHALL BE
LOCATED AND DETAILED AS ON THE CONSTRUCTION DRAWINGS. USE OF AND ACCEPTABLE ADHESIVE, SURFACE RETARDER,
PORTLAND CEMENT GROUT OR ROUGHENING THE SURFACE IS NOT REQUIRED UNLESS SPECIFICALLY NOTED ON THE PLANS.

EMBEDDED ITEMS :  POSITION AND SECURE IN PLACE EXPANSION JOINT MATERIAL, ANCHORS AND OTHER STRUCTURAL AND
NON-STRUCTURAL EMBEDDED ITEMS BEFORE PLACING CONCRETE. CONTRACTOR SHALL REFER TO MECHANICAL,
ELECTRICAL, PLUMBING AND ARCHITECTURAL DRAWINGS AND COORDINATE OTHER EMBEDDED ITEMS.

MEMBER
TYPE/LOCATION

STRENGTH
(psi)

TEST AGE
(days)

MAXIMUM
AGGREGATE

MAXIMUM
W/C RATIO

AIR CONTENT

INTERIOR                    4000                 28                  564#                   3/4"                        .45                          6%

MINIMUM
CEMENT
TYPE V

PLACEMENT.

R1 = 3.5       

5 PSF

CONSTRUCTION OBSERVATIONS:  THE S.E.R. WILL PERFORM MONTHLY SITE VISITS TO OBSERVE THE WORK IN PROGRESS
AND SHALL PROVIDE A WRITTEN STATEMENT TO THE BUILDING OFFICIAL THAT SITE VISITS HAVE BEEN MADE AND INCLUDE
ANY DEFICIENCIES WHICH TO THE KNOWLEDGE OF THE S.E.R. HAVE NOT BEEN RESOLVED.

FOUNDATIONS :  ALL FOUNDATION SHALL BEAR ON COMPACTED STRUCTURAL FILL OR ON  PROPERLY PREPARED COMPETENT
NATIVE MATERIAL,   ANY UNSUITABLE MATERIAL SHALL BE REMOVED FROM BELOW FOUNDATIONS.     PERIMETER FOOTINGS
SHALL BEAR NOT  LESS THAN 30 INCHES BELOW FINISHED GRADE.

FOOTINGS                      4000                 28                  564#                   3/4"                        .50                       

STEM WALLS                  4000                  28                  564#                   3/4"                        .50                          6% 

REINFORCED MASONRY UNITS

REFERENCE STANDARDS:  CONFORM TO:
(1)         IBC CHAPTER 21 - MASONRY
(2)         ACI 530-08/ASCE 5-08/TMS 402-08 "BUILDING CODE REQUIREMENTS FOR MASONRY STRUCTURES"
(3)         ACI 530.1-08/ASCE 6-08/TMS 602-08 "SPECIFICATION FOR MASONRY STRUCTURES"
(4)         ACI SP-66 "ACI DETAILING MANUAL" INCLUDING ACI 315 "DETAILS OF DETAILING OF CONCRETE REINFORCEMENT"
(5)         ANSI/AWS D1.4 "STRUCTURAL WELDING CODE- REINFORCING STEEL"

SUBMITTALS:  CONFORM TO MSJC SEC. 1.5 . SUBMIT SHOP DRAWINGS FOR REVIEW INCLUDING:

(1)         MASONRY REINFORCEMENT, SIZE, LAYOUT AND GRADE IN ACCORDANCE WITH PLANS
(2)         MATERIAL CERTIFICATES FOR ALL STEEL REINFORCING, ANCHORS, TIES AND METAL ACCESSORIES CERTIFYING

COMPLIANCE WITH REQUIRED STRENGTH, GRADE AND ASTM STANDARDS
(3)         MIX DESIGNS FOR EACH GROUT MIX INDICATING TYPE AND PROPORTIONS OF INGREDIENTS IN COMPLIANCE OF 

PROPORTIONS SPECIFICATION
(4)         LOCATION OF EXPANSION AND CONTROL JOINTS

(5)         PRODUCT INFORMATION, ICC REPORTS AND MATERIAL CERTIFICATIONS CERTIFYING COMPLIANCE FOR
NON-PRE- APPROVED POST-INSTALLED ANCHORS

STRENGTH:  THE ASSUMED STRENGTH OF THE MASONRY ASSEMBLAGE, F'M, IS 1500 PSI BASED ON IBC SEC. 2105.2.2.1.2 
FOR CONCRETE MASONRY.

MATERIALS:
CONCRETE MASONRY UNITS :  CONFORM TO ASTM C90, GRADE N-1, MEDIUM OR LIGHT WEIGHT. PROVIDE 1900 PSI 

COMPRESSION STRENGTH TO ACHIEVE MASONRY ASSEMBLY STRENGTH INDICATED ABOVE UNDER STRENGTH.

 MORTAR :  CONFORM TO ASTM C270, TYPE S, AND IBC SEC. 2103.8 "MORTAR." PROPORTIONS SHALL BE BASED 
ON IBC TABLE 2103.8(1).

(3)         GROUT:  CONFORM TO ASTM C476 AND IBC SEC. 2103.12. PROPORTIONS SHALL BE BASED ON IBC TABLE 2103.12. USE FINE

GROUT EXCEPT COURSE GROUT MAY BE USED WHERE PERMITTED BY ACI 530-02 TABLE 1.15.1.

(4)         REINFORCING BARS:  CONFORM TO ASTM A615, GRADE 60, DEFORMED BARS UNLESS OTHERWISE NOTED. LAP BARS AS NOTED
ON PLANS. PLACE IN ACCORDANCE WITH ACI 530-02 SEC. 1.12.

(5)         JOINT REINFORCEMENT:  CONFORM TO ASTM A951 AND IBC SEC. 2103.13.2.

(6)         ANCHORS, TIES & ACCESSORIES:  CONFORM TO IBC SEC. 2103.13.5 AND MSJC 1 SEC. 2.4

(7)         WATER:  SHALL BE CLEAN AND POTABLE.

(8)         ADMIXTURES:  ADMIXTURES SHALL NOT BE USED UNLESS APPROVED BY SER.

(9)       POST-INSTALLED ADHESIVE ANCHORS IN MASONRY:  HILTI HY 70 W/ ASTM A36 RODS PER ICC ESR 1976.

(10)       SECOND-HAND UNITS:  SHALL NOT BE USED. 

QUALITY ASSURANCE:  CONFORM TO IBC SEC. 2105 "QUALITY ASSURANCE."
MASONRY UNITS :   LETTER OF CERTIFICATION FROM THE MANUFACTURER OF THE UNITS SHALL BE

      PROVIDED TO THE SER AT THE TIME OF , OR PRIOR TO, THE DELIVERY OF THE UNITS TO THE JOBSITE
      TO ENSURE THE UNITS HAVE BEEN TESTED ACCORDING TO ASTM C140 AND COMPLY WITH THE
      COMPRESSIVE STRENGTH SPECIFIED ABOVE AND ASTM C90.

(2)  MORTAR:  PROVIDE MORTAR MIX DESIGNS FOR SER APPROVAL PRIOR TO START OF MASONRY CONSTRUCTION. NO MORTAR
TESTING IS REQUIRED.

(3)  GROUT:    GROUT MIX DESIGN PREPARED BY THE SUPPLIER OF THE GROUT SHALL BE PROVIDED TO THE SER PRIOR TO,
START OF MASONRY CONSTRUCTION FOR APPROVAL TO ENSURE THAT THE
GROUT COMPLIES WITH ASTM C476 AND PROPORTIONS PER IBC TABLE 2103.12.

DELIVERY, STORAGE & HANDLING :  DELIVERY, STORAGE AND HANDLING OF MATERIALS USED FOR MASONRY 
CONSTRUCTION SHALL BE PER MSJC 1 SEC. 1.7.

SPECIAL INSPECTION:  SPECIAL INSPECTIONS SHALL BE PERFORMED PER TESTS AND INSPECTIONS SECTION OF THE 
STRUCTURAL GENERAL NOTES. TEST FREQUENCY IS DESCRIBED IN THE PROJECT AND SPECIFICATIONS.

ANCHOR , TIES & ACCESSORIES:  MASONRY ANCHORS, TIES AND CONNECTORS SHALL BE AS SPECIFIED ON STRUCTURAL 
DRAWINGS CONSULT ARCHITECTURAL DRAWINGS FOR MASONRY ANCHOR TIES NOT INCLUDED ON THE STRUCTURAL DRAWINGS.

CONSTRUCTION:  MASONRY SHALL BE CONSTRUCTED IN ACCORDANCE WITH IBC SE. 2104 "CONSTRUCTION" AND 
ACI 530.1, PART 3 -"EXECUTION."

BLOCK PATTERN:  USE RUNNING BOND UNLESS OTHERWISE NOTED. (FOR STACK BOND, 

MASONRY REINFORCING STEEL:  REINFORCING STEEL SHALL CONFORM TO IBC SECTION 2103.13. DEFORMED 

BARS SHALL BE GRADE 60, UNLESS OTHERWISE NOTED AND SHALL BE SECURELY PLACED IN 

BOND BEAMS WITH A MINIMUM OF (1) #5 ON ALL SIDES OF AND ADJACENT TO, EVERY OPENING WHICH IS LESS THAN 48" 
IN BOTH DIRECTIONS.  WHERE THE OPENING IS 48" IN EITHER DIRECTION, A MINIMUM OF (2) #5 BARS SHALL BE USED, ONE BAR 
BAR IN EACH OF THE FIRST TWO CELLS. IN EITHER CASE SUCH BARS SHALL EXTEND NOT LESS THAN 24" BEYOND 

TYPICAL VERTICAL AND HORIZONTAL MASONRY REINFORCING AT CORNERS, INTERSECTIONS AND WALL ENDS SHALL BE AS SHOWN 
AND REFERENCED IN THE PLANS.  LINTEL AND JAMB REINFORCING SHALL ALSO BE AS SHOWN AND REFERENCED IN THE PLANS.

TYPICAL MASONRY WALLS SHALL HAVE VERTICAL REINFORCING OF #4 BARS AT 32" O.C.

LINTELS:  REINFORCED MASONRY LINTELS TO BE INSTALLED OVER ALL OPENINGS UNLESS OTHERWISE INDICATED ON 
DRAWINGS, DO NOT SPLICE REINFORCING BARS WITHIN LINTELS AND MAINTAIN 8 INCH BEARING MINIMUM ON EACH SIDE.

GROUTED CELLS:  FILL THOSE CELLS WHICH CONTAIN REINFORCING STEEL WITH GROUT UNLESS NOTED OTHERWISE ON PLANS. 
MINIMUM GROUTING SPACES AND CONSTRUCTION SHALL BE IN ACCORDANCE WITH MSJC 1 SEC. 1.16 AND SEC. 3.5.

GROUT POUR HEIGHT:  GROUT POUR HEIGHT SHALL NOTE EXCEED HEIGHT SPECIFIED IN MSJC SEC. 3.5C.

GROUT LIFTS:  UNLESS OTHERWISE NOTED, GROUT LIFTS AND POUR HEIGHT SHALL NOT EXCEED 5 FEET. GROUT 
LIFTS EXCEEDING 5' FEET SHALL BE APPROVED BY SER.

BOND BEAMS WITH A MINIMUM OF (2) #4 SHALL BE PROVIDED AT ROOF AND/OR TOP OF WALL  ELEVATIONS.

VERTICAL REINFORCING:

HORIZONTAL REINFORCING:

TYPICAL BOND BEAM REINFORCING WITH A MINIMUM OF (1) #4 SHALL BE PROVIDED AT NOT GREATER THAN 4'-0" O.C.

BOND BEAMS AT OPENINGS SHALL HAVE A MINIMUM OF (1) #4 ON ALL SIDES OF AND ADJACENT TO, 

DIRECTION, A MINIMUM OF (2) #4 BARS SHALL BE USED, ONE BAR IN EACH OF THE FIRST TWO CELLS, IN
EITHER CASE SUCH BARS SHALL EXTEND NOT LESS THAN 24" BEYOND THE CORNER OF THE OPENING.

EVERY OPENING WHICH IS LESS THAN 48" IN BOTH DIRECTIONS.  WHERE THE OPENING IS 48" IN EITHER 

FOLLOW CRITERIA IN ACI 530-02 SEC. 1.11.)

ACCORDANCE WITH IBC SECTIONS (2104.1.1, 2106 AND 2107.)

THE CORNER OF THE OPENING.  EXTEND NOT LESS THAN 24" BEYOND THE CORNER OF THE OPENING.

(1)  

PROVIDE HORIZONTAL JOINT REINFORCING (LADDER W/.148 DIAM RODS) AT 16" O.C.

(1)         

(2)         

PREFABRICATED METAL BUILDING STRUCTURE

REFERENCE STANDARDS:
(1)         AISC “SPECIFICATION FOR STRUCTURAL STEEL BUILDINGS”
(2)         AWS D1.1 “STRUCTURAL WELDING CODE- STEEL”

SUBMITTALS:  SUBMIT STRUCTURAL CALCULATIONS AND SHOP DRAWINGS (COMPONENT DESIGN DRAWINGS) STAMPED
BY A SSE. SUBMITTALS SHALL INCLUDE FOUNDATION REACTIONS FOR GOVERNING LOAD COMBINATIONS FOR AISC
“SPECIFICATION FOR STRUCTURAL STEEL BUILDINGS” AND IBC CHAPTER 16. REFERENCE DEFERRED SUBMITTALS
ABOVE FOR ADDITIONAL INFORMATION.

STRUCTURAL REQUIREMENTS:
(1)         METAL BUILDING FRAMING, INCLUDING RIGID FRAMES, RAFTER BEAMS, COLUMNS, PURLINS, LATERAL

BRACING AND METAL ROOFING AND SIDING SHALL BE DESIGNED BY THE METAL BUILDING MANUFACTURER FOR
THE STRUCTURE DEAD LOAD, COLLATERAL LOAD, LIVE OR SNOW LOAD AND LATERAL LOADS INDICATED IN THE
STRUCTURAL NOTES AND PLANS. ALL DESIGNS SHALL BE COMPLETED IN ACCORDANCE WITH THE 2012 IBC BY A
PROFESSIONAL ENGINEER REGISTERED IN THE STATE OF IDAHO. PROVIDE STRUCTURAL MEMBERS AS REQUIRED
BY DESIGN AND CONSISTENT WITH LOCATIONS SHOWN ON THESE DRAWINGS. MODIFICATION OB BUILDING
CONFIGURATION WILL BE PERMITTED ONLY WITH WRITTEN APPROVAL OF THE ENGINEER OF RECORD. SUBMIT
DESIGN CALCULATIONS AND FRAMING/ERECTION PLANS FOR THE EOR TO REVIEW PRIOR TO FABRICATION. AS A
MINIMUM, THE SUBMITTAL SHALL INCLUDE FOUNDATION REACTIONS, ANCHOR BOLT PLACEMENT AND SIZES,
COLUMN BEARING AREA REQUIREMENTS, MEMBER SIZING AND SPACING AND CONNECTION DETAILS. REDESIGN
OF THE FOUNDATION COMPONENTS MAY BE REQUIRED IF THE MAXIMUM REACTIONS OR COLUMN LAYOUT DIFFER
SUBSTANTIALLY FROM THE DESIGN ASSUMPTIONS STATED ON THESE DRAWINGS.

(2)         VERIFY SPECIAL INSPECTION REQUIREMENTS WITH THE METAL BUILDING SUPPLIER TO MEET THE
REQUIREMENTS OF IBC SECTION 1704.3. THE GENERAL CONTRACTOR SHALL PROVIDE A MINIMUM OF 48 HOURS
NOTICE TO THE SPECIAL INSPECTOR PRIOR TO ANY FIELD WELDING OPERATIONS OR INSTALLATION OF HIGH
STRENGTH BOLTS.

UNLESS OTHERWISE NOTED ON THE PLANS, THE MINIMUM REINFORCING FOR LINTELS IN 8 INCH MASONRY SHALL BE AS
SPECIFIED  IN THE LINTEL SCHEDULE ON THE STRUCTURAL DRAWINGS.
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SPECIAL INSPECTION SCHEDULE

ESTABLISHED PER 2009 IBC SECTION 110 AND CHAPTER 17

1,2

ITEM REFERENCE COMMENTS
3 3

PRE-FAB CONSTRUCTION (IBC 1704.2) REFERENCE NOTES P1 AND P2

CONCRETE CONSTRUCTION (IBC 1704.4)

MASONRY CONSTRUCTION (IBC 1704.5)

P1 - SPECIAL INSPECTION IS NOT REQUIRED WHERE THE WORK IS DONE ON THE PREMISES
OF A FABRICATOR REGISTERED AND APPROVED TO PERFORM SUCH WORK WITHOUT
SPECIAL INSPECTION PROVIDED THE FABRICATOR COMPLIES WITH THE IBC.

P2 - INSPECTION FOR PREFABRICATED CONSTRUCTION SHALL BE THE SAME AS IF THE
MATERIAL USED IN THE CONSTRUCTION TOOK PLACE ON SITE. SPECIAL INSPECTION
WILL NOT BE REQUIRED DURING PREFABRICATION, IF THE APPROVED AGENCY
CERTIFIES THE CONSTRUCTION AND FURNISHES EVIDENCE OF COMPLIANCE (SEE
NOTE 2).

C1 - SPECIAL INSPECTION IS NOT REQUIRED FOR CONCRETE ISOLATED SPREAD FOOTINGS,
CONTINUOUS FOOTINGS, NON-STRUCTURAL SLABS, FOUNDATION WALLS, PATIOS,
DRIVEWAYS AND SIDEWALKS PROVIDED THE REQUIREMENTS OF IBC 1704.4 ARE MET.

C2 - PERIODIC SPECIAL INSPECTION IS ALLOWED FOR VERIFICATION OF THE WELDABILITY
OF REINFORCING STEEL OTHER THAN ASTM A706 IN ACCORDANCE WITH ANSI/AWS
D1.4. CONTINUOUS SPECIAL INSPECTION IS REQUIRED FOR REINFORCING STEEL
RESISTING FLEXURAL AND AXIAL FORCES IN INTERMEDIATE AND SPECIAL MOMENT
FRAMES, BOUNDARY ELEMENTS OF SPECIAL REINFORCED CONCRETE SHEAR WALLS
AND SHEAR REINFORCEMENT. PERIODIC SPECIAL INSPECTION IS ALLOWED FOR
WELDING OF OTHER ASTM A706 REINFORCING STEEL NOT INCLUDE IN THE
CONTINUOUS SPECIAL INSPECTION REQUIREMENTS NOTED ABOVE.

C3 - PERFORM SIR, SLUMP AND TEMPERATURE TESTS WHEN CONCRETE SAMPLES ARE
CAST.

C4 - PERIODIC SPECIAL INSPECTION IS REQUIRED FOR VERIFICATION OF IN-SITU CONCRETE
STRENGTH FOR POST-TENSIONED CONCRETE PRIOR TO TENSIONING OR REMOVING
SHORING OR FORMS.

C5 - EPOXY AND EXPANSION ANCHORS INTO MASONRY OR CONCRETE MAY BE USED ONLY
WHEN APPROVED BY THE ARCHITECT AND/OR ENGINEER USING AN APPROVED
PRODUCT WITH CURRENT PUBLISHED ICC RESEARCH REPORT NUMBERS.

M1 - PERIODIC SPECIAL INSPECTION IS ALLOWED FOR VERIFICATION OF THE WELDABILITY
OF REINFORCING STEEL OTHER THAN ASTM A706 IN ACCORDANCE WITH ANSI/AWS
D1.4. CONTINUOUS SPECIAL INSPECTION IS REQUIRED FOR REINFORCING STEEL
RESISTING FLEXURAL AND AXIAL FORCES IN INTERMEDIATE AND SPECIAL MOMENT
FRAMES, BOUNDARY ELEMENTS OF SPECIAL REINFORCED MASONRY SHEAR WALLS
AND SHEAR REINFORCEMENT. PERIODIC SPECIAL INSPECTION IS ALLOWED FOR
WELDING OF OTHER ASTM A706 REINFORCING STEEL NOT INCLUDED IN THE
CONTINUOUS SPECIAL INSPECTION REQUIREMENTS NOTED ABOVE.

M2 - EPOXY AND EXPANSION ANCHORS INTO MASONRY OR CONCRETE MAY BE USED ONLY
WHEN APPROVED BY THE ARCHITECT AND/OR ENGINEER USING AN APPROVED
PRODUCT WITH CURRENT PUBLISHED ICC RESEARCH REPORT NUMBERS.

SEE IBC TABLE 1704.4 - REF.
NOTE C1

REFERENCE NOTE C2

REFERENCE NOTE C3

REFERENCE NOTE C5

REFERENCE NOTE M1

PLACEMENT OF REINFORCEMENT CONNECTORS,
TENDONS AND ANCHORS

VERIFICATION OF f'm PRIOR TO CONSTRUCTION
AND EVERY 5000 SQ. FT. DURING CONSTRUCTION

VERIFICATION OF PROPORTIONS OF MATERIALS IN
MORTAR AND GROUT AS DELIVERED TO SITE

REFERENCE NOTE M2

(6) 3/4" ANCHOR BOLTS F1554, GRADE 36
with 24" MIN. EMBED w/FORGED HEAD or
PLATE WASHER 3/8"x2-1/2"x2-1/2" with
DOUBLE NUT

PRE-ENGINEERED STEEL BUILDING FRAME,
ENGINEERED BY MANUFACTURER

1
'-
0
"

3
'-
0
"

1
'-
4
"C

E
N

T
E

R
C

O
L
U

M
N

S
1
'-
0
 C

O
R

N
E

R
S

C
O

L
U

M
N

S

2
'-
0
" 

M
IN

.

FINISH GRADE

EQUAL 1'-6" EQUAL

10'-6"x10'-6" @ CENTER COLUMNS
8'-6"x8'-6" @ CORNER COLUMNS

3
" 

C
L
E

A
R

2
" 

C
L
E

A
R

11
2" CLEAR

(3) #3 TIES IN FIRST 5" THEN
@ 6" O.C.

(1) #5 HAIRPIN AROUND ANCHOR BOLTS,
SEE DETAIL 6/A-3.2

6" CONCRETE SLAB with #4 @ 16" O.C.
REINFORCING E.W. TO BE CONTINUOUS
ACROSS CONTROL JOINTS

(8) #5 VERTICAL DOWELS

#3 TIES @ 24" O.C. TO TIE
TOP and BOTTOM MAT
TOGETHER, 6" LONG LEGS

(9) #6 T&B @ CENTER COLUMNS
(9) #5 T&B @ CORNER COLUMNS

1
'-
0
"

T
.S

.

(2) #5 TIES LAP 4'-0" MIN. w/ REINFORCING
AT THICKENED SLAB LOCATION

1'-6"

1
'-
6
"

(3) #3 TIES IN FIRST 5"
THEN @ 6" O.C.

(8) #5 VERTICAL DOWELS

11
2" CLEAR

(4) 3/4" ANCHOR BOLTS

6"

1
6
"

8'-0"

8
'-
0
"

30°

LINE UP HAIR PIN @
CORNER COLUMNS

(1) #5 HAIRPIN AROUND
ANCHOR BOLTS

1'-8"

1
'-
6
"

(3) #3 TIES IN FIRST 5"
THEN @ 6" O.C.

(8) #5 VERTICAL DOWELS

11
2" CLEAR

(4) 3/4" ANCHOR BOLTS

7"

1
6
"

8
'-
0
"

1'-8" WIDE x 1'-0" DEEP
THICKENED SLAB AT
TIE BARS

(2) #5 HAIRPIN AROUND
ANCHOR BOLTS8

'-
0
"

LAP 4'-0" MINIMUM
w/REINFORCING IN
THICKENED SLAB

CORNER COLUMNS CENTER COLUMNS

1'-8"

3
" 

C
L
E

A
R

5
"

1
'-
0
"

1'-8" WIDE x 1'-0" DEEP
THICKENED SLAB AT TIE BARS

(2) #5 BARS TOP &
BOTTOM LAP with
HAIRPIN

6" SLAB ON GRADE
with #4 @ 16" O.C. E.W.

TYPICAL CONTROL
JOINT

3
'-
0
"

FINISH GRADE

10"

(2) #4 TOP and BOTTOM

(2) #4 TOP and BOTTOM

(1) #4 CONTINUOUS

PERIMETER CONCRETE
GRADE BEAM

CONTINUOUS RIGID FOUNDATION
INSULATION

6" CONCRETE SLAB w/#4 REBAR @
16" O.C. EACH WAY (SINGLE MAT)
w/MEDIUM BROOM FINISH
o/6" COMPACTED 3/4" MINUS BASE
o/COMPACTED STRUCTURAL FILL

100'-0"
TOP of SLAB

24 GAUGE PRE-FINISHED
GALVALUME METAL SIDING
PANEL SYSTEM w/ALL
ASSOCIATED FLASHING, TRIM,
etc., PER BUILDING SUPPLIER,
COLOR TO BE SELECTED FROM
SUPPLIER'S STANDARD COLORS

THERMAL BLOCK (R-5.6) @ ALL
GIRTS

SIDING BASE CLOSURE ANGLE,
PER BUILDING SUPPLIER,
COLOR TO BE SELECTED FROM
SUPPLIER'S STANDARD COLORS

PERIMETER CONCRETE GRADE
BEAM, SEE DETAIL 4/S-0.2

107'-4"
TOP of CMU WAINSCOT

#4x12" REBAR @ 32" O.C., EPOXY
INTO GRADE BEAM, 4" EMBED MIN.

FINISH GRADE

8" CMU WAINSCOT w/(1) #4 @
32" O.C. VERTICALLY, (1) #4 @
48" O.C. HORIZONTALLY

CONTINUOUS FOUNDATION INSULATION

2" EXTRUDED RIGID INSULATION
(R-5.6 MIN.), ADHERE TO
EXTERIOR FACE OF CMU
WAINSCOT

SEE DETAIL 1/A-1.1 FOR
FURTHER ASSEMBLY INFO.

BOND BEAM w/(2) #4 CONT. METAL CHANNEL BY BUILDING
SUPPLIER, DESIGN TO SUPPORT
TOP OF CMU WALL

ANCHOR CMU TO CHANNEL with
1/2" DIA. HILTI HY150 @ 48" O.C.

OUTSET GIRTS, PER BUILDING
SUPPLIER (PAINT)

PAINT CMU WAINSCOT WITH
EPOXY, TO MATCH BUILDING
FRAME COLOR

FUTURE CONTINUOUS RIGID
INSULATION and VINYL FACED
BATT INSULATION, (NOT UNDER
THIS CONTRACT)

CONCRETE SLAB

S-0.2

4

3

2

1
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**SCALES ARE ACCURATE FOR 24x36 PRINTED SHEETS**

AS NOTED

GRADE BEAM DETAIL
SCALE 3/4" = 1'-0"4

CMU WALL DETAIL
SCALE 1/2" = 1'-0"5

THICKENED SLAB DETAIL
SCALE 3/4" = 1'-0"3

CONCRETE PIER PLANS
SCALE 3/4" = 1'-0"2

CONCRETE PIER DETAIL
SCALE 3/4" = 1'-0"1





TYPICAL

E0.0 ELECTRICAL SYMBOLS AND SHEET INDEX
E1.0 ELECTRICAL SITE PLAN
E2.0LP LIGHTING AND POWER PLANS
E3.0 ONE LINE DIAGRAM AND ELECTRICAL DETAILS
E3.1 ELECTRICAL SCHEDULES
E3.2 ENERGY COMPLIANCE FORMS

ELECTRICAL DRAWING SHEET INDEX

ELECTRICAL ABBREVIATIONS

PANELBOARD; NAME, SIZE, TYPE AS INDICATED ON
DRAWINGS

PANEL

CIRCUIT BREAKER; SIZE AND POLES AS INDICATED ON
DRAWING

AUTOMATIC TRANSFER SWITCH, SIZE AND POLES AS
INDICATED ON DRAWING

ATS
#A
#P

#A
#P

CEILING MOUNTED EXIT SIGN, DOUBLE FACE

WALL MOUNTED EXIT SIGN, DOUBLE FACE

WALL MOUNTED EXIT SIGN, SINGLE FACE

CEILING MOUNTED EXIT SIGN, SINGLE FACE

LIGHTING CONTACTOR TO BE NEMA 1 UNLESS
OTHERWISE NOTED. SIZE, POLES, AND TYPE AS
INDICATED ON DRAWING

WALLPACK LUMINAIRE

POLE LIGHT WITH TWO HEADS ARM MOUNTED

POLE LIGHT WITH ONE HEAD ARM MOUNTED

PHOTOCELL

TIMECLOCK

WALL MOUNTED LUMINAIRE

ROUND LUMINAIRE

TRACK LUMINAIRE HEAD MOUNTED AS INDICATED

EMERGENCY LUMINAIRE

2' WALL FIXTURE

2' WALL FIXTURE WITH EMERGENCY POWER SOURCE
AS NOTED

4' WALL FIXTURE WITH EMERGENCY POWER SOURCE
AS NOTED

4' WALL FIXTURE

INDIRECT LUMINARIES WITH EMERGENCY POWER
SOURCE AS NOTED (LENGTH AS INDICATED ON DWGS)
GRID CEILINGS: PROVIDE WITH UL LISTED GRID JUNCTION
BOX. EXCESS AIRCRAFT CABLE TO BE COILED AND
CONCEALED IN FIXTURE, DO NOT CUT OFF EXCESS
AIRCRAFT CABLE; VERIFY FINAL MOUNTING HEIGHT WITH
OWNER; SEE DETAIL ON DETAIL SHEET(S)

INDIRECT LUMINAIRE (LENGTH AS INDICATED ON DWGS)
GRID CEILINGS: PROVIDE WITH UL LISTED GRID JUNCTION
BOX. EXCESS AIRCRAFT CABLE TO BE COILED AND
CONCEALED IN FIXTURE, DO NOT CUT OFF EXCESS
AIRCRAFT CABLE; VERIFY FINAL MOUNTING HEIGHT WITH
OWNER; SEE DETAIL ON DETAIL SHEET(S)

RECESSED LUMINAIRE WITH EMERGENCY POWER
SOURCE AS NOTED

RECESSED LUMINAIRE

2'x2' LUMINAIRE WITH EMERGENCY POWER SOURCE AS
NOTED

2'x2' LUMINAIRE

1'x4' LUMINAIRE WITH EMERGENCY POWER SOURCE AS
NOTED

1'x4' LUMINAIRE

2'x4' LUMINAIRE

2'x4' LUMINAIRE WITH EMERGENCY POWER SOURCE AS
NOTED

RACEWAY MOUNT RECEPTACLES AS SHOWN.
MOUNTING OF RACEWAY AS INDICATED

WALL MOUNTED CIRCUIT BREAKER. TYPE AND SIZE
AS INDICATED

MOTOR WITH THERMAL OVERLOADTO
M

MOTORM

AQUASTATA

THERMOSTAT MOUNTED AT +48" AFF UNLESS NOTED
OTHERWISE. MECHANICAL UNIT TO BE CONTROLLED
AS INDICATED

T

NON-FUSED DISCONNECT SWITCH TO BE NEMA 1
UNLESS NOTED OTHERWISE. SIZE AND POLES AS
INDICATED.

FUSED DISCONNECT SWITCH TO BE NEMA 1 UNLESS
NOTED OTHERWISE. SIZE AND POLES AS INDICATED.

F

COMBINATION MOTOR STARTER AND DISCONNECT TO
BE NEMA 1 UNLESS NOTED OTHERWISE. SIZE AND
TYPE AS INDICATED ON DRAWING.

MOTOR STARTER/CONTACTOR TO BE NEMA 1 UNLESS
NOTED OTHERWISE. SIZE AND TYPE AS INDICATED ON
DRAWING.

WALL MOUNTED PUSHBUTTON. MOUNT AT +46" AFF
UNLESS NOTED OTHERWISE

J

EQUIPMENT CONNECTION POINT MOUNTED IN FLOOR.
TYPE OF BOX AS INDICATED. VERIFY TYPE OF
CONNECTION WITH EQUIPMENT SUPPLIER. DIVISION 16
TO SUPPLY ALL RACEWAY AND CONDUCTORS UNLESS
NOTED OTHERWISE

EQUIPMENT CONNECTION POINT. VERIFY TYPE OF
CONNECTION WITH EQUIPMENT SUPPLIER. DIVISION 16
TO SUPPLY ALL RACEWAY AND CONDUCTORS UNLESS
NOTED OTHERWISE

FOURPLEX RECEPTACLE. MOUNTED IN FLOOR. TYPE OF
BOX AS INDICATED.

FOURPLEX RECEPTACLE. MOUNT AT +18" AFF UNLESS
OTHERWISE NOTED.

DUPLEX RECEPTACLE. MOUNTED IN FLOOR. TYPE OF
BOX AS INDICATED.

DUPLEX RECEPTACLE. MOUNT AT +18" AFF UNLESS
OTHERWISE NOTED.

SINGLE RECEPTACLE. MOUNTED IN FLOOR. TYPE OF
BOX AS INDICATED.

SINGLE RECEPTACLE. MOUNT AT +18" AFF UNLESS
OTHERWISE NOTED.

CIRCUITING SYMBOLS
see electrical specifications for further information

PROVIDED WITH PULLSTRING

CONDUIT STUBBED,
CAPPED,  MARKED, AND

EXISTING CONDUIT

CONDUIT DOWN

AND NUMBER OF CIRCUIT
BEGINNING OF CIRCUIT

2

QUANTITY AND SIZE OF
CONDUCTORS

GROUNDING CONDUCTOR
QUANTITY AND SIZE OF

CONDUIT SIZE

3/4" MIN. PANEL HOMERUN

3#12-1#12G,3/4"C (UNO)
OR CEILING TYPICALLY TO BE
CIRCUIT CONCEALED IN WALL

EMERGENCY POWER SOURCE

EM

J

ONE LINE SYMBOLS
see electrical specifications for further information

#

#

ELECTRICAL DEVICE SYMBOLS
see electrical specifications for further information

ELECTRICAL CONTRACTOREC

MC MECHANICAL CONTRACTOR

TBD TO BE DETERMINED

MECHANICAL EQUIPMENT CALL OUT

SF SQUARE FEET

EXISTINGEXG

LIGHTING SYMBOLS
see luminaire schedule for mounting and fixture type

ON SIGN

CONDUCTORS

XFR TRANSFER
X EXPLOSION PROOF
XFMR TRANSFORMER

UNDERGROUNDUG

POWERPWR
POLYVINYL CHLORIDEPVC
POTENTIAL TRANSFORMERPT

RELOCATED(R)

OH OVERHEAD

MTG MOUNTING
METAL HALIDEMH

MCB MAIN CIRCUIT BREAKER

KA KILOAMP

HPS
HT

HIGH PRESSURE SODIUM
HEIGHT

FULL VOLTAGE REVERSINGFYR

DEMOLITIONDEMO

CONTROLCTL
CURRENT TRANSFORMERCT

ATS AUTOMATIC TRANSFER SWITCH

AMPS INTERRUPTING CAPACITYAIC

A

AFG
AFF
AC

C    

AWG

AT

AF

CONDUIT

AMP FRAME

AMP TRIP

AMPERES

DC

CO
CKT

DET

E

EF

(E)

DETAIL

EXISTING

EXHAUST FAN

CIRCUIT

EMPTY/EMERGENCY

CB

AMERICAN WIRE GAUGE

DIRECT CURRENT

CONDUIT ONLY, PROVIDE PULL-LINE

CIRCUIT BREAKER

6" ABOVE BACKSPLASH

ABOVE FINISHED GRADE
ABOVE FINISHED FLOOR

EL

F

EWC
EWH

G/GND
GFI

FVNR

GROUND

FUSE

HVAC

HOA
HID

IPCO
IG
IC

J/JB JUNCTION BOX

HH HANDHOLE

IDAHO POWER COMPANY

HEATING, VENTILATING, & AIR CONDITIONING

HIGH INTENSITY DISCHARGE

FULL VOLTAGE NON-REVERSING

INTERRUPTING CAPACITY
ISOLATED GROUND

HAND-OFF-AUTO

ELECTRIC WATER HEATER
ELECTRIC WATER COOLER
EMERGENCY LIGHT

GROUND FAULT INTERRUPTION

KW
KWH

M

MLO

MH
MS

MCC

MB

KILOWATT

MAIN BREAKER

KILOWATT HOUR

MANHOLE

N

NIC
NEC
NC

OL
OS

NTS
NO

OVERLOAD

NEUTRAL

NOT TO SCALE

OCCUPANCY SENSOR

MOTOR CONTROL CENTER

MAGNETIC CONTACTOR COIL

NORMALLY CLOSED
NATIONAL ELECTRICAL CODE
NOT IN CONTRACT
NORMALLY OPEN

MAIN LUGS ONLY
MOTOR STARTER

REC

PNL
PC

T
TB

TDR
TC

TELEPHONE

TIME CLOCK

RECEPTACLE

PHOTOCELL

TYP
TTB
TSP
TJB

VA
V

UNO
UH

VOLT-AMPERE

UNIT HEATER

VOLT

TYPICAL

UNLESS NOTED OTHERWISE

TWISTED SHIELDED PAIR
TERMINAL JUNCTION BOX
TIME DELAY RELAY

TELEPHONE TERMINAL BOARD

PANEL

TERMINAL BOARD

WP WEATHER PROOF/NEMA 3R

OFCI OWNER FURNISHED CONTRACTOR INSTALLED

JUNCTION BOX

ISOLATED GROUND

GROUNDING CONDUCTOR

A-2,4,6

NEUTRAL

CONDUIT UP

CONCEALED CONDUIT
UNDERGROUND OR

EQUIPMENT CABINET, FLUSH MOUNTED 

EQUIPMENT CABINET, SURFACE MOUNTED

ARROW INDICATES DIRECTION TO BE SHOWN

CURRENT CARRYING

DUAL LEVEL SWITCHING, INSIDE AND OUTSIDE LAMPS OF
FIXTURE TO BE SWITCHED SEPARATELY.

OC OCCUPANCY SENSOR- FOR 1-POLE LINE VOLTAGE
CEILING MOUNTED OCCUPANCY SENSOR. SENSOR
SWITCH NO. CMR-PDT OR PRE-BID APPROVED EQUAL.
OCCUPANCY SENSOR TO BE INSTALLED NO LESS THAN
3FT FROM ANY HVAC DIFFUSERS. FOR 2-POLE LINE
VOLTAGE CEILING MOUNTED OCCUPANCY SENSOR,
SENSOR SWITCH NO. CMR-PDT-2P OR PRE-BID
APPROVED EQUAL. OCCUPANCY SENSOR TO BE
INSTALLED NO LESS THAN 3FT FROM ANY HVAC
DIFFUSERS.

P

TC

M

PAD MOUNTED TRANSFORMER BY LOCAL UTILITY

METER

GROUND BAR

SECTOR SWITCHS

WALLPACK LUMINAIRE WITH  EMERGENCY POWER
SOURCE AS NOTED

WALL MOUNTED EXIT SIGN/ EMERGENCY LIGHT COMBO
UNIT, SINGLE FACE

GROUND ROD; 5/8" BY 10' MINIMUM, COPPER-CLAD

FUTURE CONDUIT

3' WALL FIXTURE

2'x2' PARABOLIC LUMINAIRE

2'x4' PARABOLIC LUMINAIRE

RECESSED ACCENT LUMINAIRE

RECESSED SLOPED CEILING LUMINAIRE

RECESSED WALLWASH LUMINAIRE

STEP LUMINAIRE

SURFACE UPLIGHT LUMINAIRE

SURFACE PENDANT LUMINAIRE

SURFACE CABLE DOWN LUMINAIRE

SURFACE CABLE DOWN LUMINAIRE

2'x4' ARCHITECTURAL LUMINAIRE

FLUORESCENT FIXTURES WITH AN 'E' DESIGNATION ARE TO BE
SUPPLIED WITH BODINE 90 MINUTE EMERGENCY BATTERY PACK (OR
EQUAL) SUITABLE FOR THAT FIXTURES LAMP TYPE AND TO PRODUCE
50% OF THE ORIGINAL LIGHT OUTPUT.

METAL HALIDE OR HIGH PRESSURE SODIUM FIXTURES WITH AN 'E'
DESIGNATION ARE TO BE SUPPLIED WITH A LOW VOLTAGE LAMP AND
CIRCUIT. A BATTERY PACK WHICH IS RATED FOR 50W OUTPUT AND 90
MINUTES IS ALSO TO BE SUPPLIED. THE BATTERY PACK IS TO BE
MOUNTED INSIDE THE BUILDING ENVELOP IN THE CEILING SPACE.

E-DESIGNATES FIXTURE WITH
EMERGENCY BALLAST

X
ALL

UNO
XXMOUNTING TYPE LAMP TYPE AND NUMBER TO

DIFFERENTIATE LUMINAIRE

SWITCH SUBSCRIPT INDICATES TYPE OF
SWITCH. MOUNT AT +46" AFF UNLESS NOTED
OTHERWISE

D DIMMER
K KEYED
LV LOW VOLTAGE
M MOMENTARY CONTACT
OV OVERRIDE
OC OCCUPANCY SENSOR; SEE DRAWINGS

FOR ADDITIONAL INFORMATION. FOR
2-POLE, LINE VOLTAGE OCCUPANCY
SENSOR, FURNISH AND INSTALL DUAL
LEVEL SWITCHING. SENSORS EQUAL IN
WATTSTOPPER AND SENSOR SWITCH.

P PILOT LIGHT
TO THERMAL OVERLOAD

(THE NUMBER OF POLES TO MATCH
 CIRCUIT REQUIREMENTS AND BE SIZED 

FOR ASSOCIATED MOTOR LOAD.)
2 DOUBLE POLE
3 THREE WAY
4 FOUR WAY
a SUPERSCRIPT INDICATES LIGHTS TO BE

SWITCHED

LINE TYPES

EXISTING 

DEMOLITION

FUTURE

NEW

C CEILING MOUNTED

DUPLEX RECEPTACLE, HALF OF RECEPTACLE
SHALL BE SWITCHED. MOUNT AT +18" AFF
UNLESS NOTED OTHERWISE.

MOUNTING HEIGHT DETAIL

(WHERE APPLICABLE)
CENTERED OVER DOOR

EXIT

HEREPULL 

PULL STATION

ABOVE COUNTER
RECEPTACLE

6"

42
"

46
"

LIGHT SWITCH

FIRE ALARM
PULL STATION

COUNTER
DUPLEX RECEPTACLE

18
"

FLOOR

TELEPHONE/DATA
OUTLET

90
"

EMERGENCY LIGHT

EXIT SIGNREMOTE EMERGENCY
HEAD

DOOR OPENING

TELEPHONE/DATA
OUTLET

ABOVE COUNTER

(TO MECHANISM)

TELEVISION
OUTLET

UNLESS NOTED OTHERWISE 

WM

PM

SURFACE/WALL MOUNTED FLOOD LIGHT

3 BUTTON DOOR CONTROLLER

2 BUTTON DOOR CONTROLLER

PANELBOARD. SEE ELECTRICAL SCHEDULES FOR
TYPE, SIZE AND MOUNTING

TRANSFORMER. SIZE AND TYPE AS INDICATEDT T#

##

or
# = TRANSFORMER DESIGNATION

or

# = PANELBOARD DESIGNATION

##

T#

SCALE: NTS
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EQUIPMENT
101

COLLECTION PIT

WASH #1

WASH #2

FE

FE

FE

GAS GAS

G
A

S
G

A
S

G
A

S
G

A
S

G
A

S
G

A
S

EXISTING
BUILDING

EXISTING
BUILDING

W

W

W

W

W W W W W W W W W W W W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

F

M

PANEL 'W1'

1

5

4

4

3

2

KEYED NOTES:
1 EXISTING SERVICE ENTRANCE EQUIPMENT LOCATED ON EXISITNG

MAINTENANCE BUILDING.  SEE ONE-LINE DIAGRAM FOR ADDITIONAL
INFORMATION.  EXISTING SERVICE IS RATED AT 240/120 1-PHASE, 400A. 

2 TAP IN EXISTING CT ENCLOSURE AND FEED NEW 200A ENCLOSED CIRCUIT
BREAKER TO FEED NEW TRUCK WASH.  SEE ONE-LINE DIAGRAM ON SHEET
E3.0 FOR ADDITIONAL INFORMATION.

3 FURNISH AND INSTALL 24"X24"X24" CONCRETE PULL VAULT WITH OPEN
BOTTOM.  CORE DRILL VAULT AS REQUIRED FOR CONDUIT PENETRATIONS.
PROVIDE 12" GRAVEL BASE FOR DRAINAGE BENEATH VAULT.

4 FURNISH AND INSTALL NEW UNDERGROUND CONDUIT AND CONDUCTORS
FROM ENCLOSED BREAKER TO NEW PANEL 'W1' AT NEW TRUCK WASH
BUILDING AS INDCATED.  SEE ONE LINE DIAGRAM ON SHEET E3.0 FOR
ADDITIONAL INFORMATION.

5 LOCATION OF NEW PANEL 'W1', SHOWN FOR REFERENCE ONLY.  FIELD
COORDINATE EXACT LOCATION, SEE PLAN VIEW SHEETS FOR ADDITIONAL
INFORMATION.

#

GENERAL NOTES:
1 COORDINATE ALL UNDERGROUND SITE WORK WITH OTHER DISCIPLINES TO

AVOID REWORK.

2 ALL PENETRATIONS THROUGH SLAB ARE TO BE PVC COATED RIGID CONDUIT,
SCOTCH WRAP IS NOT PERMITTED.

3 ALL UNDERGROUND CONDUIT SHALL BE 1" SCHEDULE 40 PVC; UNLESS NOTED
OTHERWISE.

4 SEE TRENCH DETAIL ON DETAIL SHEET(S) FOR INSTALLATION OF ALL
UNDERGROUND CONDUITS.
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EQUIPMENT
101

COLLECTION PIT

WASH #1

WASH #2

FE

FE

FE

WP

PTC

W1-13

13

H
ALL

UNO
F1

H F1E
11

H F1E
11

H F1E
11

H F1E
11

H F1E
11

H F1E
11H

ALL

UNO
F1

'W1'

W M1E

B
ALL

UNO
F1

W M1

W1-10
12W1-7

E B1
11

KEYED NOTES:
1 CONNECTION TO ELECTRIC HEATER.  COORDINATE CONNECTION TYPE AND

LOCATION WITH EQUIPMENT SUPPLIER PRIOR TO ROUGH-IN.

2 CONNECTION TO HOTSY PRESSURE WASHER.  COORDINATE CONNECTION
TYPE AND LOCATION WITH EQUIPMENT SUPPLIER PRIOR TO ROUGH-IN.

3 NOT USED.

4 JUNCTION BOX FOR FUTURE CONNECTION TO SUMP PUMP.

5 CONNECTION TO MOTORIZED WALL LOUVERS.  PROVIDE CONNECTION FOR
(2) WALL LOUVERS, (1) HIGH AND (1) LOW; SEE ARCHITECTURAL PLANS FOR
ELEVATIONS.  COORDINATE CONNECTION TYPE AND LOCATION WITH
EQUIPMENT SUPPLIER PRIOR TO ROUGH-IN.

6 FURNISH AND INSTALL (1) 1" EMPTY CONDUIT WITH PULL STRING TO
BUILDING FOR FUTURE WATER TANK FLOAT CONTROL.  COORDINATE
CONNECTION.

7 STUB (1) 3/4" EMPTY CONDUIT WITH PULL STRING FROM JUNCTION BOX TO
PANEL 'W1' FOR FUTURE POWER.

8 CONTRACTOR TO FURNISH AND INSTALL CONTACTOR/RELAY ASSEMBLY TO
INTERCONNECT MOTORIZED LOUVERS WITH HOTSY CONTROL PANELS.
LOUVERS SHALL OPEN WHEN EITHER HOTSY IS 'ON'.  ROUTE CONDUIT AND
CONDUCTORS TO EACH HOTSY CONTROL PANEL FOR SIGNAL CIRCUIT.
COORDINATE INTERCONNECTION WITH EQUIPMENT SUPPLIER PRIOR TO
ROUGH-IN.

9 FURNISH AND INSTALL OVERRIDE SWITCH FOR MANUAL CONTROL OF
LOUVERS.

10 LOCATION OF HOTSY CONTROL PANEL.  PROVIDE CONDUIT AND
CONDUCTORS AS REQUIRED PER MANUFACTURES RECOMMENDATIONS.

11 CONNECT BATTERY PACK TO UNSWITCHED LEG OF LIGHTING CIRCUIT.
CARRY UNSWITCHED LEG THROUGH RACEWAY SYSTEM TO BATTERY PACK.

12 ROUTE CIRCUIT THROUGH EXTERIOR LIGHTING CONTACTOR CONTROLLED
BY PHOTOCELL AND TIMECLOCK, SEE EXTERIOR LIGHTING CONTACTOR
DETAIL ON SHEET E3.1.

13 EXTERIOR LIGHTING CONTACTOR, TIMECLOCK AND PHOTOCELL. PHOTOCELL
MOUNTED 12" ABOVE ROOF FACING NORTH.  SEE EXTERIOR LIGHTING
CONTACTOR DETAIL ON SHEET E3.1.

14 ROUTE CIRCUIT THROUGH  CONTACTOR CONTROLLED BY HOTSY CONTROL
PANEL, SEE CONTACTOR DETAIL ON SHEET E3.1.

#

GENERAL NOTES:
1 ALL EMERGENCY FIXTURES SHALL BE PROVIDED WITH AN EMERGENCY

BATTERY PACK AS SPECIFIED ON THE FIXTURE SCHEDULE AND THE
EMERGENCY FIXTURE SHALL BE PROVIDED WITH AND UNSWITCHED LEG
THAT SHALL BE CONNECTED TO THE EMERGENCY BATTERY PACK.

2 ALL EXTERIOR FLUORESCENT LIGHT FIXTURES ARE TO BE PROVIDED WITH
COLD WEATHER BALLASTS.

EQUIPMENT
101

FE
2

2

1

GFI

W1-4,(6)
3#4-1#8G, 1"C

W1-2,(4)
3#4-1#8G, 1"C

W1-1,(3)

10

10

WP

'W1'

GFI

4

6W1-5

5

GFI

W1-11

J

9

5

WP

8

14

W1-13

2#10-1#10G, 3/4"C

+42"

J

7

WP

4
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2
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LIGHTING PLAN
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TYPICAL ELECTRICAL PANEL DETAIL

NEUTRAL WIRE NEUTRAL BUS

PHASE BUS
(TYPICAL)

GROUND BUS

SEPARATE GROUND
CONDUCTOR 

NEUTRAL WIRE

PHASE WIRE

PHASE WIRE

SEPARATE GROUND
CONDUCTOR 

KEYED NOTES:
1 CONNECT TO EXISTING GROUNDING ELECTRODE SYSTEM AS REQUIRED.

2 NEUTRAL AND GROUND ARE NOT TO BE BONDED IN THIS PANEL.  NEUTRAL AND
GROUND TO BE BONDED ONLY AT THE MAIN SERVICE ENTRANCE DISCONNECT.

3 EXISTING PANEL TO REMAIN.

4 EXISTING METER MOUNTED TO THE SIDE OF THE EXISTING CT CABINET IS TO BE
REMOVED AND RELOCATED.  FURNISH AND INSTALL NEW METER BASE ON
UNISTRUT RACK NEXT TO EXISTING CT CABINET WITH 1" CONDUIT TO CT CABINET.
COORDINATE REQUIREMENTS WITH IDAHO POWER COMPANY.

5 COORDINATE CONNECTION IN EXISTING CT CABINET WITH IDAHO POWER
COMPANY.  PROVIDE POLARIS TYPE TAPS AS REQUIRED TO TAP EXISTING
CONDUCTORS.

6 FURNISH AND INSTALL NEW 400A/2P ENCLOSED CIRCUIT BREAKER ON UNISTRUT
RACK NEXT TO EXISTING CT CABINET.

#

'W1'

ONE-LINE DIAGRAM

3#4/0-1#4G, 2-1/2"C

3/4"C WITH (1) #1/0 CU GROUND

G

WATER
MAIN

BLDG.
STEEL

UFER
GRND.

200A
2P

CONCRETE ENCASED ELECTRODE DETAIL

NONMETALLIC PROTECTIVE

2 IN. MIN.
FOUNDATION IN DIRECT
CONTACT WITH EARTH

4 AWG OR LARGER BARE COPPER

DIAMETER AT LEAST 20 FT. LONG.
BAR OR ROD NOT LESS THAN 1/2-IN.
CONDUCTOR OR STEEL REINFORCING SLEEVE

FOR THE PURPOSE
CONNECTION LISTED

CONDUCTOR
GROUNDING ELECTRODE

GROUND RING

CONCRETE-ENCASED
ELECTRODE

GROUND ROD(S)

METAL UNDERGROUND
WATER PIPE

METAL BUILDING
FRAME
(BUILDING STEEL)

SERVICE ENTRANCE
EQUIPMENT

CONNECTIONS MADE WITHIN
5FT.OF POINT OF ENTRANCE OF
PIPE

SERVICE ENTRANCE
CONDUCTORS

NEUTRAL BUSS

NEUTRAL TO GROUND BOND
(SERVICE ENTRANCE ONLY)

GROUND BUSS

GROUNDING
BUSHING

(IF APPLICABLE)

(IF APPLICABLE)

#6 CU

#4 CU

SAME SIZE AS
GROUND RING CONDUCTOR

DETAIL NOTES:

1 SEE ONE-LINE 
DIAGRAM FOR SIZE
OF GROUNDING 
ELECTRODE 
CONDUCTOR.

2 SIZED SAME AS 
GROUNDING
ELECTRODE
CONDUCTOR  SIZE
(SEE NOTE #1)

1

2

GROUNDING ELECTRODE SYSTEM DETAIL

M
EXISTING

CT ENCLOSURE

400A/3Ø

EXISTING
240/120, 1Ø, 3W
400A, MBR, 25K AIC

N

2P
400A

G

EXISTING
MANUAL
TRANSFER
SWITCH
(MTS)

EXISTING  

EXISTING
PANEL 'M'
240/120, 1Ø, 3W
400A, MLO, 25K AIC

2P
200A

2P
200A

#1 #2

240/120, 1Ø, 3W
200A MBR,
10K AIC

2

'E'

2P
100A

EXISTING
PANEL 'E'
240/120, 1Ø, 3W
100A, MBR, 10K AIC

'A'

2P
100A

#3

'PA'

2P
100A

#4 #5 #6

EXISTING
PANEL 'A'
240/120,1Ø,3W
200A, MLO,
10K AIC

EXISTING
PANEL 'A'
240/120,1Ø,3W
200A, MLO,
10K AIC

EXISTING
TRANSFORMER

EXISTING EXISTING EXISTING

EXISTING

E
X

IS
TI

N
G

E
X

IS
TI

N
G

EXISTING MAINTENANCE BUILDING (SHOWN FOR REFERENCE ONLY) NEW TRUCK WASH BUILDING

4 1

3 3

3

3

240/120, 1Ø, 3W
200A, MBR, 25K AIC

2P
200A

N G
3#3/0, 2"C

G

1#1/0 CU, 3/4" PVC

1

5

4

6

1"C

TELEPHONE CABLE TV

SERVICE CONDUITS
ELECTRICAL

6"

6" 6" 6" 6"

6"

24
" M

IN
.

36
" M

IN
.

SAND OR BACKFILL
NO ROCKS LARGER
THAN 1" DIA.

WARNING TAPE

WELL COMPACTED
BACKFILL - NO ROCKS
LARGER THAN 6" DIA.

UNDISTURBED
EARTH (TYP.)

6"
 T

O
 1

2"

UNDERGROUND CONDUIT TRENCH DETAIL

ELECTRICAL PULLBOX DETAIL

CONDUIT/RACEWAYS AS CALLED FOR
ON PLANS USE LONG SWEEPING 
ELBOWS (PVC).

12" BED OF PEARROCK OR
CRUSHED STONE FOR DRAINAGE.

AT ALL PULLBOXES 
ENDS OF CONDUIT SHALL BE SEALED
WITH ELECTRICAL PUTTY AFTER WIRING
IS COMPLETED.

NOTES:

1) CONDUITS NOT TERMINATING IN OR
AT PULLBOXES NEED NOT RUN
THROUGH PULLBOXES UNLESS
RQUIRED FOR PULLING NEC.

DIMENSIONS AS INDICATED
ON DRAWINGS

COVER TO BE PROVIDED (LABEL ELECTRICAL):
TRAFFIC RATED

PROVIDE EXTENSIONS AS REQUIRED.

PULLBOX TO BE:
PRECAST; AMCOR OR EQUAL

2) 

3) 

4) 

5) 

SCALE: NTS

ONE LINE DIAGRAM AND ELECTRICAL DETAILS
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COIL
OVERRIDE

SWITCH

PHOTOCELL

TIMECLOCK

C

W1-13NEUTRAL

SPARELOAD

SPARELOAD

W1-10EXTERIOR LTG

PHOTOCELL ON
TIMECLOCK OFF

CONTACTOR DETAIL KEYED NOTES:
1 MOUNT PHOTOCELL 12" ABOVE ROOF FACING NORTH.

2 MOUNT OVERRIDE SWITCH ON WALL NEXT TO CONTACTOR

1

2

EXTERIOR LIGHTING CONTACTOR DETAIL
WIRING DIAGRAM FOR LIGHTING AND

AC-BALLAST

COMMON

HOT

BODINE

COMMON

HOT AC-BALLAST

BODINE

BODINE EMERGENCY FIXTURE BALLASTS

UNSWITCHED FIXTURE

SWITCHED FIXTURE

COIL
OVERRIDE

SWITCH
W1-13NEUTRAL

SPARELOAD

SPARELOAD

W1-5LOUVERS

HOTSY/LOUVER INTERLOCK DETAIL

HOSTY
CONTROL

HOSTY
CONTROL

CONTACTOR DETAIL KEYED NOTES:
1. VERIFY WITH MANUFACTURE FOR EXACT REQUIREMENTS.

1

1

SCALE: NTS

ELECTRICAL SCHEDULES
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KEITH ADAMS, PE 4/10/2016

KEITH ADAMS, PE 4/10/2016

SCALE: NTS
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