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I84, SIMCO RD IC 

PROJECT NO. A019(860) 

KEY NO. 19860 

I84, BLACKS CK RD IC 

PROJECT NO. A019(874) 

KEY NO. 19874 

 

 
 

 

 

 

The Scope of Work for these projects has been revised.  Revisions are shown in red on the 

attached Scope of Work. 

 

Respondent may submit qualifications for both projects or one project only.  If one project only, 

it should be noted in the cover letter. 

 

 

 

 

All other provisions of the request remain unchanged. 

 

 

 

 

Dated:  January 8, 2018 
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GENERAL SCOPE OF WORK 
 

 

FY24 SIMCO RD IC, ELMORE CO 

Project No. A019(860) 

Key No. 19860 

 

FY24 BLACKS CR RD IC, ADA CO 

Project No. A019(874) 

Key No. 19874 

 

 

The I-84 Simco Road Interchange project located at Milepost 74.374, in Elmore County will 

replace the interchange which is currently in poor condition and is structurally deficient.  Ramps 

will be upgraded to meet the standards for the 80 MPH speed limit. 

 

The I-84 Blacks Creek Interchange project located at Milepost 63.541, in Ada County will 

replace the interchange which is currently in poor condition and is structurally deficient.  Ramps 

will be upgraded to meet the standards for the 80 MPH speed limit. 

 

Work to be performed by Consultant: 

 

 Preliminary Design  

 Traffic Control Design & Plans. 

 Geotechnical investigation of the project area. 

o Collect pavement and geotechnical information plus testing sufficient to calculate 

required paving section and investigation of bridge foundations. 

 Materials Phase Reports. 

o Phase I (A) Rehabilitation for Pavement Report with a Life Cycle Cost Analysis. 

o Combined Phase II/III Materials Reports 

o Phase IV Materials Report 

o Phase V Materials Report 

 Final Design   

 Plans, Specifications & Estimate (PS&E).  PS&E date:  February 1, 2020 

 

Work to be performed/provided by ITD: 

 Surveying and Mapping 

 Traffic Analysis  

 Environmental Document 

 

 

Work is anticipated to begin on or around February 1, 2018.  The projects will require 

collaboration with any project stakeholders. 
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