

US-95, MP 122-139 Bridge Replacements & Weiser Rv Br and Mud Cr Br, Adams Co

Project Number: A013(948) & A013(949)

Key Number: 13948 & 13949

District: 3

PROCUREMENT PROCESS: DESIGN-BUILD

The procurement for this project occurs in two phases. The first phase is the Request for Qualifications (RFQ) which will result in a short-list of firms. Only the short-listed firms may respond to the second phase, Request for Proposal (RFP), to determine the final design-build firm selection.

Procurement documentation for this project will be posted through the Department's QuestCDN eBidDoc system located at:

http://qap.questcdn.com/qap/projects/prj_browse/ipp_browse_grid.html?group=1950787&provider=1950787

PHASE 1: RFQ

RFQ Short-list Results

- Braun Jensen/AECOM
- CPC/Horrocks
- Knife River/Keller Associates

PHASE 2: RFP

Pre-Proposal Meeting

- NA

RFP Online Documentation

- Provided through compact disc

Public Price Opening

Project: US-95 Bridge Replacements (8 Bridges)
Project No: A013(348) & A013(349)
Key No: 13348 & 13349
Date: 02/02/2017

| Firm | Tech Prop Score (S) | Contract Time (D, days) | Time Value (TV = D x VPD) | Price Proposal (PP) | Time Adjusted Price (TAP = TV + PP) | Adjusted Score (AS = TAP/S) | Rank |
|--|------------------------|----------------------------|------------------------------|------------------------|--|--------------------------------|------|
| Knife River Corporation/Keller Associates | 78.9 | 247 | 1,976,000.00 | 7,395,000.00 | 9,371,000.00 | 118,770.60 | 1 |
| Concrete Placing Co., Inc./Horrocks Engineers Inc. | 83.0 | 270 | 2,160,000.00 | 8,200,000.00 | 10,360,000.00 | 124,819.28 | 2 |

Value Per Day (VPD) \$8,000.00