



August 31, 2018
ITB # 19-301
Requisition # CC00415

ADDENDUM #1

The following information consists of changes, additions, omissions, deletions, or clarifications to the above mentioned project. All other information will remain the same.

Contractor/Business Name: _____

Question 1

How accurate we can price a LS proposal when ITD controls several variables related to our productions.

My concern is how fast the milling will occur in front of the paving operation?

Answer 1

. This is not a continuous paving operation. ITD will be repairing multiple pavement failures the rate of production will be dictated by the pavement condition. I could be assumed that the paving crew could be on site for 8 to 10 hrs per day.

Question 2

How many trucks will ITD be providing for HMA hauling (as these will ultimately determine the amount placed per day and overall costs)?

Answer 2

.The placed will be determined by the amount that can be removed during the day. The number of trucks will be matched to the planned volume for that day.

Question 3

Can you change this to a per day contract?

Answer 3

. No

Question 4

Can you provide me the sizes of each area to be milled and inlay?

Answer 4

. See "Additional Information" below



Question 5

Is there a pre-bid conference in the future?

Answer 5

.No

Question 6

How much is construction cost/est. budget?

Answer 6

. This information has not been provided.

Question 7

Who Is the Designer/Engineer?

Answer 7

. The project was designed by maintenance forces.

Question 8

Can I get a copy of any addenda that have been released to date?

Answer 8

. No

Question 9

Do you require Union for all your projects?

Answer 9

. No

Additional Information

See following data for quantity and dimensions of patch work relating to this project.

Length	Width	Total	MM	N/S
22	24	528	91.2	
71	12	852	91.3	
49	12	588	91.3	
77	12	924	91.4	N
102	12	1224	91.6	N
62	12	744	91.6	N
27	12	324	91.7	N



**Your Safety • Your Mobility
Your Economic Opportunity**

IDAHO TRANSPORTATION DEPARTMENT

P.O. Box 7129 • Boise ID 83707-1129

(208) 334-8000 • itd.idaho.gov

48	12	576	91.7	N
43	12	516	92.6	N
100	12	1200	92.7	
184	12	2208	93.5	N
84	12	1008	94	N
124	12	1488	94.3	N
143	12	1716	94.6	N
134	12	1608	94.7	
426	12	5112	94.8	N
132	12	1584	94.8	
216	24	5184	94.8	
68	12	816	94.9	N
67	12	804	95.1	
227	12	2724	95.2	N
244	12	2928	95.3	N
110	24	2640	95.6	
155	12	1860	95.6	
38	12	456	95.7	
215	12	2580	95.8	
54	12	648	96	N
46	12	552	96.1	
95	12	1140	96.3	N
108	12	1296	96.4	
255	24	6120	96.5	
37	12	444	96.5	
235	12	2820	96.6	N
42	12	504	96.7	
24	12	288	96.8	N
80	12	960	96.8	
50	12	600	96.9	N
30	12	360	96.9	N
17	12	204	96.9	
30	12	960	96.9	N
10	24	240	96.9	N
52	24	1248	97	
78	24	1872	97	
28	12	336	97	
80	12	960	97.1	N



**Your Safety • Your Mobility
Your Economic Opportunity**

IDAHO TRANSPORTATION DEPARTMENT
P.O. Box 7129 • Boise ID 83707-1129
(208) 334-8000 • itd.idaho.gov

90	12	1080	97.2	N
60	12	720	97.3	
80	12	960	97.3	N
4749				
743				
<u>5492</u>				

There are no other changes.

End of Question Period and Addendum One

This page MUST BE SIGNED, DATED AND RETURNED with your BID DOCUMENTS

Signature: _____ Date: _____

I acknowledge receipt of this Addendum and its contents.
