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GENERAL INFORMATION 
 
 
PROPOSAL 
 
The Idaho Transportation Department (ITD) is seeking qualified and experienced respondents 
from interested firms to submit a proposal for providing Project Development services for the 
FY26 D-6 Planning & Scoping project.  
 
GENERAL TERMS 
 
This Request for Proposals (RFP) does not commit ITD to enter into an agreement or to pay any 
costs incurred in the preparation of a proposal or in subsequent negotiations.   
 
REVISIONS TO RFP 
 
All addenda to this solicitation will be posted on the Consultant Services web page.  No notice will 
be given by mail. 
 
RESERVATION OF RIGHTS BY ITD   
 
The issuance of this RFP does not constitute an assurance by ITD that any contract will actually 
be entered into by ITD, and expressly reserves the right to: 
 

• Waive any immaterial defect or informality in any response or response procedure 
• Reject any and all proposals 
• Reissue the Request for Proposals 
• Invite additional respondents to the proposal 
• Request additional information and data from any or all respondents 
• Extend the date for submission of responses 
• Supplement, amend, or otherwise modify the RFP, and cancel this request with or 

without the substitution of another RFP 
• Disqualify any respondent who fails to provide information or data requested herein or 

who provides inaccurate or misleading information or data 
• Disqualify any respondent on the basis of any real or apparent conflict of interest 
 

By responding to this proposal, each respondent agrees that any finding by ITD of any fact in 
dispute as to this proposal or the responses thereto shall be final and conclusive, except as 
provided herein. 
 
CONFLICT OF INTEREST  
 
By the submission of a proposal, the Consultant agrees to ensure that, at the time of contracting, 
the Consultant will have no interest, direct or indirect, that would conflict in any manner or 
degree with the performance of the Consultant’s obligations under the Agreement. The 
Consultant shall further covenant that, in the performance of the contract, the Consultant shall 
not employ any person, or subcontract with any entity, having any such known interest.  
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EEO REQUIREMENTS 
 
Respondent, by submission of a proposal, agrees to not discriminate against any worker, 
employee, application subcontractor or any member of the public because of race, color, gender, 
age, national origin, or disability, or otherwise commit an unfair employment practice.  
Respondent further agrees to comply with all Federal, State, and Local equal employment 
opportunity requirements and the requirements of the ITD EEO Special Provisions, accessible at 
the following web site:  http://apps.itd.idaho.gov/apps/ocr/index.aspx. 
 
All firms working for the Department are required to register on the Bidder’s List with the Office 
of Civil Rights. If your firm has not registered, go to the following website for instructions: 
https://itd.dbesystem.com/. Please make sure your subconsultants are also registered. For further 
information regarding this requirement, call the ITD EEO Office at (208) 334-8884. 
 
DBE PARTICIPATION: 
 
In an effort to achieve ITD’s DBE Annual Participation Goal (APG) of 10% utilization, ITD 
respectfully requests and encourages responder to consider utilizing subcontractors and suppliers 
listed on our DBE Directory located at: https://itd.dbesystem.com .  For more information 
regarding ITD’s DBE Program, call the ITD DBE coordinator at (208) 334-8567. 
 
FINANCIAL REQUIREMENTS 
 
Prior to negotiating an agreement, the selected consultant and their subconsultants will be 
required to submit certified hourly rates and their last year’s financial information and overhead 
schedule in accordance with the Federal Acquisition Regulations (FARs) and the ITD Overhead 
Rate Policy.  The Overhead Rate Policy can be viewed at the following web site:  
http://itd.idaho.gov/business/?target=consultant-agreements . 
 
PROPRIETARY MATERIAL 
 
ITD assumes no liability for disclosure of proprietary material submitted by respondents.  Proposal 
submittals shall be considered public documents under applicable state law except to the extent 
portions of the submittals are otherwise protected under applicable law. 
 
CERTIFICATION REGARDING DEBARMENT 
 
All proposals must contain a signed Certification Regarding Debarment, Suspension, and other 
Responsibility Matters form for the prime and each subconsultant.   
 
The certification form is located on the Consultant Services web page at 
http://itd.idaho.gov/business/?target=consultant-agreements. 
 
IDAHO CODE CERTIFICATION FORM 
 
All proposals must contain a signed Idaho Code Certification form for the prime.  
 

https://itd.dbesystem.com/
https://itd.dbesystem.com/
http://itd.idaho.gov/business/?target=consultant-agreements
http://itd.idaho.gov/business/?target=consultant-agreements
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The certification form is located on the Consultant Services web page at 
http://itd.idaho.gov/business/?target=consultant-agreements. 
 
PROPOSAL EVALUATION AND SELECTION 
 
An Evaluation Committee will evaluate and determine the individual and comparative merits of 
each of the proposals received.  It is the responsibility of the Consultant to ensure that it complies 
with this RFP and provides the information requested.  If the Consultant fails to provide any 
information requested in this RFP, such failure may result in either a lowered evaluation score of 
the proposal or disqualification of the proposal. 
 
It is the intent of the department to take approximately fifteen days, commencing on the 
submission date shown below, to evaluate the submitted proposals.  The department intends to 
notify the successful and unsuccessful Consultants as soon as practicable after the evaluations 
have been completed, and after approval has been given on the Evaluation Committee’s 
recommendations.  
 
As part of the selection process, the top-ranked firms may be required, at their expense, to give a 
presentation and/or answer interview questions. 
 
If your firm is selected and approved, negotiations will begin.  If negotiations break down with a 
selected Consultant, they will be formally ended and negotiations will begin with the next ranked 
Consultant.  
 

CONTRACT TYPE AND METHOD OF PAYMENT 

The contract for this work will be a professional services agreement.  It is anticipated that the 
method of payment will be Cost Plus Fixed Fee.   

 
CONTACT INFORMATION 
 
All questions concerning the procedures of this request for proposal shall be directed to Connie 
Rozean at ITD via email at Connie.Rozean@itd.idaho.gov. 
 
All project specific questions shall be directed by e-mail to Jeffrey Sneddon at   
Jeffrey.Sneddon@itd.idaho.gov. No questions will be accepted by telephone. All questions will 
be responded to by e-mail, within two days of receipt of the question(s). 
 
Interested firms are encouraged to submit a contact e-mail address to 
Jeffrey.Sneddon@itd.idaho.gov  with a request to be included on an electronic mailing list. Firms 
on the mailing list will receive copies of the response to all project questions submitted. No firms 
will be identified in the responses. No project specific questions will be accepted after July 8, 
2026. 
 

  

http://itd.idaho.gov/business/?target=consultant-agreements
mailto:Connie.Rozean@itd.idaho.gov
mailto:Jeffrey.Sneddon@itd.idaho.gov
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PREPARATION INSTRUCTIONS 
 

 
Proposals must conform to the following instructions.  Any non-conforming proposal will 
be rejected. 
 
 
Proposals must be received by ITD by 4:00 p.m. MST on July 15, 2026.  Proposals must be 
submitted via e-mail with the project name and the consultant’s name clearly indicated in the 
subject line.  Late proposals will not be considered. 
 
 
E-Mail Address for proposal submittal is:  consultantservices@itd.idaho.gov  
 
 
FORMAT: 
 
 Required File Format: pdf 
 Maximum length of the submittal shall be five (5) pages. 
 Cover pages are discouraged.  If they are included, they will be counted in the proposal page total. 
 The introductory letter is limited to one (1) page.   
 Except as otherwise noted, pages shall be 8 ½ x 11 inches, with minimum of ½” margins and a 

minimum font size of 11. 
 

 The following items do not count in the proposal page total. 
o Introductory letter 
o Critical Path Diagram  
o Certification Regarding Debarment  
o Idaho Code Certification Form 

 
 
INTRODUCTORY LETTER 
 
The introductory letter should be addressed to: Connie Rozean 

    Contracts Officer  
    Consultant Services 
    Idaho Transportation Department 

P.O. Box 7129 
Boise, Idaho 83707-1129 
 

The introductory letter should introduce the Consultant, identify the Project Manager, and list a 
contact telephone number, and contain a statement confirming the commitment of the key 
personnel identified in the submittal to meet ITD’s quality and schedule expectations.  The 
Consultant shall include his/her acceptance of the terms and provisions of the Sample Agreement 
located at http://itd.idaho.gov/business/?target=consultant-agreements, and indicate willingness 
to execute said agreement. 
 

mailto:consultantservices@itd.idaho.gov
http://itd.idaho.gov/business/?target=consultant-agreements
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PROPOSAL 
 
It is essential that the consultant provide an adequate staff of experienced personnel or 
subconsultants capable of and devoted to the successful accomplishment of work to be 
performed under this contract.  The specific individuals or subconsultants listed in the proposal, 
including Project Manager, shall be assigned to the key positions and shall not be removed or 
replaced without the prior written approval of ITD.  Replacement personnel submitted for 
approval must have at least equal qualifications, experience and expertise as those listed in the 
proposal. 
 
The following criteria will be considered in the evaluation and selection, and apply only to the 
Consultant, except where specifically requested for the Consultant and each Subconsultant.  The 
weights listed will be applied to the scoring for each criteria. 
 
 
CRITERIA 1:           COMPANY EXPERIENCE AND QUALIFICATIONS 
Weight - 2 (Complete for Consultant and each Subconsultant) 
 

- Describe how the company is organized to develop this type of project.   
- Provide descriptions of no more than three (3) similar projects successfully developed 

by the Consultant identifying the similarities to this project.  Federal-aid projects 
successfully developed by the consultant should be included if available.   

- List three (3) verifiable professional services references with a contact person and 
phone number. 

 
 
CRITERIA 2: PROJECT MANAGER 
Weight - 4   
 

- Identify the Project Manager who will be responsible for the quality and timeliness of 
the consultant’s work, and for ensuring that adequate personnel and other resources 
are available for this project.   

- Provide a brief summary of education, experience, and qualifications pertaining to the 
management of this project  

- Provide descriptions of no more than three (3) similar projects successfully developed 
by the Project Manager, identifying the similarities to this project.  Federal-aid 
projects successfully developed by the project manager should be included if 
available.  Include dates and specific services provided.   

- Provide Idaho professional registration (registration is required at the time of 
submittal).   

- List three (3) verifiable professional services references with a contact person and 
phone number. 



FY26 Planning & Scoping 
Key No.24114 

Page 8 

- List all projects that the Project Manager is currently managing and the percent of 
time spent by him/her on each of those projects.  Include estimated completion date 
for each of those projects.   Identify availability. 

 
CRITERIA 3:           KEY PERSONNEL & RESOURCES AVAILABLE 
Weight - 3 (Complete for Consultant and each Subconsultant) 

 
- Identify the key personnel and describe each person’s role and duties on this project.   
- Provide a brief summary of experience and qualifications. Include experience and 

qualifications working on Federal-aid projects. 
- Provide Idaho professional registration (if applicable) for each person identified.   
- List all projects that the Key Personnel are currently assigned to and the percent of time 

spent by him/her on each of those projects.  Include estimated completion date for each 
of those projects. Identify availability. 

- Include an organization chart of the key personnel with their roles and office locations. 

 
CRITERIA 4:          PROJECT UNDERSTANDING 
Weight - 4 
 

- Provide a written narrative demonstrating knowledge, methodology, policies and 
procedures to accomplish this federally funded highway project as outlined in the 
General Scope of Work. 

- Identify the significant features and potential issues that may be encountered and 
possible steps to eliminate or minimize those issues.   

- Include a Critical Path Diagram based on major tasks and project milestones.  The 
sheet size for the Critical Path Diagram shall be 11" x 17". 

 
CRITERIA 5:           QUALITY CONTROL 
Weight - 3 (Complete for Consultant and each Subconsultant) 
 

Describe the Consultant’s procedures for scope change control, schedule and cost control 
and quality control.  This should also include a description of the Consultant’s control 
measures regarding their Subconsultants’ project related work. 
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GENERAL SCOPE OF WORK 
 

Idaho Transportation Department District 6 
FY26 Teton County SH-33 Congestion Traffic Study 
Project Scope of Work 

Introduction 
The volume of traffic on SH-33 continues to rise from Junction SH-32/SH-33 to the 
Wyoming State line due to an ongoing increase in population growth, commuters to 
Jackson and tourism/recreation travelers, and there have been several fatalities.  During 
2025, the twenty four-hour annual average daily traffic in Teton Valley on SH-33 
between Driggs and Victor was 11,968.  There were twelve days in July 2025 that had 
over 16,000 vehicles per day on SH-33 between Driggs and Victor (ATR #239); on SH-
33 south of Victor (ATR #102) there were over 11,000 vehicles per day for twenty-two 
days in July 2025.  The purpose of this traffic study is to work with county and city 
officials to develop high level concepts of potential solutions to traffic and congestion on 
SH-33 in Teton county. 
 
Primary Objectives of the Study 
This scope of work describes the tasks to be performed by the Consultant for 
conducting a traffic study of SH-33 that will evaluate the capacity, safety, and 
operational performance of the transportation system and its ability to accommodate 
existing and future transportation needs; if, when and how the system could fail, identify 
methods to mitigate system failure; and propose projects that reduce overall congestion 
to improve safety and capacity issues along SH-33 in Teton Valley.  
 
The plan will address the following items: 

• Existing and future conditions on SH-33 
o Inventory of existing transportation conditions 
o Level of service and capacity estimation by time and day 
o Traffic counts 
o Highway safety and congestion 
o Transportation system capacity and failure threshold 
o Safety conditions, including the frequency and severity of crashes 
o Highest priority locations for safety improvements 
o Potential environmental and land use constraints 

• Travel demand model forecast 
• Future conditions 

o Travel forecasts from population and employment growth forecasts and historical 
traffic growth trends, including growth in recreational travel to the region. 

• Potential improvements, including: 
o Overall corridor needs  
o Infrastructure & capacity (e.g. geometrics) 
o Four lanes on SH-33 
o Right of way preservation 
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o Access management 
o Alternate routes (north/south), connector roads (east/west) 
o Additional Turn lanes, TWLTL 

 
ITD Responsibilities 
ITD will provide the Consultant with the following: 

• Collision data for the roadway sections 
• Roadway inventory and geometric data as available for the roadway sections 
• Previous safety or operational studies conducted on the roadway sections or at 

intersection locations along these sections 
• Updated street-view of the roadway sections 

Task Deliverables 
Task 1. Project Management 
Project management activities throughout the study will include coordination and 
correspondence with the ITD Project Manager, participation in the project as a member 
of the District Planning Team, and project administration.  The Consultant will update 
their tasks on the master project schedule that identifies important milestones and 
deliverables and will coordinate their schedule with the other members of the project 
team. 
 
Kickoff Meeting. The Consultant shall schedule and facilitate one kick-off meeting 
between the Consultant team and ITD staff to discuss the work order tasks and 
schedule, clarify roles and responsibilities, and outline a communications plan.  The 
Consultant shall prepare and submit to the ITD PM a draft meeting summary, which 
shall include a summary of the key discussion points, draft action items and record of 
any decisions from the meetings. The Consultant shall prepare a final kick-off meeting 
summary based on client comments. 
 
Communications Plan. The Consultant shall organize and facilitate bi-weekly check-in 
conference calls to discuss current work activities and sort out any issues that have 
occurred since the previous meeting. 
 
The Consultant shall produce progress reports each month and submit them with 
invoices. Progress reports will include activities completed in the previous invoice period 
and expected activities for the next period. 
 
Project Close-out. The Consultant shall compile, index, and transmit to ITD electronic 
copies of all work products prepared over the course of the project, including the final 
versions of the final traffic study reports and all appendices, technical memos, and other 
deliverables (e.g., meeting summary notes). 
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Deliverables 
1. Kickoff meeting agenda and notes 
2. Check-in conference call notes focused on action items 
3. Monthly progress reports and invoices 
4. Project Close-out documentation 
  
Task 2. Assess Existing Conditions 
The Consultant shall assess existing transportation conditions, starting with data 
collection to build an inventory of existing corridor facilities and traffic characteristics. 
The Consultant shall compare corridor data to ITD design standards by analyzing both 
observed deficiencies and those reported by stakeholders.  
 
The following types of data will be required for existing conditions assessment: 

• Traffic volumes 
• Roadway data 
• Crash data 
• Infrastructure data 

 
The TAMS database will be investigated for the required roadway data, such as lane 
and shoulder widths. Crash data will be obtained from ITD’s WebCARS system.  
 
Information on committed and planned improvements for the corridor will be obtained 
from Districts 6. It will be used in defining the future baseline roadway features in the 
future conditions analysis. 
 
A base map for the study area will be prepared in GIS. To the extent possible, District 
6’s GIS database will be utilized. 
 
The existing conditions database will be used to assess corridor needs. This will be 
done in the following areas: 

• Capacity (level-of-service) 
• Traffic operations 
• Safety 
• Geometrics 
• Infrastructure 
• Operational efficiency 
• Incident management 

 
The standards to be used in assessing needs within each of these areas will be derived 
primarily from the ITD 2011 Design Manual.  Any modifications to the standards from 
these sources for use in the study will be discussed at the kick-off meeting. 
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Safety needs will be determined by calculating crash rates and comparing these to the 
statewide averages for similar facilities. For segments, the crash rate will be calculated 
as the number of crashes per 100 million vehicle miles traveled and for intersections as 
the number of crashes per million entering vehicles. In addition, all high-accident 
locations (HALs) along the corridor will be investigated. 
 
Existing needs within the area listed above will also be identified by examining 
suspected problem locations (e.g. bottlenecks, congested intersections). These 
locations will be identified in the kick-off meeting with the PMT and in a second meeting 
immediately following with District 6 maintenance staff. The reported needs will be 
compiled into a summary table and investigated as a part of the field reconnaissance. 
 
A draft report will be prepared summarizing the findings of the existing conditions 
analysis.  The draft report will be reviewed with ITD in a teleconference and the review 
comments will be incorporated into a final report. 
 
Specific subtasks will include the following: 
2.1 Data collection from existing sources to support the existing conditions analysis, 
including data from standard ITD databases as well as District 6 data. 
2.2 Develop base map in GIS format 
2.3 Identify existing needs in the areas of capacity, traffic operations, safety, 
geometrics, and infrastructure utilizing the data collected in Subtask 2.1. Problem 
locations identified by District 6 staff will also be investigated and analyzed. 
2.4 Prepare draft and final existing conditions report 
 
Deliverables 
1. Existing Conditions Report 
2. Story Map file 
 
Task 3. Assess Future Transportation Conditions  
Population, employment, education/schools, and travel forecasting activities will be 
conducted to produce estimates of future travel volumes for SH-33.  The goal of this 
task is to produce reasonable forecasts of AADT and design-hour volumes (30th 
highest hour of the year) for 2026, 2030 and 2040 to provide short-term, mid-term, and 
long-term traffic volume estimates from a consistent baseline of 2023.  
 
Future population and employment projections will be based on recent growth trends as 
reflected in data from the US Census and from the Idaho Department of Labor.  Input 
from local agency planners will be obtained, if necessary, to estimate future growth 
trends within the planning period.  Growth assumptions will be established for each 
section of the corridor.  These assumptions will be compared to other forecasts from 
other available studies or sources, such as private utility companies.  
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The population, employment and travel forecasts and the assessment of the “growth 
vision” for each section of the corridor will be documented in a Future Conditions 
Technical Memo and Story Maps file that documents the findings of the future 
conditions analysis.  
 
Specific subtasks will include the following: 
3.1 Forecast traffic for 5 and 20 years along SH-33 and intersections based on 
percentage annual growth and forecasted changes in local land use. 
3.2 Determine future levels of service (LOS) and operating conditions along key routes 
and intersections without improvements. This will be based on projected daily volumes 
and not detailed intersection analysis. 
3.3 Identify capacity, geometric, right of way, and other deficiencies along key routes 
and intersections identified for 5- and 20-year periods. 
3.4 Review existing demographic and employment forecasts 
3.5 Map growth expectations 
3.6 Update or produce new population and employment forecasts 
3.7 Use the District’s database to develop AADT, ESAL and design hour travel 
forecasts 
3.8 Document population, employment, and travel forecasts 
 
Deliverables 
1. An Existing Conditions Report 
2. Future Conditions Technical Memo 
3. Story Map file 
 
Task 4. Identify Improvement Recommendations 
To evaluate the improvement options, a set of screening criteria and a screening 
process will be proposed and reviewed with District 6 staff. Data for each of the options 
related to the screening criteria will then be developed. This will likely include planning 
level cost estimates as well as information on the effect of the improvements on crash 
rates, which will be developed using CMFs from the HSM and CMF Clearinghouse 
websites. 
 
The screening data for each of the improvement options will be applied with the 
screening process. The results of the evaluation, together with the screening data, will 
be summarized for each improvement location. Conceptual drawings will be included for 
the larger-scale improvement options. 
 
A corridor-long, county-wide table and map will be prepared for SH-33 showing the 
improvements proposed.  The table and map showing the improvement options will be 
reviewed at a meeting with District 6 staff. Comments received at the meeting will be 
reflected in a revised table and map.  The timing of the improvements will be estimated 
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based on the 5-year and 20-year traffic forecasts. The Consultant will work with District 
6 staff to prioritize the improvements according to the District’s project prioritization 
process. 
 
The results of Task 4 will be documented in a report that will include table and map of 
all the prioritized recommended improvements. 
 
Specific subtasks will include the following: 
4.1 Prepare table and map showing proposed improvements 
4.2 Meet with District 6 staff to review proposed improvements 
4.3 Prepare revised table and map 
4.4 Develop final recommended improvements, including timing and prioritization 
4.5 Prepare recommended improvements report 
 
Deliverables 
1. Table and map showing proposed improvements 
2. Meeting with District 6 staff to review proposed improvements 
3. Revised table and map showing proposed improvements 
4. Recommended improvements report 
 
Task 5. Public Involvement  
 
General.  Public involvement services shall be completed by (Consultant) with the 
direction and partnership of ITD District Six. It is assumed that two (2) public meetings 
will be held through this study, as well as an assumed three (3) community stakeholder 
meetings. 
 
Database.  (Consultant) will maintain a database of all stakeholders that will hold all the 
documentation for contacts, touchpoints, and communications that occur specific to this 
project. 
 
Communication Materials.  The public involvement team will provide communication 
materials with information about the study. Materials will explain the purpose and need 
for the study, what it entails, alternatives developed, and opportunities for input. 
 
Materials will include: 

• Postcard: (Consultant) will develop and mail one (1) postcard per public meeting to the 
project area and stakeholder database to inform the community about the public open 
house meeting and opportunity to learn about the project. 

• Display ad: (Consultant) will create a display ad to be placed in a local newspaper such 
as the Post Register and Teton Valley News. The ad will provide details on how to 
participate in the public open house meetings and submit public comments. 

• Social media ad: (Consultant) will create a graphic for use on ITD social media channels. 
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Deliverables 
1. Create and mail postcard (2, one per meeting) 
2. Display ad (1, edited to be used for both meetings) 
3. Social media graphic (1) 

 
Community Stakeholder Outreach.  At the direction of the district, (Consultant) will set 
up and present at joint meetings with influential stakeholders in the study area to 
discuss the basis of the study and document feedback about impactful areas of the 
transportation system, as well as identify potential issues. (Consultant) will provide a 
map of the study area for each meeting. 
 
Assumptions 

• Four (4) (Consultant), and three (3) District staff members will attend each meeting 
• Up to three (3) total meetings will be required 

 
Deliverables 
1. Coordinate, set up and attend up to three (3) stakeholder meetings 
2. Draft meeting agendas 
3. Stakeholder meeting summaries 
 
Public Open House.  (Consultant) will plan and conduct two (2) in-person public 
meetings for the project. The in-person meeting will be held at a location in or around 
the project area. Materials such as display boards and handouts will be developed for 
the public meetings. 
 
Deliverables 
1. Detailed meeting plan 
2. Logistical arrangements 
3. Materials 

a. display boards 
b. handout(s) 

4. Prepare, set-up, attend open house meeting 
5. Open house summary 

Task 6. Prepare Teton County Traffic Study 
An administrative draft report will be submitted to ITD staff for review. A meeting will be 
held with District staff to receive comments, which will be incorporated in a final draft 
report.  A final version of the report will be prepared and submitted to ITD no later than 
_________. The draft and final reports will be submitted in electronic format for 
distribution. Five hard copies of the final report will also be provided. 
  
 Deliverables 
1. Summary of analysis and assessment of existing conditions, policies, plan guidelines and 

standards.  
2. Identification of recommended alternative improvements and enhancements for identified 

problem areas; to include identification of projects needed to address existing and future 
congestion, safety and deficiencies, including description of work, timing, and general cost 
estimates. 
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3. Listing of potential additional projects (e.g. side street connectors) that could improve the 
overall safety of the transportation network in the county, including description of work and 
general cost estimate. 

4. Prioritization for the implementation of recommended solutions. This will align with analysis 
of available or proposed use of revenues and funding. 

5. Description of the methodology for the prioritization of improvement projects 
6. Draft, Draft Final, and Final Corridor Study Report 
7. Story Map 
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