



**ADDENDUM #1**

**July 31, 2018**

To all Bidders for the solicitation titled:

US 12 MILL AND INLAY  
ITB B000218

Please notify everyone concerned (subcontractors and suppliers) as to the issuance and contents of this Addendum prior to the date of bid opening. The following changes, deletions and/or additions have been made to the above mentioned solicitation. All other information will remain the same. This Addendum is a part of the contract documents and modifies them as follows:

**Question #1**

I was looking at bidding the US12 Mill and Inlay project but our schedule it pretty tied up thru the beginning of September. I know the specs state it has to be started by Aug 13. Is there any flexibility in that date or are you guys pretty firm on starting by that date. I'm not sure if we can bid it if it needs to be started by then.

**Answer #1**

We can delay the start, but then we must shorten the contract time. The "initial terms of contract and renewals" should be changed to read:

The service performed under the contract will begin upon ITD's written notice to proceed and must start on or before August 27th and be completed within 30 working days.

No work will be allowed on September 3, 2018, Labor Day Holiday.

There are no other changes.

Kathy Staab, Buyer  
Idaho Transportation Department

I acknowledge that I have received and read this addendum, and that failure to return a signed copy of this addendum with my response may result in my bid being found non-responsive.

Bidder (company name): \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

Printed Name: \_\_\_\_\_

Date: \_\_\_\_\_

**THIS ADDENDUM MUST BE SIGNED, DATED AND RETURNED WITH YOUR RESPONSE**

End of Addendum #1