

RECORD OF PUBLIC BID OPENING

SOLICITATION # 18-03

TITLE: Fuel Site Equipment Projects J000540

Bid Closing Date: March 1, 2018

Bid Opening Date: March 2, 2018

Attachment A - Bid Schedule

District 1

				Westech Equipment	
Item #	Item Description	Qty	UoM	Unit Price	Extended Amount
1	Spirit Lake, replace the existing fuel pumps, wiring if needed (needs shielded wiring), all necessary updates	2	EA	\$7,918.25	\$15,836.50
2	Shielded Wiring (*Wiring quantity is for bidding purposes only and may be lower or higher depending on site needs).	*25	FT	\$1.06	\$26.50
GRAND TOTAL					\$15,863.00

District 6

				Westech Equipment	
Item #	Item Description	Qty	UoM	Unit Price	Extended Amount
1	Salmon, replace the existing fuel pumps, wiring if needed (needs shielded wiring), all necessary updates	1	EA	\$6,506.35	\$13,012.70
2	Shielded Wiring (*Wiring quantity is for bidding purposes only and may be lower or higher depending on site needs).	*25	FT	\$1.06	\$26.50
GRAND TOTAL					\$13,039.20

Attachment B - Bid Sshedule

District 1

				Westech Equipment	
Item #	Item Description	Qty	UoM	Unit Price	Extended Amount
1	Spirit Lake, replace the existing fuel tank monitor, wiring if needed (needs shielded wiring), all necessary updates	1	EA	\$7,533.00	\$7,533.00
2	Osburn, replace the existing fuel tank monitor, wiring if needed (needs shielded wiring), all necessary updates	1	EA	\$7,427.00	\$7,427.00
2	Shielded Wiring (*Wiring quantity is for bidding purposes only and may be lower or higher depending on site needs).	*25	FT	\$6.75	\$168.75
GRAND TOTAL					\$15,128.75

District 6

				Westech Equipment	
Item #	Item Description	Qty	UoM	Unit Price	Extended Amount
1	Idaho Falls, replace the existing fuel tank monitor, wiring if needed (needs shielded wiring), all necessary updates	1	EA	\$5,374.00	\$5,374.00
2	Leadore, replace the existing fuel tank monitor, wiring if needed (needs shielded wiring), all necessary updates	1	EA	\$5,739.50	\$5,739.50
2	Gibbonsville, replace the existing fuel tank monitor, wiring if needed (needs shielded wiring), all necessary updates	1	EA	\$6,215.50	\$6,215.50
2	Salmon, replace the existing fuel tank monitor, wiring if needed (needs shielded wiring), all necessary updates	1	EA	\$6,074.00	\$6,074.00
2	Shielded Wiring (*Wiring quantity is for bidding purposes only and may be lower or higher depending on site needs).	*25	FT	\$6.75	\$168.75
GRAND TOTAL					\$23,571.75