Key 12886 US-95, Jct US-20/26 UPRR O’Pass

ITEM NO. DESCRIPTION QUANTITY UNITS
105-010A DISPUTE REVIEW BOARD-3 MEMBER(CONT ITEM) 8466.000 CA
203-005A REM OF OBSTRUCTIONS 1.000 LS
203-015A REM OF BITUMINOUS SURF 7710410 SY
203-020A REM OF BRIDGE 1.000 EACH
203-020B REM OF BRIDGE 1.000 EACH
203-080A REM OF GUARDRAIL/BARRIER 3664.720 FT
205-005A EXCAVATION 5500.000 CY
205-040A GRANULAR BORROW 177.000 CY
205-060A WATER FOR DUST ABATEMENT 325.000 MG
210-005A STR EXCAVATION SCH NO. 1 511.000 CY
210-015A COMPACTING BACKFILL 365.000 CY
212-011A FIBER WATTLE 4007.000 FT
212-020A SILT FENCE 3178.000 FT
212-060A STABILIZED CONST ENTRANCE 4000 EACH
301-005A GRANULAR SUBBASE 10015.000 TON
303-022A 3/4" AGGR TY B FOR BASE 7275.000 TON
401-020A CSS-1 DIL EMUL ASPH FOR TACK COAT 1645.000 GAL
405-245A APPROACH 2.000 EACH
405-410A SUPERPAVE HMA PAV CL SP-T 2800.000 TON
405-435A SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-3 4830.000 TON
502-140A CONC CL 40-ASCHNO. 1 265.700 CY
502-310A CONC CL 40 AF SCH NO. 2 649.900 CY
502-375A PRESTR BULB TEE GIRDER 37" TOP FLANGE & 66" DEPTH 611.700 FT
502-380A PRESTRESSED WF GIRDER 66" DEPTH 1395.000 FT
502-430A CONC PARAPET 912400 FT
502-435A APPROACH SLAB 197.400 SY
503-010A METAL REINF SCH NO. 1 64868.000 LB
503-015A METAL REINF SCH NO. 2 47799.000 LB
503-020A EPOXY COATED METAL REINF 42370.000 LB
505-035A PROV&DRIV STEEL H PILE (14 X 89) 744000 FT
505-190A PROV&DRIV TEST PILE (HP-14 x 89) 398.000 FT
505-205A PROV&INST PILE SHOES OR TIPS 54000 EACH
605-035A 18" STORM SEWER PIPE 114.000 FT
605-615A INLETTY 3 (A) 8.000 EACH
608-035A 18" APRON FOR PIPE 1.000 EACH
610-035A FENCETY 4 (96" 629.300 FT
612-005A GUARDRAIL 112500 FT
612-065A GUARDRAIL TERMINAL TY 3 4.000 EACH
612-075A GUARDRAIL TERMINAL TY 5 3.000 EACH
612-080A GUARDRAIL TERMINAL TY 7 1.000 EACH
612-085A GUARDRAIL TERMINAL TY 8 1.000 EACH
612-150A CONCRETE BARRIER 2810.000 FT
612-165A CONCRETE BARRIER CONNECTOR 4000 EACH
615-260A CURB TYPE 5 77.000 FT
616-010A SIGNSTY B 58.000 SF
616-035A SIGN BRACKETS & BRACE ANGLES 194.000 LB
616-045A BRKAWY STL SIGN POST TY B 572500 LB
616-050A BRKAWY STL SIGN POST TY E 80.200 LB
616-055A BRKAWY WOOD SIGN POST TY D 0.158 MFBM
616-065A BRKAWY STL SIGN POSTINSTTY B 8.000 EACH
616-070A BRKAWY STL SIGN POST INSTTY E 2.000 EACH
617-005A DELINEATORTY 1 3.000 EACH
617-020A DELINEATORTY 4 (FLEXIBLE) 6.000 EACH



617-025A
617-060A
619-010A
621-005A
621-010A
621-015A
621-035A
624-005A
626-010A
626-040A
626-050A
626-100A
626-105A
626-115A
626-120A
640-010A
640-015A
S105-05A
S105-05D
S105-10A
S105-15A
S105-20A
S106-05A
S203-10A
S203-20A
S203-26A
S209-05A
S501-05A
S501-17A
S501-18A
S501-20A
S501-20B
S501-30A
S501-30B
S501-30C
S501-30D
S501-30E
S501-51A
S501-55A
S501-55B
S501-55C
S501-90A
S626-05A
S626-35A
S900-50A
S900-60A
S900-62A
S900-65A
S901-05A
S901-05B
S901-05C
S904-05A
S904-05B
2629-05A

DELINEATORTY 5

MILEPOST TY 3

ILLUMINATION TY 2

SEED BED PREPARATION

SEEDING

MULCHING

FERTILIZING

RIPRAP

CONST SIGN

BARRICADE TY IlI

DRUMS

MISC TEMPORARY TRAF CONT ITEMS

TRAF CNTL MAINTENANCE

PORTABLE TUBULAR MARKERS

FLAGGER CONTROL

RIPRAP/EROSION CONT GEOTEXTILE (TY D)
SUBGRADE SEPARATION GEOTEXTILE (TY 1)
DIRECTED SURVEYING (TWO PERSON CREW)
DIRECTED SURVEYING (OFFICE COMPUTATIONS)
SURVEY

TRAINING

RECORD OF EXISTING PAVEMENT MARKINGS
FIELD LABORATORY (AGGREGATE TRAILER)
HAZARDOUS MAT REM & DISPOSAL ASBESTOS (CONTINGENCY AMOUNT)
OBLITERATION OF PAV MARKINGS

REMOF  (PIPE)

DITCH (CONCRETE V- DITCH)

EXPANSION JOINT ASPHALTIC PLUG SYSTEM
MSE RETAINING WALL

COPING FOR MSE WALL

SP BRIDGE DYNAMIC PILE TESTING

SP BRIDGE CAPWAP ANALYSIS

SP BRIDGE PILE SLEEVES

SP BRIDGE GLASS FIBER REINFORCED POLYMER (GFRP) RE INFORCEMENT
SP BRIDGE TRANSPORT PILE (HP 14 x 89)

SP BRIDGE PROVIDE PILE (HP 14 x 89)

SP BRIDGE DRIVE PILE (HP 14 x 89)

SP BRIDGE ANTI-GRAFFITI COATING

BRIDGE BEARINGS OVERPASS ABUTMENTS
BRIDGE BEARINGS OVERPASS PIER

BRIDGE BEARINGS SAND HOLLOW ABUTMENTS
TEMP SHORING

Portable Changeable Message Sign

NIGHT WORK LIGHTING

CONTINGENCY AMOUNT WATER POLLUTION AND EROSION CONTROL
PAV MARKING WATERBORNE

PAV MARKING THERMOPLASTIC

SPECIAL PAV MARKINGS

SP (SIGN LIGHTER REPLACEMENT)

SP (OBJECT MARKER TY OM-3)

SP (REMOVE AND RESET SIGN)

SP (TEMPORARY CONSTRUCTION FILL)

SP (SUPERPAVE FIELD LABORATORY)
MOBILIZATION
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