



Idaho Transportation Department  
Bid Results for  
February 6, 2018

<b>Project No.</b>	A020(290)			
<b>Location</b>	Delineators & Signage, St. Joe River Road			
<b>District No.</b>	LHTAC (1)	<b>County</b>	Benewah	
<b>Key No.</b>	20290			
<b>Bidder</b>		<b>City</b>	<b>State</b>	<b>Bid Amount</b>
<b>Contract Awarded on 02/27/2018</b>				
Engineer’s Estimate				\$87,385.50
Northwest Landscape		Emmet	ID	\$88,202.53
Road Products Inc.		Spokane	WA	94,765.50
Stripe Rite Inc.		Auburn	WA	Irregular Bid 126,165.44
Pavement Specialties of Idaho, Inc.		Boise	ID	Irregular Bid 129,343.88
				<a href="#"><u>Bid Abstract</u></a>

<b>Project No.</b>	A013(979)			
<b>Location</b>	US-30, E. 4000 North Road			
<b>District No.</b>	4	<b>County</b>	Twin Falls	
<b>Key No.</b>	13979			
<b>Bidder</b>		<b>City</b>	<b>State</b>	<b>Bid Amount</b>
<b>Contract Awarded on 03/27/2018</b>				
Engineer’s Estimate				\$542,854.45
<b>Abstracts are not posted for single bid projects</b>				
Knife River Corporation - NW		Boise	ID	\$646,646.00
Staker & Parson Co’s. DBA Idaho Materials Construction		Twin Falls	ID	Irregular Bid 744,329.00

<b>Project No.</b>	A019(431)		
--------------------	-----------	--	--

Location	I-90, Blue Creek Bay Bridge			
District No.	1	County	Kootenai	
Key No.	19431			
Bidder		City	State	Bid Amount
Contract Awarded on 02/22/2018				
Engineer’s Estimate				\$13,916,901.95
Record Steel & Construction Inc. DBA RSCI		Boise	ID	\$10,853,491.47
Concrete Placing Co. Inc.		Boise	ID	11,163,964.62
N A Degerstrom Inc.		Spokane Valley	WA	14,964,476.28
Braun-Jensen Inc.		Payette	ID	15,121,000.00
			<a href="#">Bid Abstract</a>	

<b>Project No.</b>	A020(295)			
<b>Location</b>	Signals & Turn Bay, Shoshone St. Twin Falls			
<b>District No.</b>	LHTAC(4 )	<b>County</b>	Twin Falls	
<b>Key No.</b>	20295			
<b>Bidder</b>		<b>City</b>	<b>State</b>	<b>Bid Amount</b>
<b>Contract Awarded on 03/16/2018</b>				
Engineer’s Estimate				\$979,406.68
<b>Abstracts are not posted for single bid projects</b>				
Electric 1 West Inc.		Twin Falls	ID	\$952,670.78 <del>\$990,684.89</del>

\*\*\*\*\* END \*\*\*\*\*