Addendum No. 1
April 23, 2019

This addendum is hereby incorporated into the bidding documents for the General, Structural, Mechanical and Electrical construction of the above referenced project bidding May 2, 2019, 9:00 a.m. local time. The corrections, clarifications, changes and approvals herein shall become an integral and binding part of any contract entered into between the Owner, Contractor and his successful sub-bidders.

Attendance at the Pre-Bid Meeting, held April 18, 2019 was as follows:

James Kemnur   Salmon Electrical Contractors   (208) 964-4063
Darrel Holmes  Modern Construction & Consulting   (509) 818-2028
Bill Welch     CMEC       bill@cmecc-inc.com
Tom Chapin     CMEC       time@cmecc-inc.com
David Battaglia NNAC     (208) 635-5400 david.battagila@nnac.com
Jim Crown      CTR Cleanup & Restoration   (509) 821-1398 jime@ctr-nw.com
Mike Lenz      ITD
Melinda Doan   ITD
Scott Fischer  Architects West   (208) 667-9402 scottf@architectswest.com

Note portable toilets are required by ITD for construction personnel, as per Specification Section 015000, paragraph 2.2, B.

ARCHITECTURAL MANUAL

Section 011000 – Summary
1. Paragraph 1.8, A. On-Site Work Hours; change to read 6 am to 3 pm and closed between 11 am and noon. This will correspond with ITD personnel.

Section 012300 – Alternates
1. Paragraph 3.1., B; Alternate #2. Modify subparagraphs 1 and 2 to read “Alternate #2”, not “#1”. Note that subparagraph 2 clarifies that the existing condensing unit is to be relocated if Alternate 2 is not accepted.

DRAWINGS – ARCHITECTURAL

Sheet A2.01 – Floor Plan
1. Modify the swing of doors 101 and 102A as indicated on the revised sheet included with this addendum.
2. Modify Keyed Note 3 as indicated.

Sheet A3.01 – East Elevation & Frame Types
1. Modify the swing of doors 101 and 102A as indicated on the revised sheet included with this addendum.

END OF ADDENDUM No. 1
FASTENERS TO BE 12" MIN. FROM PANEL EDGE, TYP. (FIELD VERIFY)

NEW SPANDREL PANEL TO MATCH EXISTING SPANDREL PANEL

NEW OPENING: DOOR PER SCHEDULE

EXISTING GLAZING TO REMAIN

ALTERNATE No. 1 "CANOPY" (TYP 6)

ALTERNATE No. 1 "CANOPY SUPPORTS" (TYP 6)

SEALANT AND BACKER ROD EXISTING WALL VERIFY

CONTINUOUS SEALANT, TYPICAL EACH SIDE AT PERIMETER

EXPANSION JOINT MATERIAL SEE SCHEDULE

COMBINATION HEAD/JAMB DETAIL 3" = 1'-0"

CONTINUOUS SEALANT AT PERIMETER SEE SCHEDULE

EXPANSION JOINT MATERIAL SEE SCHEDULE

HEAD JAMB DETAIL 3" = 1'-0"

FRAME DEPTH PER SCHEDULE

HOLLOW METAL HEAD/JAMB DETAIL 3" = 1'-0"

FRAME DEPTH SEE SCHEDULE

HOLLOW METAL HEAD/JAMB DETAIL 3" = 1'-0"

HOLLOW METAL HEAD/JAMB DETAIL SEE SCHEDULE

HOLLOW METAL HEAD/JAMB DETAIL 3" = 1'-0"

FRAME DEPTH PER SCHEDULE