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For the Bid of 

 
Idaho Transportation Department 

D-1 Laboratory – Site Development 
600 W. Prairie Ave. 

Coeur d’Alene, Idaho 83815 
4/1/2024 

 
 

From:   Miller Stauffer Architects  
  601 E. Front Ave. Suite 201 
  Coeur d'Alene, ID 83814 
  Ph (208) 664-1773 
  Fax (208) 667-3174 
  Website: www.millerstauffer.com 
 
T.O.   ALL PLAN HOLDERS 
 
This Addendum consists of 02 pages of Addenda, plus 2 page of revised or new construction 
drawings, and 00 pages of revised specifications. 
 
Important: Bidders must acknowledge receipt of this addendum as well as all other issued 
addenda on the Form provided with the Contract Documents, which must be utilized by bidder for 
bid to be considered responsive. Failure to do so may subject bidder to disqualification. 
 
 

1. General 
a. Please note the Bid date has been changed to Thursday, April 18th at 9:59:59 

pacific time or 10:59:59. This is due to a delay in the project drawings approval 
from the City of Coeur d’Alene and DOPL. 

i. Note: Refer to the attached revised specification section 000030 – 
Advertisement for bids. 

b. Please note the last date for questions has been extended to April 12th, 2024 at 
noon. 

i. Note: Refer to the attached revised specification section 000030 – 
Advertisement for bids. 

c. Please note the Bid opening date and times have changed. 
i. Note: Refer to the attached revised specification section 000030 – 

Advertisement for bids. 
d. Please note the Final Addendum will be issued no later than Monday April 15th, 

2024. 
i. Note: Refer to the attached revised specification section 000030 – 

Advertisement for bids. 
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e. Please see the attached sign-in sheet for the preconstruction meeting, provided per 
request. 

2. Drawings 
a. Clarifications 

i. None 
b. Additions  

i. C1.1 – Erosion Control Plan 
1. Add construction fence location as show. The attached document 

shows the anticipated location of the construction fence. 
ii. C1.2 – Civil Site Plan 

1. For Refence the anticipated paving scopes per paving date. Due to 
the nature of the construction, we anticipate two different paving 
dates will be needed. The highlighted green is the anticipated 
paving need to open back portions of the site for the owner. The 
non highlighted area will be paved once the building site work has 
been completed. The Construction Manager will work with the 
contractor to refine these dates for paving and finalize the exact 
areas. This is shown to the contractor there is at least two paving 
timelines that are needed. This drawing is only reference – refer to 
C1.5 for the exact pavement scope. 

c. Deletions 
i. None  

d. Revisions 
i. None 

e. Substitutions 
i. Sheet C1.5 – Utility Plan 

1. Please substitute sheet C1.5 – Utility Plan with the attached sheet. 
Below are the revisions on the sheet. 

a. Adjusted gas and power routing per Avista’s comments. 
b. Adjusted reference notes 5,11 and added reference 22 per 

Avista’s comments. 
c. Adjusted water service and backflow prevention for hose 

bibs per Avista’s comments. 
d. Adjusted asphalt patch west of new driveway to 

accommodate new routing. 
e. Adjusted fire and domestic water line location going into the 

building to accommodate clearances from underground 
power lines. 

f. Adjusted reference note 18 and applicable leaders to specify 
fire line pipe size. 

 
 

3. Specifications 
a. Clarifications  

i. None  
b. Additions  

i. None  
c. Deletions 

i.  None  
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d. Revisions 
i. None 

e. Substitutions  
i. Section 000030 – Advertisement for Bids 

1. Please substitute section 000030 – Advertisement for Bids with the 
attached section. The Bid date is being changed due to a lag in the 
project documents being approved by DOPL and the City of Coeur 
d’Alene. – All Revisions are noted in red. 

ii. Section 000031 – Bid Package Index 
1. Please substitute section 000031 – Bid Package Index with the 

attached section. Additional scope information. – All revisions are 
noted in red. 

iii. Section 000300 – Contractor Bid Form 
1. Please substitute section 000300 – Contractor Bid Form with the 

attached document. The revision is to change the milestone dates 
due to the changing of the bid date. – All revisions are noted in red. 

 
END OF ADDENDUM #2 
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Project: ITD D-1 Site Development (Phase I) Pre-Bid Conference 
 
Date: Wednesday, March 27, 2024 
 

Name Company Phone Email 

C
ontractor 

Subcontra
ctor 

O
w

ner 

A
rchitect 

Micheal Walker Miller Stauffer 
Architects 

208-664-1773 mike@millerstauffer.com    x 

Monica Higbee Miller Stauffer 
Architects 

208-664-1773 monicah@millerstauffer.com    x 

Kol Nelson Miller Stauffer 
Architects 

208-664-1772 koln@millerstauffer.com    x 

Malone Bullock Bateman Hall 208-523-2681 malone.bullock@bateman-
hall.com 

    

Tony Pirc ITD 208-334-8600 Tony.pirc@itd.idaho.gov   x  

Junior Williams ITD 208-758-5807 Chris.williams@itd.idaho.gov   x  

Travis Frei ITD 208-861-4153 Travis.frei@itd.idaho.gov   x  

John Wakkinen Simco 208-946-6382 john@smcodg.com x    

Tyler Jorgenson Forty 40 
Logistics 

208-819-4455 Forty40logistics@gmail.com x    

Kyle Gloyn TR Excavation 208-682-5092 kyle@trexcavationllc.org x    

Zolby Borley IUR 
Excavation 

208-682-1784 iurearthworks@gmail.com x    

David Busto Core and 
main 

509-216-9064 David.busto@coreandmain.com x    

Scott Harris Thorco 208-262-6367 scott@thorcocda.com x    

Pete Holbrook RLH Fire 
Protection 

208-292-7720 pholbrook@rlhfp.com x    

Scott Lee Peterson 
Electric 

509-981-5754 scott@petersonelectric.com x    

Samuel McDonald Liberty Land 
Works 

208-262-1325 samuel@libertylandworks.com x    
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C

ontractor 

Subcontra
ctor 

O
w

ner 

A
rchitect 

Cory Woody Valley Electric 208-743-3410 cory@lcvalleyelectric.com x    
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 Pre-Bid Questions 

o Does the Fire Line need to be engineered & installed by Fire protection engineer 
and installer? 
 Yes 

o We recommend you include some pre-investigation with a vac truck in scope of 
work to confirm the location of critical infrastructure. 
 ITD will provide guidance in an addendum. 

o Where can we store spoils? 
 In the location of the new building and across the parking lot. 

o Where is the construction fence going to be? 
 A plan will be provided through addendum. 

o Can you share the plan showing the anticipated paving plan? 
 Yes 

o Does ITD want the trees? 
 No, it’s the responsibility of the contractor to remove. 

o Does the infrastructure on the pole need to be disconnected ahead of time? 
 No, the infrastructure has already been abandoned. 

o Will the old asphalt in the trailer area be removed before the electrical contractor 
trenches.  
 This will be a coordination item between the excavator and the electrician. 

o Who will do the electrical trenching?  
 The electrician will be responsible for their own trenching but can contract 

with earthwork contractor if they want. 
o Who is responsible for permits? 

 The owner has submitted plans to DOPL and City of Coeur d’Alene. The 
contractor will be responsible for picking up the appropriate permits for 
their scope of work. 

o Who is supplying surveying and special inspection? 
 The owner will supply special inspection services and surveying bench 

marks, but the contractor will be responsible for their own surveying. 
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SECTION 000030 – ADVERTISEMENT FOR BIDS 

 

PRIME CONTRACT PACKAGES for: 

D231130 – D-1 Coeur d’Alene Laboratory Facility – Phase 1 

Idaho Transportation Department (ITD), Coeur d’Alene, Idaho  

 

Bid Packages shall consist of multiple individual trade scope packages that will be direct prime 

contracts with ITD.  ITD has retained a CM Agent (Bateman-Hall, Inc.) to help coordinate the 

management of the overall project. 

 

Each Prime Contractor will be required to cooperate and coordinate with the CM and all other 

Contractors to perform their work in accordance with a Master Project Schedule developed, 

updated, and maintained by the CM.  Each Prime Contractor will be required to provide 

specified scheduling information necessary to maintain the Master Project Schedule and to meet 

the milestone completion dates as identified on the Bid Form and in each Prime Contract.  

 

PROJECT SCOPE: Complete Site Development including all utilities to the new laboratory 

facility; demolition of existing items; prepare building pad; asphalt and striping; site concrete; 

water lines to trailer pedestals; complete site electrical including electrical pedestals for trailers 

and communication/low voltage.  

 

All work shall be performed in accordance with Contract Documents, Plans, Specifications, 

Department of Public Works Standards, The International Building Code, and as directed by the 

ITD Representatives. 

 

BID PACKAGES Will be as per BID PACKAGE INDEX (Spec Section 000031). 

 

Complete Bidding Documents will be available beginning March 13th, 2024.  Plans (on a CD) 

will be made available at no cost from Bateman-Hall, Inc. at 208-523-2681.   

 

Plans can also be viewed or downloaded on smartbidnet.com.  If you do not have a username 

and password, please send a request by email to bids@bateman-hall.com.  Please include the 

following:  Company Name, Contact Person, Phone Number, Fax or E-mail, Company Scope of 

Work, and States the company works in. 

 

PRE-BID CONFERENCE:  Will be held at 9:00 AM (PT) on Wednesday, March 27th, 

2024, at the project location of ITD Coeur d’Alene Office, 600 W. Prairie AVE, Coeur D’Alene, 

ID 83814.  Attendance is highly recommended. 

 

COMMUNICATION:  All communication is to be through Bateman-Hall, Inc.  Requests for 

clarification or interpretation of the Bidding Documents must be in writing and received no 

later than April 12th, 2024, at noon.  Questions received after the above-noted deadline may be 

answered at the discretion of the ITD Representative.   

 

Revisions, additions, and deletions will be made by written addenda issued by the CM and/or 

Miller Stauffer Architects.  Only questions answered by formal written addenda will be binding.  
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Oral and other interpretations or clarifications will be without legal effect. Questions may be 

mailed, e-mailed, or faxed to: 

 

Malone Bullock, Bateman-Hall, Inc. 

P.O. Box 1464, Idaho Falls, Idaho 83403-1464 

Phone: 208-523-2681 Fax: 208-524-4435 

E-mail:  Malone.bullock@bateman-hall.com 

 

BID DATE:  All bids are to be submitted in a sealed and labeled envelope on Thursday, April 

18th, 2024. No bids will be accepted after 09:59:59 AM Pacific Time (10:59:59 AM 

Mountain Time).   

 

BID TIMES - STAGGERD (Pacific Time Zone):  Bid due times will be staggered by bid 

package (identified below) and will be opened and read publicly immediately following the 

closing of each bid package. 

 

Bid Package (BP) # BP Description Bid Opening Times 

BP-01 FM 12412 Earthwork Utilities 10:05 AM (PT)/11:05AM 

(MT) BP-02 FM 12413 Site Electrical 

   

   

 

Each sealed envelope should be labeled with the following:  Company’s Name, Address, 

“Sealed Bid Enclosed for D231130”, Bid Package Name and Number. 

 

Bids will be received only at: ITD District 1 

     ATTN: Front Desk, Drew Hatfield 

600 W. Prairie 

Coeur d’Alene, ID 83815 

 

FAXED OR EMAILED BIDS WILL NOT BE ACCEPTED.  

This Public Works project IS NOT financed in whole or in part by federal funds.  Contractors 

will be required to pay not less than the minimum wage established by the Idaho Legislature or 

by the Department of Labor - State of Idaho that is in effect at the time the contract is awarded. 

Contractors shall be licensed in the State of Idaho in accordance with the provisions of the Idaho 

Public Works Contractors’ State License Law. 

The Owner reserves the right to accept or reject any and all proposals with or without cause, for 

any reason determined in its sole subjective determination to be in its best interest and to waive 

any informality in bidding. 

 

ITD will determine whether to award the Contract within a period not to exceed forty-five (45) 

days from Bid Opening Date and will notify the Bidders of the determination.  All Bidders are 

expected to honor their proposals for the 45-day review period.   
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Bid Bond will be required by Contractors for this project at the rate of 5% of the total bid and 

is to be included in the sealed envelope.  Form of Bid Bond must be in the form of a surety bond 

or may be a cashier’s check or money order made to the order of “Idaho Transportation 

Department” as outlined by Idaho Statutes for public work projects.  

 

Final Addendum will be issued on Monday, April 15th, 2024.  

 

 

-END OF ADVERTISEMENT FOR BIDS- 
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THIS PAGE INTENTIONALLY 

LEFT BLANK 
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SECTION 000031 – BID PACKAGE INDEX 

 

Table of Contents 

 
BP-01 Earthwork/Utilities (FM12412)   

BP-02 Site Electrical (FM12413)   

   

   
 

BP-01   Earthwork/Utilities (FM12412) 
 
Contract Documents 
Division 00 – Procurement and Contracting Requirements 
Division 01 – General Requirements  
 

02 50 01 – Site Photos (For Reference Only) 
02 41 00 – Demolition  
03 47 00 – Site Cast Concrete 
31 10 00 – Site Clearing 
31 20 00 – Earth Moving 
32 10 00 – Base, Ballast, & Paving 
33 10 00 – Water Utilities 
33 30 00 – Sanitary Sewerage Utilities 
33 40 00 – Storm Drainage Utilities 
33 50 00 – Fuel Distribution Utilities 
 
Work to Include, but not limited to the supply and installation of:    
 
Removal of the following items as identified on the drawings: 
 Trees; Poles; Concrete sidewalk; Curb & Gutters; Sawcut, demolish, and remove existing asphalt 
Building Pad preparation, including footing excavation and backfill; 
Wet Utilities to within 5’ building; 
Water lines and valves to pedestals by trailer pads; (including pedestals/Hydrants) 
Natural Gas Lines to future building; 
Right-of-Way Permit and Fees; 
Professional surveying for construction staking (also to include building corners & gridlines); 
Aggregate base course for slab on grade, all site concrete, and asphalt paving; 
Fine grading of aggregate base course for all site concrete; 
Asphalt Paving and patching, include pavement marking and signs; 
Traffic Control; Removal of excess spoils; Dust Control; Street Sweeping; 
SWPPP Installation and maintenance, including concrete washout and removal; 
Clean-up and Waste Disposal of own work;  
Plan to perform at least four non-mechanical exploratory holes to determine the depth of existing 
underground utilities & communications lines.  
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Public and Private utility locates completed before any digging can start;  
Protection of existing utilities (review electrical drawings for existing site electrical);  
New Concrete approach per keynote 17 on sheet C1.2; 
 

BP-02   Site Electrical (FM12413) 
 
Contract Documents  
Division 00 – Procurement and Contracting Requirements 
Division 01 – General Requirements  
 

02 50 01 – Site Photos (For Reference Only) 
02 41 00 - Demolition 
26 00 00 – Electrical  
27 00 00 – Communications 
28 00 00 – Electronic Safety and Security 
31 10 00 – Site Clearing 
31 20 00 – Earth Moving 
33 70 00 – Electrical Utilities 
33 80 00 – Communication Utilities 
 
Work to Include, but not limited to the supply and installation of:    
 
Electrical Permits and Fees;  
CM Trailer Hook-up; 
Coordination with Power Company for services needed;  
Power Pedestals for trailers & associated work; 
All trenching, backfill conduits and concrete associated with new service;  
Excavation and backfill of own work;  
Removal of own spoil piles; 
Communication/Low voltage conduits;  
Clean-Up of Own Work;  
Public and Private utility locates completed before any digging can start;  
Protect Existing Utilities (review utility drawing for existing utilities and electrical routes); 
Dust Control;  
 
Communication conduits per detail E1 on sheet ES1.0 running to the building needs to be 5’ from 
building with location marked above ground, rest completed during phase 2. 
The secondary conduit lines for power for the building will need to be stubbed 5’ out from the transfer 
key noted 3 on sheet ES1.0 and marked above ground to be picked up during phase 2. 
Generator and associated conduit to building will be part of phase 2. 
 
 
 

END OF SECTION 000031 
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SECTION 000300 – CONTRACTOR BID FORM 

 

Bid Proposal for:  

D231130 – D1 Coeur d’Alene Laboratory Facility 

Idaho Transportation Department (ITD)  

Coeur d’Alene, Idaho  

 

The Bidder, in compliance with the advertisement for bids for the above project, having 

examined the bidding and contract documents and the site of the proposed work, and being 

familiar with all of the conditions surrounding the construction of the proposed project including 

the availability of materials and labor, hereby proposes all labor, equipment, materials and 

supplies, and to provide the service and insurance in accordance with the Contract Documents, 

within the time set forth, and at the prices stated below.  These prices are to cover all expenses 

incurred in performing the work required under the Contract Documents. 

 

TIME SCHEDULE: 

 

Bidder agrees to complete the work within the time schedule as established by the CM.  Basic 

principles of the project schedule are as follows: 

 

Milestone “Completed By” Dates: 

 
Construction Start on or before - 05/20/24 

Building Pad               - 06/14/24 

Right-of-Way Utilities              - 06/21/24 

Site Utilities & Electrical - 08/02/24  

 

 

By signing this bid form, bidder acknowledges the above milestone dates and agrees to accomplish their 

work on or before their respective milestone(s) and within the overall schedule in concert with other 

trades as directed by the CM. 

 

 

Bidding Company Name: ___________________________________________________ 
 

 

 

This bid form applies to bid package number & title: 
(a separate bid form for each bid package must be provided) 

Bid Package No. Bid Package Title 

 

 
 

Bidder acknowledges receipt of the Addenda No: ___________________________________. 
        (List by Add. Number(s)) 
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BASE PROPOSAL – Laboratory Facility Phase 1:  The complete Scope of Work for the Bid 

Package noted above (Idaho State sales tax is included), for the sum of: 

Dollars($_____________________________)________________________________________ 

________________________________________________________________________________________________________

(Amount shall be shown in both figures and words.  In case of discrepancy, the amount in words will govern.) 

 

• If a Performance and Payment Bond is requested for the above scope, please list the 

Bonding Rate Percentage and dollars, that would be applied to the base bid amount:   

 

Rate %____________    $____________________________________ 
 

 

For contractors bidding on more than one Bid Package a discount may be offered by your firm if 

both (or more) packages are accepted.  Note the discount amount, as applicable, below.  The 

Owner reserves the right to select the combination of separate bids, or a combination of bids with 

the discount, whichever results in the lowest bid. 

 

List of Bid Packages to combine: _______________________________________ 

Discount, in dollars, if accepted in combination: $__________________________________ 

Bidder understands that the Owner and/or the CM reserves the right to accept or reject any and all 

bids with or without cause, for any reason determined in its sole subjective determination to be in 

its best interest and to waive any informality in bidding. 

 

The bidder agrees that this bid shall be good and may not be withdrawn for a period of 

forty-five (45) calendar days after the scheduled closing time for receiving bids (including 

alternate items). 

 

The scope of each bid package must be bid in its entirety as a lump sum.  Segregated bids will 

not be accepted.  Any qualifications, exceptions, clarifications, or exclusions to one’s bid may 

disqualify their proposal with exception of the Bid Form Attachment (VE Options items) 

identified in the Instructions to Bidders Spec Section and as below.   

 

Bid Form Attachment - Bidders are encouraged to provide “Value Engineering Options or Cost 

Saving Options (VE Options)” in addition to their base bid, on their own form as an attachment 

to this bid form.  ITD will take into consideration the attached VE items in evaluating 

subcontractor proposals for award.  VE Options shall not be included in the Bid Form Base 

Proposal or Alternate/Optional Numbers and will only be included and identified as an 

attachment to this Bid Form. 
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Upon receipt of written notice of the acceptance of this bid, Bidder will execute the formal 

contract referenced within seven (7) days and deliver Insurance Certificates, P&P Bonds, and 

Special Condition Forms as required by the Bid Documents. 

 

Additional Bidder Provisions 

 

By submitting a bid for this Project, the undersigned bidder agrees that, if awarded, the 

Contractor will conform to all conditions and requirements of the Contract, Contract Documents 

and the following additional provisions: 

 

95% Bona Fide Idaho Residents.  Contractor agrees to comply with conditions pertaining to 

Sections 44-1001 and 44-1002, Idaho Code, requiring the employment of ninety-five percent (95%) 

bona fide Idaho residents and providing for a preference in the employment of bona fide Idaho residents 

and regarding the employment of persons not authorized to work in the United States. 

 

Certification Concerning Boycott of Israel. Pursuant to Idaho Code section 67-2346, if 

payments under the Contract exceed one hundred thousand dollars ($100,000) and Contractor 

employs ten or more persons, Contractor certifies that it is not currently engaged in, and will not 

for the duration of the Contract engage in, a boycott of goods or services from Israel or territories 

under its control. The terms in this section defined in Idaho Code section 67-2346 shall have the 

meaning defined therein. 

 
Debarment and Suspension.  In submitting this bid proposal, we hereby certify that we have 

not been suspended or in any way excluded from procurement actions by any State Agency.  We 

fully understand that if information contrary to this certification subsequently becomes available, 

such evidence may be grounds for non‐award or nullification of a bid contract. 

 

Anti‐Collusion.  In submitting this bid proposal, we hereby certify this proposal was developed 

and prepared without any collusion with any competing bidder or State employee.  The content 

of this proposal has not been disclosed to any competing or potentially competing bidder prior to 

the proposal due date and time.    Furthermore, no action to persuade any person, partnership or 

corporation to submit or withhold a bid has been made. 

 

Equal Employment Opportunity.  In submitting this bid proposal, you certify to the State that 

your company and the subcontractors you hire will comply with the requirements of 41 CFR §§ 

60‐1.4(a), 60‐300.5(a), and 60‐741.5(a).  These regulations prohibit discrimination against 

qualified individuals based on their status as protected veterans or individuals with disabilities 

and prohibit discrimination against all individuals based on their race, color, religion, sex, sexual 

orientations, gender identity or national origin.    Moreover, these regulations required that 

covered prime contractors and subcontractors take affirmative action to employ and advance in 

employment individuals without regard to race, color, religion, sex, sexual orientation, gender 

identity, national origin, protected veteran status or disability. 

 

Domestic Procurement Preferences.  In submitting this bid proposal and in accordance with 2 

CFR §200.322 Domestic preferences, you certify to the District that your company will, as 

appropriate and to the extent consistent with law, provide preference for the purchase and use of 
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goods, products or materials produced in the United States (including but not limited to iron, 

aluminum, steel, cement, and other manufactured products). 

 

 

 

The names and addresses of the entities that will perform the work identified below, subject to 

approval of ITD, if Undersigned is awarded the Contract, are as follows: 

 

Plumbing  

(Name)  

(Address)  

Idaho Public Works Contractors License No.  

Idaho Plumbing Contractors License No.  

  

HVAC  

(Name)  

(Address)  

Idaho Public Works Contractors License No.  

Idaho HVAC Contractors License No.  

  

Electrical  

(Name)  

(Address)  

Idaho Public Works Contractors License No.  

Idaho Electrical Contractors License No.  

 

Failure to name a properly licensed contractor in each of the above categories may render the bid 

unresponsive and void.  Please note that if the above trades do not apply to this bid package, 

empty lines should be noted as “Not Applicable” or “N/A”. 

 

The State of Idaho policy prohibits purchase of asbestos products and asbestos containing materials 

for use in or on any facility, including personal and real property, where acceptable alternatives are 

available.  The contractor certifies by submission of this bid proposal that the products or materials 

to be furnished as a result of this bid are free of asbestos and hazardous materials. 
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Execute as part of this bid form: 
 

CONTRACTOR’S AFFIDAVIT 
CONCERNING ALCOHOL AND DRUG-FREE WORKPLACE 

 

 
STATE OF   
 
COUNTY OF   
 
Pursuant to the Section 72-1717, Idaho Code, I, the undersigned, being duly sworn, depose and 
certify that _____________________________________ is in compliance with the provisions of 
Section 72-1717, Idaho Code; that _______________________________________ provides a 
drug-free workplace program that complies with the provisions of Title 72, Chapter 17, Idaho Code, 
and will maintain such program throughout the life of a state construction contract; and that 
___________________________________ shall subcontract Work only to subcontractors meeting 
the requirements of Section 72-1717(1)(a), Idaho Code. 
 
 
  
Name of Contractor 
 
  
Address 
 
  
City and State 
 
 
By:   
 (Signature) 
 
Subscribed and sworn to before me this ___________________ day of _________________,  . 
 

   

 NOTARY PUBLIC 
 Residing at:   

 Commission expires:   
 
FAILURE TO EXECUTE THIS AFFIDAVIT AND SUBMIT IT ALONG WITH YOUR BID SHALL MAKE YOUR 
BID NON-RESPONSIVE. 
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This Executed Bid Form shall be an attachment to the Contract.  The Undersigned notifies that he is 

of this date duly licensed as an Idaho Public Works Contractor and further that he possesses the 

following as applicable: 

 

 

Idaho Public Works License: ________________________       Exp. Date:________________ 

  

Idaho Contractor Registration: ______________________  

 

 

 

Dated this ________________ day of _____________________, __________________. 
                            (date)                                               (month)                                        (year) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PLEASE NOTE: 

- All bids are to be submitted in a sealed properly labeled envelope 

- No lines are to be left blank (NA or “Not Applicable” may be used to complete empty lines) 

- Bid Bond included at a rate of 5% of the total bid 
 

 

 

END OF SECTION 000300 

 

Respectfully Submitted, 

By: 
(Company)  

(Business Address)  

 

(Authorized Signature) 

(Printed Name & Title)   

(Email Address)    

(Telephone)  (Fax Number) 
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