

ITD Project	FM52104		STATE OF IDAHO			
Project Name	D5 HQ Materials Testing Lab Upgrade		IDAHO TRANSPORTATION DEPARTMENT		Project Location	Pocatello
Project Manager	Tony Pirc		PROPOSAL - SUMMARY RECORDING SHEET		Date & Time	November 23, 2020 3:30 p.m. (MT)
Contractor Name	Mountain West Elect.	CR Clark Const.	YMC Mechanical			
Bid Security	yes	yes	yes			
Bidders Acknowledgement Statement	yes	yes	yes			
Alcohol & Drug-Free Workplace Affidavit	yes	yes	yes			
Addenda	yes	yes	yes			
Base Bid	\$ 197,490.37	\$ 156,900.00	\$ 198,478.00			
Alternates						
#1 - Floor Drain	\$ 3,000.00	\$ 4,400.00	\$ 10,230.00			
Subcontractors						
Plumbing	Bingham Mechanical	B&G Plumbing	YMC Mechanical			
Warm Air Heating & Air Conditioning	Lewis Corp	Commerical Metal Works	YMC Mechanical			
Boiler Hot Water & Steam Fitting						
Electrical	Mountain West Elect.	Saunderson Electric	Saunderson Electric			
Fire Sprinkler						
Proposal Reader's Signature	Maria Horn			Project Estimate		Recorder's Signature Eric Davenport