

ITD Project FM42401  
 Project Name Sublett Equipment Building  
 Project Manager Tony Pirc

**STATE OF IDAHO  
 IDAHO TRANSPORTATION DEPARTMENT  
 PROPOSAL - SUMMARY RECORDING SHEET**

Project Location Malta, Idaho  
 Date & Time 24-May-23

<b>Contractor Name</b>	<b>Gary Jones Construction</b>	<b>Richard Jordan</b>	<b>Petersen Brothers</b>	<b>BatemanHall</b>	
<b>Addenda (1)</b>	X	X	X	X	
<b>Base Bid</b>	\$ 499,875.00	\$ 348,349.00	\$ 427,000.00	\$ 563,000.00	
<b>Add. Alternates #1</b>	\$ 63,480.00	\$ 58,478.00	\$ 66,135.00	\$ 63,300.00	
<b>Add. Alternates #2</b>	\$ 60,766.00	\$ 92,945.00	\$ 102,251.00	\$ 70,000.00	
<b>Add. Alternates #3</b>	\$ 97,741.00	\$ 38,200.00	\$ 42,270.00	\$ 23,300.00	
<b>Add. Alternates #4</b>	\$ 63,556.00	\$ 83,375.00	\$ 69,564.00	\$ 113,900.00	
<b>Alcohol &amp; Drug-Free Workplace Affidavit</b>	x	x	x	x	
<b>Bidders Acknowledgement Statement</b>	x	x	x	x	
<b>Bid Bond</b>	x	x	x	x	
<b>Subcontractors</b>					
<b>Plumbing</b>	Heglar Creek Plumbing PW066311	Paige Mechanical PW16671	Paige Mechanical PW16671	Mathews Plumbing PW11625	
<b>Electrical</b>	Ramsey Heating & Electric PW111684	K.T Cam PW023917	Heglar Creek Electric PW023441	Larsen Electric PW002589	

\_\_\_\_\_  
 Proposal Reader's Signature

\_\_\_\_\_  
 \_\_\_\_\_

\_\_\_\_\_  
 Recorder's Signature