

IDAHO TRANSPORTATION DEPARTMENT

ADDENDUM NO. 1 TO REQUEST FOR PROPOSALS

FOR

CONSTRUCTION ENGINEERING, INSPECTION, MATERIALS TESTING, AND PROJECT CLOSE-OUT

FOR

**US-12 Orofino to Greer, Clearwater County
KEY NO. 20704**

September 9, 2021

Page 17: Scope of Work Section. Revise Project Schedule date to October, 2021 to December, 2022.

All other provisions of the request remain unchanged.