



**ADDENDUM #2**

**January 2, 2019**

To all Bidders for the solicitation titled:

District Two Septic Repairs and Abandonment  
B000224

Please notify everyone concerned (subcontractors and suppliers) as to the issuance and contents of this Addendum prior to the date of bid opening. The following changes, deletions and/or additions have been made to the above mentioned solicitation. All other information will remain the same. This Addendum is a part of the contract documents and modifies them as follows:

Lenore Rest Area should read US 12, not US 95

Y275, Lenore Rest Area, **US 95** Mile Post 28

- a. Pump existing septic tank
- b. Disconnect source and drain lines
- c. Remove and dispose existing septic tank
- d. Install new concrete septic tank as specified

Add: Hand-out of Reed's Bar Salt shed map. (Attached)

There are no other changes.

Tony Pirc, Facility Manager  
Idaho Transportation Department

I acknowledge that I have received and read this addendum, and that failure to return a signed copy of this addendum with my response may result in my bid being found non-responsive.

Bidder (company name): \_\_\_\_\_

Authorized Signature: \_\_\_\_\_


Printed Name: \_\_\_\_\_

Date: \_\_\_\_\_

**THIS ADDENDUM MUST BE SIGNED, DATED AND RETURNED WITH YOUR RESPONSE**

End of Addendum #1

T.29N., R.06E., B.M.  
 UNSURVEYED LAND  
 U.S. GOVERNMENT  
 FOREST SERVICE



NO.	DATE	BY	DESCRIPTION

DESIGNED	DESIGN CHECKED	SCALE	SCALE SHOWN
Chris Stewart	Mike Ponzio	AS SHOWN	AS SHOWN

DETAILED	CADD FILE NAME	DRAWING DATE
Chris Stewart	Reeds Bar	June 2012

PROJECT NO. \_\_\_\_\_

PROJECT PLAN SHEET

REEDS BAR  
SALT SHED

English  
 COUNTY Idaho  
 SHEET 1 OF 1

NOT APPROVED  
 PRELIMINARY  
 FOR CONSTRUCTION