





Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0005	105-010A	22,500.000	1.00000	22,500.00	1.00000	22,500.00	1.00000	22,500.00
	DISPUTE REVIEW BOARD-3 MEMBER(CONT ITEM)	CA						
0010	110-005A	1,327.000	0.80000	1,061.60	0.80000	1,061.60	0.80000	1,061.60
	TRAINING	HR						
0015	201-005A	1.920	3,250.00000	6,240.00	4,984.00000	9,569.28	15,000.00000	28,800.00
	CLEARING & GRUBBING KN19195	ACRE						
0020	201-005A	4.790	3,250.00000	15,567.50	4,994.00000	23,921.26	15,000.00000	71,850.00
	CLEARING & GRUBBING KN19526	ACRE						
0025	201-005A	2.100	3,250.00000	6,825.00	4,963.00000	10,422.30	15,000.00000	31,500.00
	CLEARING & GRUBBING KN19653	ACRE						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0030	202-005A	48.000	400.00000	19,200.00	1,144.00000	54,912.00	900.00000	43,200.00
	SELECTIVE REM OF TREES INCLUDING STUMPS KN19526							
		EACH						
0035	202-005A	15.000	400.00000	6,000.00	1,161.00000	17,415.00	900.00000	13,500.00
	SELECTIVE REM OF TREES INCLUDING STUMPS KN19653							
		EACH						
0040	203-020A	1.000	75,000.00000	75,000.00	122,319.00000	122,319.00	250,000.00000	250,000.00
	REM OF BRIDGE MULTI SPAN KN19653							
		EACH						
0045	203-020A	1.000	70,000.00000	70,000.00	99,786.00000	99,786.00	250,000.00000	250,000.00
	REM OF BRIDGE SINGLE SPAN KN19195							
		EACH						
0050	203-050A	2.000	2,250.00000	4,500.00	2,896.00000	5,792.00	1,500.00000	3,000.00
	REM OF CONC HEADWALL KN19195							
		EACH						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0055 203-050A	2.000 EACH	2,250.00000	4,500.00	2,896.00000	5,792.00	1,500.00000	3,000.00
REM OF CONC HEADWALL KN19526							
0060 203-050B	1,500.000 CA	1.00000	1,500.00	1.00000	1,500.00	1.00000	1,500.00
HAZARDOUS MATERIAL TESTING, REMOVAL, AND DISPOSAL KN19195							
0065 203-050B	1,500.000 CA	1.00000	1,500.00	1.00000	1,500.00	1.00000	1,500.00
HAZARDOUS MATERIAL TESTING, REMOVAL, AND DISPOSAL KN19653							
0070 203-080A	230.000 FT	2.00000	460.00	2.50000	575.00	2.00000	460.00
REM OF GUARDRAIL/BARRIER KN19195							



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0075	203-080A	45.000	2.00000	90.00	2.50000	112.50	2.00000	90.00
	REM OF GUARDRAIL/BARRIER KN19526	FT						
0080	203-080A	1,795.000	2.00000	3,590.00	2.50000	4,487.50	2.00000	3,590.00
	REM OF GUARDRAIL/BARRIER KN19653	FT						
0085	203-090A	2.000	250.00000	500.00	537.00000	1,074.00	1,000.00000	2,000.00
	REM OF INLET KN19195	EACH						
0090	203-095A	1.000	1,725.00000	1,725.00	817.00000	817.00	1,000.00000	1,000.00
	REM OF MANHOLE KN19195	EACH						
0095	203-125C	603.000	18.00000	10,854.00	20.00000	12,060.00	10.00000	6,030.00
	REM OF MISCELLANEOUS ITEMS (PIPE) KN19195	FT						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0100	203-125C	30.000	18.00000	540.00	39.00000	1,170.00	10.00000	300.00
	REM OF MISCELLANEOUS ITEMS (PIPE) KN19526	FT						
0105	203-135A	15.000	185.00000	2,775.00	125.00000	1,875.00	185.00000	2,775.00
	REMOVAL OF SIGN KN19195	EACH						
0110	203-135A	16.000	185.00000	2,960.00	117.00000	1,872.00	185.00000	2,960.00
	REMOVAL OF SIGN KN19526	EACH						
0115	203-135A	10.000	185.00000	1,850.00	125.00000	1,250.00	185.00000	1,850.00
	REMOVAL OF SIGN KN19653	EACH						
0120	205-005A	7,336.000	28.00000	205,408.00	29.00000	212,744.00	21.00000	154,056.00
	EXCAVATION KN19195	CY						
0125	205-005A	9,992.000	25.00000	249,800.00	29.00000	289,768.00	21.00000	209,832.00
	EXCAVATION KN19526	CY						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0130	205-005A	4,794.000	30.50000	146,217.00	29.00000	139,026.00	21.00000	100,674.00
	EXCAVATION KN19653	CY						
0135	205-040A	2,837.000	24.50000	69,506.50	37.00000	104,969.00	30.00000	85,110.00
	GRANULAR BORROW KN19195	CY						
0140	205-040A	17,856.000	21.50000	383,904.00	37.00000	660,672.00	30.00000	535,680.00
	GRANULAR BORROW KN19526	CY						
0145	205-040A	10,454.000	23.50000	245,669.00	15.00000	156,810.00	30.00000	313,620.00
	GRANULAR BORROW KN19653	CY						
0150	205-060A	172.000	1.00000	172.00	30.00000	5,160.00	30.00000	5,160.00
	WATER FOR DUST ABATEMENT KN19195	MG						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0155	205-060A	450.000	1.00000	450.00	33.00000	14,850.00	30.00000	13,500.00
	WATER FOR DUST ABATEMENT KN19526	MG						
0160	205-060A	200.000	1.00000	200.00	39.00000	7,800.00	30.00000	6,000.00
	WATER FOR DUST ABATEMENT KN19653	MG						
0165	205-071A	100.000	40.00000	4,000.00	117.00000	11,700.00	55.00000	5,500.00
	EXCAVATION AND REPAIR OF SOFT SPOTS KN19195	CY						
0170	205-071A	100.000	40.00000	4,000.00	117.00000	11,700.00	55.00000	5,500.00
	EXCAVATION AND REPAIR OF SOFT SPOTS KN19526	CY						
0175	205-071A	100.000	40.00000	4,000.00	117.00000	11,700.00	55.00000	5,500.00
	EXCAVATION AND REPAIR OF SOFT SPOTS KN19653	CY						





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0180	210-005A	264.000	40.00000	10,560.00	39.00000	10,296.00	30.00000	7,920.00
	STR EXCAVATION SCH NO. 1 KN19195	CY						
0185	210-015A	33.000	70.00000	2,310.00	6.50000	214.50	12.00000	396.00
	COMPACTING BACKFILL KN19195	CY						
0190	210-015A	180.000	45.00000	8,100.00	6.50000	1,170.00	12.00000	2,160.00
	COMPACTING BACKFILL KN19653	CY						
0195	212-011A	2,624.000	3.00000	7,872.00	3.50000	9,184.00	5.00000	13,120.00
	FIBER WATTLE KN19195	FT						
0200	212-011A	3,334.000	3.00000	10,002.00	3.50000	11,669.00	5.00000	16,670.00
	FIBER WATTLE KN19526	FT						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0205	212-011A	3,769.000	3.00000	11,307.00	3.50000	13,191.50	5.00000	18,845.00
	FIBER WATTLE KN19653	FT						
0210	212-060A	2.000	2,500.00000	5,000.00	4,567.00000	9,134.00	3,000.00000	6,000.00
	STABILIZED CONST ENTRANCE KN19195	EACH						
0215	212-060A	2.000	2,500.00000	5,000.00	4,567.00000	9,134.00	3,000.00000	6,000.00
	STABILIZED CONST ENTRANCE KN19526	EACH						
0220	212-060A	1.000	2,500.00000	2,500.00	4,567.00000	4,567.00	3,000.00000	3,000.00
	STABILIZED CONST ENTRANCE KN19653	EACH						
0225	212-095A	9.000	100.00000	900.00	140.00000	1,260.00	50.00000	450.00
	INLET PROTECTION KN19195	EACH						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0230	212-095A	8.000	100.00000	800.00	140.00000	1,120.00	50.00000	400.00
	INLET PROTECTION KN19526	EACH						
0235	212-095A	2.000	100.00000	200.00	140.00000	280.00	50.00000	100.00
	INLET PROTECTION KN19653	EACH						
0240	212-105A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
	WATER POLLUTION AND EROSION CONTROL KN19195	CA						
0245	212-105A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
	WATER POLLUTION AND EROSION CONTROL KN19526	CA						
0250	212-105A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
	WATER POLLUTION AND EROSION CONTROL KN19653	CA						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0255	213-005A	929.000	19.00000	17,651.00	43.00000	39,947.00	25.00000	23,225.00
	TOPSOIL (6") KN19195	CY						
0260	213-005A	3,242.000	18.00000	58,356.00	43.00000	139,406.00	25.00000	81,050.00
	TOPSOIL (6") KN19526	CY						
0265	213-005A	1,460.000	20.00000	29,200.00	43.00000	62,780.00	25.00000	36,500.00
	TOPSOIL (6") KN19653	CY						
0270	301-005A	11,648.000	18.00000	209,664.00	33.00000	384,384.00	30.00000	349,440.00
	GRANULAR SUBBASE KN19195	TON						
0275	301-005A	12,192.000	18.00000	219,456.00	33.00000	402,336.00	30.00000	365,760.00
	GRANULAR SUBBASE KN19526	TON						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0280 301-005A	4,522.000 TON	GRANULAR SUBBASE KN19653	18.00000	81,396.00	33.00000	149,226.00	30.00000	135,660.00
0285 303-022A	7,303.000 TON	3/4" AGGR TY B FOR BASE KN19195	19.00000	138,757.00	33.00000	240,999.00	30.00000	219,090.00
0290 303-022A	6,535.000 TON	3/4" AGGR TY B FOR BASE KN19526	19.00000	124,165.00	33.00000	215,655.00	30.00000	196,050.00
0295 303-022A	3,084.000 TON	3/4" AGGR TY B FOR BASE KN19653	19.00000	58,596.00	33.00000	101,772.00	30.00000	92,520.00
0300 303-023A	376.000 TON	3/4" AGGR TY A OR B FOR BASE TYPE B (T) KN19195	19.00000	7,144.00	35.00000	13,160.00	30.00000	11,280.00



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0305	303-023A	1,605.000	19.00000	30,495.00	33.00000	52,965.00	30.00000	48,150.00
	3/4" AGGR TY A OR B FOR BASE TYPE B (T) KN19526	TON						
0310	307-005A	395.000	28.00000	11,060.00	81.00000	31,995.00	30.00000	11,850.00
	OPEN-GRADED BASE CLASS I (T) KN19195	CY						
0315	307-005A	1,534.000	28.00000	42,952.00	81.00000	124,254.00	30.00000	46,020.00
	OPEN-GRADED BASE CLASS I (T) KN19526	CY						
0320	401-020A	1,756.000	1.50000	2,634.00	2.00000	3,512.00	2.00000	3,512.00
	CSS-1 DIL EMUL ASPH FOR TACK COAT KN19195	GAL						
0325	401-020A	1,522.000	1.50000	2,283.00	2.00000	3,044.00	2.00000	3,044.00
	CSS-1 DIL EMUL ASPH FOR TACK COAT KN19526	GAL						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0330	401-020A	683.000	1.50000	1,024.50	2.00000	1,366.00	2.00000	1,366.00
	CSS-1 DIL EMUL ASPH FOR TACK COAT KN19653	GAL						
0335	405-245A	9.000	1,000.00000	9,000.00	1,046.00000	9,414.00	1,800.00000	16,200.00
	APPROACH KN19195	EACH						
0340	405-245A	5.000	1,000.00000	5,000.00	1,067.00000	5,335.00	1,800.00000	9,000.00
	APPROACH KN19526	EACH						
0345	405-245A	2.000	1,000.00000	2,000.00	1,136.00000	2,272.00	1,800.00000	3,600.00
	APPROACH KN19653	EACH						
0350	405-425A	137.000	185.00000	25,345.00	218.00000	29,866.00	200.00000	27,400.00
	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-2 (T) KN19195	TON						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0355	405-425A	558.000	120.00000	66,960.00	141.00000	78,678.00	145.00000	80,910.00
	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-2 (T) KN19526							
0360	405-435A	4,059.000	116.00000	470,844.00	136.00000	552,024.00	95.00000	385,605.00
	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-3 KN19195							
0365	405-435A	3,683.000	125.00000	460,375.00	147.00000	541,401.00	95.00000	349,885.00
	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-3 KN19526							
0370	405-435A	1,707.000	125.00000	213,375.00	147.00000	250,929.00	95.00000	162,165.00
	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-3 KN19653							
0375	502-140A	105.400	850.00000	89,590.00	958.00000	100,973.20	2,000.00000	210,800.00
	CONC CL 40-A SCH NO. 1 KN19195							





Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0380	502-140A	83.900	790.00000	66,281.00	1,203.00000	100,931.70	2,000.00000	167,800.00
	CONC CL 40-A SCH NO. 1 KN19653	CY						
0385	502-310A	137.700	1,440.00000	198,288.00	1,000.00000	137,700.00	2,000.00000	275,400.00
	CONC CL 40 AF SCH NO. 2 KN19195	CY						
0390	502-310A	208.800	1,250.00000	261,000.00	1,000.00000	208,800.00	1,500.00000	313,200.00
	CONC CL 40 AF SCH NO. 2 KN19653	CY						
0395	502-380A	572.000	700.00000	400,400.00	542.00000	310,024.00	800.00000	457,600.00
	PRESTRESSED WF GIRDER 42" DEPTH KN19653	FT						
0400	502-430A	172.300	290.00000	49,967.00	339.00000	58,409.70	320.00000	55,136.00
	CONC PARAPET 42" SINGLE SLOPE KN19195	FT						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0405	502-430A	273.400	507.00000	138,613.80	431.00000	117,835.40	320.00000	87,488.00
	CONC PARAPET 42" SINGLE SLOPE WITH FENCE KN19653	FT						
0410	502-435A	240.700	470.00000	113,129.00	307.00000	73,894.90	400.00000	96,280.00
	APPROACH SLAB KN19653	SY						
0415	502-465A	520.700	720.00000	374,904.00	614.00000	319,709.80	750.00000	390,525.00
	PRESTR SLAB (48" WIDTH x 26" DEPTH) KN19195	FT						
0420	503-010A	15,554.000	2.20000	34,218.80	2.50000	38,885.00	1.80000	27,997.20
	METAL REINF SCH NO. 1 KN19195	LB						
0425	503-010A	13,607.000	2.00000	27,214.00	2.00000	27,214.00	1.70000	23,131.90
	METAL REINF SCH NO. 1 KN19653	LB						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0430	503-015A	11,648.000	2.00000	23,296.00	2.00000	23,296.00	1.70000	19,801.60
	METAL REINF SCH NO. 2 KN19195	LB						
0435	503-015A	15,853.000	2.00000	31,706.00	2.00000	31,706.00	1.70000	26,950.10
	METAL REINF SCH NO. 2 KN19653	LB						
0440	503-020A	15,537.000	2.40000	37,288.80	2.50000	38,842.50	2.00000	31,074.00
	EPOXY COATED METAL REINF KN19195	LB						
0445	503-020A	19,063.000	2.10000	40,032.30	2.50000	47,657.50	1.90000	36,219.70
	EPOXY COATED METAL REINF KN19653	LB						
0450	505-045A	575.000	145.00000	83,375.00	194.00000	111,550.00	165.00000	94,875.00
	PROV&DRIV STEEL H PILE (14 X 117) KN19653	FT						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0455	505-100A	1,127.000	145.00000	163,415.00	162.00000	182,574.00	136.00000	153,272.00
	PROV&DRIV 12" DIA STEEL SHELL PILE (12 3/4" DIA STEEL SHELL PILE) KN19195							
0460	505-150A	169.000	120.00000	20,280.00	162.00000	27,378.00	136.00000	22,984.00
	PROV&DRIV TEST STEEL SHELL PILE (12") (12 3/4" DIA STEEL SHELL PILE) KN19195							
0465	505-197A	82.000	120.00000	9,840.00	194.00000	15,908.00	165.00000	13,530.00
	PROV&DRIV TEST PILE (HP-14 x 117) KN19653							
0470	505-205A	16.000	360.00000	5,760.00	418.00000	6,688.00	350.00000	5,600.00
	PROV&INST 14" DIA PILE SHOES OR TIPS KN19653							



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0475	505-215A	2.000	300.00000	600.00	472.00000	944.00	350.00000	700.00
	SPLICE STEEL PILE BEFORE DRIVING KN19195	EACH						
0480	505-215B	4.000	300.00000	1,200.00	324.00000	1,296.00	500.00000	2,000.00
	SPLICE STEEL PILE DURING DRIVING KN19195	EACH						
0485	520-010A	236.700	391.00000	92,549.70	897.00000	212,319.90	725.00000	171,607.50
	PREDRILLING FOR PILING IN ROCK KN19653	FT						
0490	521-005A	2.000	2,425.00000	4,850.00	4,706.00000	9,412.00	4,000.00000	8,000.00
	DYNAMIC PILE TESTING KN19195	EA						
0495	521-005A	2.000	2,425.00000	4,850.00	4,706.00000	9,412.00	4,000.00000	8,000.00
	DYNAMIC PILE TESTING KN19653	EA						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0500	521-010A	4.000	500.00000	2,000.00	882.00000	3,528.00	750.00000	3,000.00
	CAPWAP ANALYSIS KN19195	EA						
0505	521-010A	2.000	500.00000	1,000.00	882.00000	1,764.00	750.00000	1,500.00
	CAPWAP ANALYSIS KN19653	EA						
0510	551-005A	406.700	100.00000	40,670.00	118.00000	47,990.60	100.00000	40,670.00
	PREPARED & PLACED PPC OVERLAY KN19195	SY						
0515	551-005A	792.100	100.00000	79,210.00	118.00000	93,467.80	100.00000	79,210.00
	PREPARED & PLACED PPC OVERLAY KN19653	SY						
0520	551-010A	9.900	3,300.00000	32,670.00	3,866.00000	38,273.40	3,300.00000	32,670.00
	PPC OVERLAY MATERIAL KN19195	CY						





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0550	584-005B	(1.000)	200,000.00000	200,000.00	421,228.00000	421,228.00	200,000.00000	200,000.00
	TEMPORARY SHORING KN19653	LS						
0555	586-005A	(1.000)	65,000.00000	65,000.00	147,912.00000	147,912.00	50,000.00000	50,000.00
	UTILITY CONDUIT KN19653	L S						
0560	602-035A	161.000	115.00000	18,515.00	88.00000	14,168.00	150.00000	24,150.00
	18" PIPE CULV KN19526	FT						
0565	605-025A	389.000	82.50000	32,092.50	75.00000	29,175.00	110.00000	42,790.00
	12" STORM SEWER PIPE KN19195	FT						
0570	605-055A	1,070.000	205.00000	219,350.00	116.00000	124,120.00	200.00000	214,000.00
	30" STORM SEWER PIPE KN19195	FT						





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0575	605-615A	5.000	3,850.00000	19,250.00	4,419.00000	22,095.00	4,400.00000	22,000.00
	INLET TY 3 KN19195	EACH						
0580	605-630A	2.000	7,200.00000	14,400.00	9,786.00000	19,572.00	5,200.00000	10,400.00
	INLET TY 8 KN19195	EACH						
0585	608-035A	4.000	5,300.00000	21,200.00	4,676.00000	18,704.00	1,200.00000	4,800.00
	18" APRON FOR PIPE KN19526	EACH						
0590	609-025A	1.000	10,000.00000	10,000.00	9,105.00000	9,105.00	7,000.00000	7,000.00
	MINOR STR (HEADWALL) KN19195	EACH						
0595	609-025A	2.000	10,000.00000	20,000.00	5,724.00000	11,448.00	7,000.00000	14,000.00
	MINOR STR (HEADWALL) KN19526	EACH						
0600	612-005D	1,945.000	30.00000	58,350.00	35.00000	68,075.00	30.00000	58,350.00
	W-BEAM GUARDRAIL KN19195	FT						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0605	612-005D	1,644.000	30.00000	49,320.00	35.00000	57,540.00	30.00000	49,320.00
	W-BEAM GUARDRAIL KN19526	FT						
0610	612-005D	1,915.000	30.00000	57,450.00	35.00000	67,025.00	30.00000	57,450.00
	W-BEAM GUARDRAIL KN19653	FT						
0615	612-080A	1.000	2,800.00000	2,800.00	3,295.00000	3,295.00	2,800.00000	2,800.00
	GUARDRAIL TERMINAL TY 7 KN19526	EACH						
0620	612-080A	4.000	2,800.00000	11,200.00	3,295.00000	13,180.00	2,800.00000	11,200.00
	GUARDRAIL TERMINAL TY 7 KN19653	EACH						
0625	612-085A	1.000	2,000.00000	2,000.00	2,353.00000	2,353.00	2,000.00000	2,000.00
	GUARDRAIL TERMINAL TY 8 KN19526	EACH						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0630	612-085A	4.000	2,000.00000	8,000.00	2,353.00000	9,412.00	2,000.00000	8,000.00
	GUARDRAIL TERMINAL TY 8 KN19653	EACH						
0635	612-110A	5.000	1,500.00000	7,500.00	1,765.00000	8,825.00	1,500.00000	7,500.00
	GUARDRAIL ANCHOR KN19195	EACH						
0640	612-115C	3.000	3,500.00000	10,500.00	4,118.00000	12,354.00	3,500.00000	10,500.00
	GUARDRAIL TERMINAL, TANGENT KN19195	EACH						
0645	612-115C	1.000	3,500.00000	3,500.00	4,118.00000	4,118.00	3,500.00000	3,500.00
	GUARDRAIL TERMINAL, TANGENT KN19526	EACH						
0650	612-120B	4.000	3,500.00000	14,000.00	4,118.00000	16,472.00	3,500.00000	14,000.00
	GUARDRAIL TRANSITION, HIGH SPEED KN19195	EACH						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0655	612-120B	6.000	3,500.00000	21,000.00	4,118.00000	24,708.00	3,500.00000	21,000.00
	GUARDRAIL TRANSITION, HIGH SPEED KN19653	EACH						
0660	612-160A	4.000	1.00000	4.00	1.00000	4.00	1.00000	4.00
	CONCRETE PARAPET CONNECTOR KN19195	EACH						
0665	612-160A	4.000	1.00000	4.00	1.00000	4.00	1.00000	4.00
	CONCRETE PARAPET CONNECTOR KN19653	EACH						
0670	612-165A	2.000	1.00000	2.00	1.00000	2.00	1.00000	2.00
	CONCRETE BARRIER CONNECTOR KN19653	EACH						
0675	615-260A	818.000	25.00000	20,450.00	14.00000	11,452.00	30.00000	24,540.00
	CURB TYPE 5 KN19195	FT						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0680	615-260A	184.000	25.00000	4,600.00	16.00000	2,944.00	30.00000	5,520.00
	CURB TYPE 5 KN19526	FT						
0685	615-260A	129.000	25.00000	3,225.00	16.00000	2,064.00	30.00000	3,870.00
	CURB TYPE 5 KN19653	FT						
0690	615-331A	125.000	80.00000	10,000.00	37.00000	4,625.00	40.00000	5,000.00
	GUTTER TYPE 1 KN19195	FT						
0695	616-010A	76.000	20.00000	1,520.00	24.00000	1,824.00	20.00000	1,520.00
	SIGNS TY B KN19195	SF						
0700	616-010A	113.000	20.00000	2,260.00	24.00000	2,712.00	20.00000	2,260.00
	SIGNS TY B KN19526	SF						
0705	616-010A	39.000	20.00000	780.00	24.00000	936.00	20.00000	780.00
	SIGNS TY B KN19653	SF						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0710	616-020A	18.000	20.00000	360.00	24.00000	432.00	20.00000	360.00
	SIGNS TY E KN19195	SF						
0715	616-020A	86.000	20.00000	1,720.00	24.00000	2,064.00	20.00000	1,720.00
	SIGNS TY E KN19526	SF						
0720	616-020A	28.000	20.00000	560.00	24.00000	672.00	20.00000	560.00
	SIGNS TY E KN19653	SF						
0725	616-035A	170.000	7.00000	1,190.00	8.00000	1,360.00	7.00000	1,190.00
	SIGN BRACKETS & BRACE ANGLES KN19195	LB						
0730	616-035A	276.000	7.00000	1,932.00	8.00000	2,208.00	7.00000	1,932.00
	SIGN BRACKETS & BRACE ANGLES KN19526	LB						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b>	0001	<b>WORK BY CONTRACT</b>		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0735	616-035A	42.000	7.00000	294.00	8.00000	336.00	7.00000	294.00
	SIGN BRACKETS & BRACE ANGLES KN19653	LB						
0740	616-045A	823.000	7.00000	5,761.00	8.00000	6,584.00	7.00000	5,761.00
	BRKAWY STL SIGN POST TY B KN19195	LB						
0745	616-045A	1,767.000	7.00000	12,369.00	8.00000	14,136.00	7.00000	12,369.00
	BRKAWY STL SIGN POST TY B KN19526	LB						
0750	616-045A	697.000	7.00000	4,879.00	8.00000	5,576.00	7.00000	4,879.00
	BRKAWY STL SIGN POST TY B KN19653	LB						
0755	616-065A	8.000	1,750.00000	14,000.00	2,059.00000	16,472.00	1,800.00000	14,400.00
	BRKAWY STL SIGN POST INST TY B KN19195	EACH						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0760	616-065A	17.000	1,750.00000	29,750.00	2,059.00000	35,003.00	1,800.00000	30,600.00
	BRKAWY STL SIGN POST INST TY B KN19526	EACH						
0765	616-065A	6.000	1,750.00000	10,500.00	2,059.00000	12,354.00	1,800.00000	10,800.00
	BRKAWY STL SIGN POST INST TY B KN19653	EACH						
0770	617-005A	14.000	40.00000	560.00	47.00000	658.00	40.00000	560.00
	DELINEATOR TY 1 KN19195	EACH						
0775	617-005A	22.000	40.00000	880.00	47.00000	1,034.00	40.00000	880.00
	DELINEATOR TY 1 KN19526	EACH						
0780	617-020A	2.000	45.00000	90.00	53.00000	106.00	47.00000	94.00
	DELINEATOR TY 4 KN19195	EACH						
0785	617-020A	2.000	45.00000	90.00	53.00000	106.00	47.00000	94.00
	DELINEATOR TY 4 KN19526	EACH						





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0790	617-045A	13.000	40.00000	520.00	47.00000	611.00	40.00000	520.00
	DELINEATOR TY 9 KN19195	EACH						
0795	617-045A	16.000	40.00000	640.00	47.00000	752.00	40.00000	640.00
	DELINEATOR TY 9 KN19526	EACH						
0800	617-045A	6.000	40.00000	240.00	47.00000	282.00	40.00000	240.00
	DELINEATOR TY 9 KN19653	EACH						
0805	621-001A	1.180	591.00000	697.38	695.00000	820.10	800.00000	944.00
	SEED KN19195	ACRE						
0810	621-001A	4.040	591.00000	2,387.64	695.00000	2,807.80	800.00000	3,232.00
	SEED KN19526	ACRE						
0815	621-001A	1.830	591.00000	1,081.53	695.00000	1,271.85	800.00000	1,464.00
	SEED KN19653	ACRE						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0820	621-005A	1.180	1,000.00000	1,180.00	1,244.00000	1,467.92	1,500.00000	1,770.00
	SEED BED PREPARATION KN19195	ACRE						
0825	621-005A	4.040	1,000.00000	4,040.00	1,244.00000	5,025.76	1,500.00000	6,060.00
	SEED BED PREPARATION KN19526	ACRE						
0830	621-005A	1.830	1,000.00000	1,830.00	1,244.00000	2,276.52	1,500.00000	2,745.00
	SEED BED PREPARATION KN19653	ACRE						
0835	621-010A	1.180	10.00000	11.80	12.00000	14.16	350.00000	413.00
	SEEDING KN19195	ACRE						
0840	621-010A	4.040	10.00000	40.40	12.00000	48.48	350.00000	1,414.00
	SEEDING KN19526	ACRE						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0845	621-010A	1.830	10.00000	18.30	12.00000	21.96	350.00000	640.50
	SEEDING KN19653	ACRE						
0850	621-035A	1.180	200.00000	236.00	235.00000	277.30	900.00000	1,062.00
	FERTILIZING KN19195	ACRE						
0855	621-035A	4.040	200.00000	808.00	235.00000	949.40	900.00000	3,636.00
	FERTILIZING KN19526	ACRE						
0860	621-035A	1.830	200.00000	366.00	235.00000	430.05	900.00000	1,647.00
	FERTILIZING KN19653	ACRE						
0865	621-060A	1.180	2,275.00000	2,684.50	2,672.00000	3,152.96	1,500.00000	1,770.00
	MULCH PLUS TACKIFIER KN19195	ACRE						
0870	621-060A	4.040	2,275.00000	9,191.00	2,672.00000	10,794.88	1,500.00000	6,060.00
	MULCH PLUS TACKIFIER KN19526	ACRE						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0875	621-060A	1.830	2,275.00000	4,163.25	2,672.00000	4,889.76	1,500.00000	2,745.00
	MULCH PLUS TACKIFIER KN19653	ACRE						
0880	624-005A	1,157.000	55.00000	63,635.00	81.00000	93,717.00	30.00000	34,710.00
	LOOSE RIPRAP KN19195	CY						
0885	626-010A	446.000	11.00000	4,906.00	13.00000	5,798.00	11.00000	4,906.00
	TEMPORARY TRAFFIC CONTROL SIGNS KN19195	SF						
0890	626-010A	296.000	11.00000	3,256.00	13.00000	3,848.00	11.00000	3,256.00
	TEMPORARY TRAFFIC CONTROL SIGNS KN19526	SF						
0895	626-010A	296.000	11.00000	3,256.00	13.00000	3,848.00	11.00000	3,256.00
	TEMPORARY TRAFFIC CONTROL SIGNS KN19653	SF						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0900	626-040A	2.000	40.00000	80.00	47.00000	94.00	40.00000	80.00
	BARRICADE TY 3 KN19195	EACH						
0905	626-040A	3.000	40.00000	120.00	47.00000	141.00	40.00000	120.00
	BARRICADE TY 3 KN19526	EACH						
0910	626-040A	3.000	40.00000	120.00	47.00000	141.00	40.00000	120.00
	BARRICADE TY 3 KN19653	EACH						
0915	626-050A	74.000	25.00000	1,850.00	29.00000	2,146.00	25.00000	1,850.00
	DRUMS KN19195	EACH						
0920	626-050A	84.000	25.00000	2,100.00	29.00000	2,436.00	25.00000	2,100.00
	DRUMS KN19526	EACH						
0925	626-050A	26.000	25.00000	650.00	29.00000	754.00	25.00000	650.00
	DRUMS KN19653	EACH						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0930	626-093A	13,188.000	0.11000	1,450.68	0.15000	1,978.20	0.11000	1,450.68
	TEMP PAV MARKING - WATERBORNE KN19195	FT						
0935	626-093A	16,561.000	0.11000	1,821.71	0.15000	2,484.15	0.11000	1,821.71
	TEMP PAV MARKING - WATERBORNE KN19526	FT						
0940	626-093A	6,434.000	0.11000	707.74	0.15000	965.10	0.11000	707.74
	TEMP PAV MARKING - WATERBORNE KN19653	FT						
0945	626-105A	360.000	47.00000	16,920.00	55.00000	19,800.00	45.00000	16,200.00
	TRAF CNTL MAINTENANCE KN19195	HR						
0950	626-105A	400.000	47.00000	18,800.00	55.00000	22,000.00	45.00000	18,000.00
	TRAF CNTL MAINTENANCE KN19526	HR						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0955	626-105A	400.000	47.00000	18,800.00	55.00000	22,000.00	45.00000	18,000.00
	TRAF CNTL MAINTENANCE KN19653	HR						
0960	626-111A	99.000	8.00000	792.00	9.50000	940.50	7.00000	693.00
	TEMP RIGID RAISED PAVEMENT MARKERS KN19195	EACH						
0965	626-111A	165.000	8.00000	1,320.00	9.50000	1,567.50	7.00000	1,155.00
	TEMP RIGID RAISED PAVEMENT MARKERS KN19526	EACH						
0970	626-111A	64.000	8.00000	512.00	9.50000	608.00	7.00000	448.00
	TEMP RIGID RAISED PAVEMENT MARKERS KN19653	EACH						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0975	626-115B	250.000	60.00000	15,000.00	71.00000	17,750.00	60.00000	15,000.00
	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) KN19195	DAY						
0980	626-115B	275.000	60.00000	16,500.00	71.00000	19,525.00	60.00000	16,500.00
	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) KN19526	DAY						
0985	626-115B	275.000	60.00000	16,500.00	71.00000	19,525.00	60.00000	16,500.00
	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) KN19653	DAY						
0990	626-116A	672.000	36.00000	24,192.00	64.00000	43,008.00	40.00000	26,880.00
	TEMP CONCRETE BARRIER KN19195	FT						





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0995	626-116A	792.000	36.00000	28,512.00	64.00000	50,688.00	40.00000	31,680.00
	TEMP CONCRETE BARRIER KN19526	FT						
1000	626-116A	680.000	36.00000	24,480.00	64.00000	43,520.00	40.00000	27,200.00
	TEMP CONCRETE BARRIER KN19653	FT						
1005	626-117A	311.000	15.00000	4,665.00	22.00000	6,842.00	10.00000	3,110.00
	R&R TEMP CONCRETE BARRIER KN19195	FT						
1010	626-117A	836.000	15.00000	12,540.00	8.00000	6,688.00	10.00000	8,360.00
	R&R TEMP CONCRETE BARRIER KN19526	FT						
1015	626-117A	680.000	15.00000	10,200.00	11.00000	7,480.00	10.00000	6,800.00
	R&R TEMP CONCRETE BARRIER KN19653	FT						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1020	626-118A	4.000	2,800.00000	11,200.00	7,354.00000	29,416.00	6,000.00000	24,000.00
	TEMP CRASH CUSHION KN19195	EACH						
1025	626-118A	3.000	2,800.00000	8,400.00	7,354.00000	22,062.00	6,000.00000	18,000.00
	TEMP CRASH CUSHION KN19526	EACH						
1030	626-118A	3.000	2,800.00000	8,400.00	7,354.00000	22,062.00	6,000.00000	18,000.00
	TEMP CRASH CUSHION KN19653	EACH						
1035	626-120A	1,440.000	45.00000	64,800.00	53.00000	76,320.00	46.00000	66,240.00
	FLAGGER CONTROL KN19195	HR						
1040	626-120A	200.000	45.00000	9,000.00	53.00000	10,600.00	46.00000	9,200.00
	FLAGGER CONTROL KN19526	HR						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1045	626-120A	200.000	45.00000	9,000.00	53.00000	10,600.00	46.00000	9,200.00
	FLAGGER CONTROL KN19653	HR						
1050	626-135A	32.000	8.00000	256.00	9.50000	304.00	7.00000	224.00
	WEIGHTED BASE TUBULAR MARKERS KN19195	EACH						
1055	626-135A	17.000	8.00000	136.00	9.50000	161.50	7.00000	119.00
	WEIGHTED BASE TUBULAR MARKERS KN19526	EACH						
1060	630-020A	392.000	2.25000	882.00	2.50000	980.00	2.00000	784.00
	PAV MKG - WATERBORNE KN19195	SF						
1065	630-020A	444.000	2.25000	999.00	2.50000	1,110.00	2.00000	888.00
	PAV MKG - WATERBORNE KN19526	SF						





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1095	631-010A	0.600	6,750.00000	4,050.00	3,530.00000	2,118.00	13,000.00000	7,800.00
	RUMBLE STRIPS KN19526	MILE						
1100	631-010A	0.300	6,750.00000	2,025.00	3,530.00000	1,059.00	13,000.00000	3,900.00
	RUMBLE STRIPS KN19653	MILE						
1105	634-005A	1.000	375.00000	375.00	441.00000	441.00	250.00000	250.00
	MAILBOX (TYPE A) KN19526	EACH						
1110	634-005A	1.000	375.00000	375.00	441.00000	441.00	250.00000	250.00
	MAILBOX (TYPE A) KN19653	EACH						
1115	634-005B	1.000	800.00000	800.00	941.00000	941.00	500.00000	500.00
	MAILBOX (TYPE B) KN19195	EACH						
1120	634-005B	2.000	800.00000	1,600.00	941.00000	1,882.00	500.00000	1,000.00
	MAILBOX (TYPE B) KN19526	EACH						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1125	640-010A	1,389.000	2.10000	2,916.90	2.00000	2,778.00	3.00000	4,167.00
	RIPRAP/EROSION CONT GEOTEXTILE KN19195	SY						
1130	640-015A	1,186.000	2.20000	2,609.20	2.00000	2,372.00	3.00000	3,558.00
	SUBGRADE SEPARATION GEOTEXTILE TYPE II KN19195	SY						
1135	640-015A	4,602.000	2.20000	10,124.40	1.00000	4,602.00	3.00000	13,806.00
	SUBGRADE SEPARATION GEOTEXTILE TYPE II KN19526	SY						
1140	640-015B	14,196.000	2.20000	31,231.20	0.70000	9,937.20	3.00000	42,588.00
	SUBGRADE SEPARATION GEOTEXTILE TYPE III KN19195	SY						
1145	640-015B	14,141.000	2.20000	31,110.20	0.70000	9,898.70	3.00000	42,423.00
	SUBGRADE SEPARATION GEOTEXTILE TYPE III KN19526	SY						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1150	640-015B	4,963.000	2.20000	10,918.60	0.95000	4,714.85	3.00000	14,889.00
	SUBGRADE SEPARATION GEOTEXTILE TYPE III KN19653	SY						
1155	645-010A	(0.360)	12,500.00000	12,500.00	63,617.00000	63,617.00	7,000.00000	7,000.00
	C3 FIELD LAB KN19195	LS						
1160	645-010A	(0.280)	12,500.00000	12,500.00	63,617.00000	63,617.00	7,000.00000	7,000.00
	C3 FIELD LAB KN19526	LS						
1165	645-010A	(0.360)	12,500.00000	12,500.00	63,617.00000	63,617.00	7,000.00000	7,000.00
	C3 FIELD LAB KN19653	LS						
1170	650-070A	2.000	10,000.00000	20,000.00	19,708.00000	39,416.00	12,000.00000	24,000.00
	TIME-LAPSE CAMERA KN19195	EACH						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1175	650-070A	1.000	10,000.00000	10,000.00	26,133.00000	26,133.00	12,000.00000	12,000.00
	TIME-LAPSE CAMERA KN19526	EACH						
1180	650-070A	1.000	10,000.00000	10,000.00	26,133.00000	26,133.00	12,000.00000	12,000.00
	TIME-LAPSE CAMERA KN19653	EACH						
1185	650-070B	14.000	500.00000	7,000.00	765.00000	10,710.00	150.00000	2,100.00
	TIME-LAPSE CAMERA SERVICE KN19195	MO						
1190	650-070B	9.000	500.00000	4,500.00	382.00000	3,438.00	150.00000	1,350.00
	TIME-LAPSE CAMERA SERVICE KN19526	MO						
1195	650-070B	9.000	500.00000	4,500.00	382.00000	3,438.00	150.00000	1,350.00
	TIME-LAPSE CAMERA SERVICE KN19653	MO						





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1200	675-005A	(0.360)	55,000.00000	55,000.00	33,374.00000	33,374.00	45,000.00000	45,000.00
	SURVEY KN19195	LS						
1205	675-005A	(0.280)	40,000.00000	40,000.00	42,897.00000	42,897.00	45,000.00000	45,000.00
	SURVEY KN19526	LS						
1210	675-005A	(0.360)	55,000.00000	55,000.00	42,909.00000	42,909.00	45,000.00000	45,000.00
	SURVEY KN19653	LS						
1215	675-010A	2,500.000	1.00000	2,500.00	1.00000	2,500.00	1.00000	2,500.00
	DIRECTED SURVEYING OFFICE COMPUTATIONS KN19195	CA						
1220	675-010A	2,500.000	1.00000	2,500.00	1.00000	2,500.00	1.00000	2,500.00
	DIRECTED SURVEYING OFFICE COMPUTATIONS KN19526	CA						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1225	675-010A	2,500.000	1.00000	2,500.00	1.00000	2,500.00	1.00000	2,500.00
	DIRECTED SURVEYING OFFICE COMPUTATIONS KN19653	CA						
1230	675-015A	2,500.000	1.00000	2,500.00	1.00000	2,500.00	1.00000	2,500.00
	DIRECTED SURVEYING CREW KN19195	CA						
1235	675-015A	2,500.000	1.00000	2,500.00	1.00000	2,500.00	1.00000	2,500.00
	DIRECTED SURVEYING CREW KN19526	CA						
1240	675-015A	2,500.000	1.00000	2,500.00	1.00000	2,500.00	1.00000	2,500.00
	DIRECTED SURVEYING CREW KN19653	CA						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1245	676-005A	(1.000)	5,000.00000	5,000.00	3,530.00000	3,530.00	1,200.00000	1,200.00
	RECORD OF EXISTING PAVEMENT MARKINGS KN19195	LS						
1250	677-005A	(0.360)	5,000.00000	5,000.00	3,295.00000	3,295.00	1,200.00000	1,200.00
	RECORD DRAWINGS KN19195	L S						
1255	677-005A	(0.280)	5,000.00000	5,000.00	3,295.00000	3,295.00	1,200.00000	1,200.00
	RECORD DRAWINGS KN19526	L S						
1260	677-005A	(0.360)	5,000.00000	5,000.00	3,295.00000	3,295.00	1,200.00000	1,200.00
	RECORD DRAWINGS KN19653	L S						
1265	S501-15A	5,465.000	67.50000	368,887.50	79.00000	431,735.00	90.00000	491,850.00
	RETAINING WALL WELDED WIRE KN19195	SF						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1270	S501-15A	11,420.600	90.00000	1,027,854.00	83.00000	947,909.80	90.00000	1,027,854.00
	RETAINING WALL WELDED WIRE KN19653	SF						
1275	S501-95A	302.000	150.00000	45,300.00	80.00000	24,160.00	200.00000	60,400.00
	GEOSYNTHETIC REINFORCED ABUT BACKFILL KN19195	CY						
1280	S626-41A	81.000	200.00000	16,200.00	241.00000	19,521.00	220.00000	17,820.00
	PORTABLE TRAFFIC SIGNAL KN19195	DAY						
1285	S626-41A	140.000	50.00000	7,000.00	353.00000	49,420.00	320.00000	44,800.00
	PORTABLE TRAFFIC SIGNAL KN19526	DAY						
1290	S626-41A	140.000	200.00000	28,000.00	353.00000	49,420.00	320.00000	44,800.00
	PORTABLE TRAFFIC SIGNAL KN19653	DAY						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1295	S901-05A	1.000	7,000.00000	7,000.00	3,573.00000	3,573.00	5,000.00000	5,000.00
	SP DRYWELL TYPE A KN19195	EACH						
1300	S901-05A	1.000	7,000.00000	7,000.00	3,481.00000	3,481.00	5,000.00000	5,000.00
	SP DRYWELL TYPE A KN19526	EACH						
1305	S901-05A	1.000	7,000.00000	7,000.00	3,573.00000	3,573.00	5,000.00000	5,000.00
	SP DRYWELL TYPE A KN19653	EACH						
1310	S901-05B	1.000	9,600.00000	9,600.00	4,016.00000	4,016.00	7,000.00000	7,000.00
	SP DRYWELL TYPE B KN19195	EACH						
1315	S901-05B	3.000	9,600.00000	28,800.00	3,882.00000	11,646.00	7,000.00000	21,000.00
	SP DRYWELL TYPE B KN19526	EACH						
1320	S901-05B	1.000	9,600.00000	9,600.00	4,016.00000	4,016.00	7,000.00000	7,000.00
	SP DRYWELL TYPE B KN19653	EACH						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1325	S901-05C	2.000	1,200.00000	2,400.00	1,000.00000	2,000.00	1,000.00000	2,000.00
	SP MOVE AND RESET TEMP CRASH CUSHION KN19195	EACH						
1330	S901-05C	3.000	1,200.00000	3,600.00	1,000.00000	3,000.00	1,000.00000	3,000.00
	SP MOVE AND RESET TEMP CRASH CUSHION KN19526	EACH						
1335	S901-05C	3.000	1,200.00000	3,600.00	1,000.00000	3,000.00	1,000.00000	3,000.00
	SP MOVE AND RESET TEMP CRASH CUSHION KN19653	EACH						
1340	S901-05D	3.000	10,000.00000	30,000.00	6,471.00000	19,413.00	9,000.00000	27,000.00
	SP TEMPORARY ILLUMINATION KN19195	EACH						
1345	S901-05D	2.000	10,000.00000	20,000.00	10,001.00000	20,002.00	9,000.00000	18,000.00
	SP TEMPORARY ILLUMINATION KN19526	EACH						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1350	S901-05D	2.000	10,000.00000	20,000.00	10,001.00000	20,002.00	9,000.00000	18,000.00
	SP TEMPORARY ILLUMINATION KN19653	EACH						
1355	S901-05E	1.000	10,000.00000	10,000.00	21,179.00000	21,179.00	6,000.00000	6,000.00
	SP ABANDON EXISTING WELL KN19653	EACH						
1360	S901-05F	2.000	13,500.00000	27,000.00	13,184.00000	26,368.00	20,000.00000	40,000.00
	SP INSTALL FLAP GATE KN19195	EACH						
1365	S901-05G	80.000	140.00000	11,200.00	165.00000	13,200.00	135.00000	10,800.00
	SP PLANTING SHRUB KN19195	EACH						
1370	S916-05A	60.000	675.00000	40,500.00	794.00000	47,640.00	675.00000	40,500.00
	SP TRAFFIC CONTROL SUPERVISOR KN19195	DAY						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(1) M.A. DEATLEY CONSTRUCTION, INC.		(2) LARIVIERE, INC		(3) CECCANTI, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1375	S916-05A	60.000	675.00000	40,500.00	794.00000	47,640.00	675.00000	40,500.00
	SP TRAFFIC CONTROL SUPERVISOR KN19526	DAY						
1380	S916-05A	60.000	675.00000	40,500.00	794.00000	47,640.00	675.00000	40,500.00
	SP TRAFFIC CONTROL SUPERVISOR KN19653	DAY						
1385	Z629-05A	(1.000)	1,844,700.00000	1,844,700.00	587,255.00000	587,255.00	1,000,000.00000	1,000,000.00
	MOBILIZATION	LS						
<b>Section Totals:</b>			\$12,041,258.49		\$12,859,416.54		\$12,867,137.79	
<b>Life Cycle Costs:</b>								
<b>Section Total with LCC:</b>			\$12,041,258.49		\$12,859,416.54		\$12,867,137.79	
<b>Contract Item Totals</b>			<b>\$12,041,258.49</b>		<b>\$12,859,416.54</b>		<b>\$12,867,137.79</b>	
<b>Contract Time Totals</b>								
<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>	





Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

<b>Contract Grand Totals</b>	<b>\$12,041,258.49</b>	<b>\$12,859,416.54</b>	<b>12,867,137.79</b>
------------------------------	------------------------	------------------------	----------------------

( ) indicates item is bid as Lump Sum



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0005	105-010A	22,500.000	1.00000	22,500.00	1.00000	22,500.00		
	DISPUTE REVIEW BOARD-3 MEMBER(CONT ITEM)	CA						
0010	110-005A	1,327.000	0.80000	1,061.60	0.80000	1,061.60		
	TRAINING	HR						
0015	201-005A	1.920	20,000.00000	38,400.00	5,000.00000	9,600.00		
	CLEARING & GRUBBING KN19195	ACRE						
0020	201-005A	4.790	20,000.00000	95,800.00	5,000.00000	23,950.00		
	CLEARING & GRUBBING KN19526	ACRE						
0025	201-005A	2.100	20,000.00000	42,000.00	5,000.00000	10,500.00		
	CLEARING & GRUBBING KN19653	ACRE						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0030 202-005A	48.000		1,200.00000	57,600.00	500.00000	24,000.00	
	EACH						
SELECTIVE REM OF TREES INCLUDING STUMPS KN19526							
0035 202-005A	15.000		700.00000	10,500.00	500.00000	7,500.00	
	EACH						
SELECTIVE REM OF TREES INCLUDING STUMPS KN19653							
0040 203-020A	1.000		300,000.00000	300,000.00	500,000.00000	500,000.00	
	EACH						
REM OF BRIDGE MULTI SPAN KN19653							
0045 203-020A	1.000		100,000.00000	100,000.00	150,000.00000	150,000.00	
	EACH						
REM OF BRIDGE SINGLE SPAN KN19195							
0050 203-050A	2.000		1,000.00000	2,000.00	500.00000	1,000.00	
	EACH						
REM OF CONC HEADWALL KN19195							



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0055	203-050A 2.000 REM OF CONC HEADWALL KN19526 EACH	1,000.00000	2,000.00	500.00000	1,000.00		
0060	203-050B 1,500.000 HAZARDOUS MATERIAL TESTING, REMOVAL, AND DISPOSAL KN19195 CA	1.00000	1,500.00	1.00000	1,500.00		
0065	203-050B 1,500.000 HAZARDOUS MATERIAL TESTING, REMOVAL, AND DISPOSAL KN19653 CA	1.00000	1,500.00	1.00000	1,500.00		
0070	203-080A 230.000 REM OF GUARDRAIL/BARRIER KN19195 FT	10.00000	2,300.00	5.00000	1,150.00		



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0075 203-080A	45.000		10.00000	450.00	5.00000	225.00	
REM OF GUARDRAIL/BARRIER KN19526	FT						
0080 203-080A	1,795.000		10.00000	17,950.00	5.00000	8,975.00	
REM OF GUARDRAIL/BARRIER KN19653	FT						
0085 203-090A	2.000		700.00000	1,400.00	700.00000	1,400.00	
REM OF INLET KN19195	EACH						
0090 203-095A	1.000		800.00000	800.00	1,000.00000	1,000.00	
REM OF MANHOLE KN19195	EACH						
0095 203-125C	603.000		28.00000	16,884.00	25.00000	15,075.00	
REM OF MISCELLANEOUS ITEMS (PIPE) KN19195	FT						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0100	203-125C	30.000	45.00000	1,350.00	12.50000	375.00	
	REM OF MISCELLANEOUS ITEMS (PIPE) KN19526	FT					
0105	203-135A	15.000	210.00000	3,150.00	200.00000	3,000.00	
	REMOVAL OF SIGN KN19195	EACH					
0110	203-135A	16.000	210.00000	3,360.00	200.00000	3,200.00	
	REMOVAL OF SIGN KN19526	EACH					
0115	203-135A	10.000	210.00000	2,100.00	200.00000	2,000.00	
	REMOVAL OF SIGN KN19653	EACH					
0120	205-005A	7,336.000	25.00000	183,400.00	20.00000	146,720.00	
	EXCAVATION KN19195	CY					
0125	205-005A	9,992.000	25.00000	249,800.00	20.00000	199,840.00	
	EXCAVATION KN19526	CY					



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0130 205-005A	4,794.000		25.00000	119,850.00	20.00000	95,880.00	
EXCAVATION KN19653	CY						
0135 205-040A	2,837.000		28.00000	79,436.00	40.00000	113,480.00	
GRANULAR BORROW KN19195	CY						
0140 205-040A	17,856.000		28.00000	499,968.00	30.00000	535,680.00	
GRANULAR BORROW KN19526	CY						
0145 205-040A	10,454.000		28.00000	292,712.00	30.00000	313,620.00	
GRANULAR BORROW KN19653	CY						
0150 205-060A	172.000		18.00000	3,096.00	35.00000	6,020.00	
WATER FOR DUST ABATEMENT KN19195	MG						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0155	205-060A	450.000	18.00000	8,100.00	35.00000	15,750.00		
	WATER FOR DUST ABATEMENT KN19526	MG						
0160	205-060A	200.000	18.00000	3,600.00	35.00000	7,000.00		
	WATER FOR DUST ABATEMENT KN19653	MG						
0165	205-071A	100.000	62.00000	6,200.00	40.00000	4,000.00		
	EXCAVATION AND REPAIR OF SOFT SPOTS KN19195	CY						
0170	205-071A	100.000	62.00000	6,200.00	40.00000	4,000.00		
	EXCAVATION AND REPAIR OF SOFT SPOTS KN19526	CY						
0175	205-071A	100.000	62.00000	6,200.00	40.00000	4,000.00		
	EXCAVATION AND REPAIR OF SOFT SPOTS KN19653	CY						





Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0180	210-005A	264.000	55.00000	14,520.00	25.00000	6,600.00		
	STR EXCAVATION SCH NO. 1 KN19195	CY						
0185	210-015A	33.000	102.00000	3,366.00	50.00000	1,650.00		
	COMPACTING BACKFILL KN19195	CY						
0190	210-015A	180.000	75.00000	13,500.00	35.00000	6,300.00		
	COMPACTING BACKFILL KN19653	CY						
0195	212-011A	2,624.000	5.00000	13,120.00	5.00000	13,120.00		
	FIBER WATTLE KN19195	FT						
0200	212-011A	3,334.000	5.00000	16,670.00	5.00000	16,670.00		
	FIBER WATTLE KN19526	FT						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0205 212-011A	3,769.000		5.00000	18,845.00	5.00000	18,845.00	
FIBER WATTLE KN19653	FT						
0210 212-060A	2.000		4,000.00000	8,000.00	3,500.00000	7,000.00	
STABILIZED CONST ENTRANCE KN19195	EACH						
0215 212-060A	2.000		4,000.00000	8,000.00	3,500.00000	7,000.00	
STABILIZED CONST ENTRANCE KN19526	EACH						
0220 212-060A	1.000		4,000.00000	4,000.00	3,500.00000	3,500.00	
STABILIZED CONST ENTRANCE KN19653	EACH						
0225 212-095A	9.000		90.00000	810.00	100.00000	900.00	
INLET PROTECTION KN19195	EACH						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	WORK BY CONTRACT		Cat Alt Set:		Cat Alt Member:		LCC:	
0230 212-095A	8.000		90.00000	720.00	100.00000	800.00		
INLET PROTECTION KN19526		EACH						
0235 212-095A	2.000		90.00000	180.00	100.00000	200.00		
INLET PROTECTION KN19653		EACH						
0240 212-105A	5,000.000		1.00000	5,000.00	1.00000	5,000.00		
WATER POLLUTION AND EROSION CONTROL KN19195		CA						
0245 212-105A	5,000.000		1.00000	5,000.00	1.00000	5,000.00		
WATER POLLUTION AND EROSION CONTROL KN19526		CA						
0250 212-105A	5,000.000		1.00000	5,000.00	1.00000	5,000.00		
WATER POLLUTION AND EROSION CONTROL KN19653		CA						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description		(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0255 213-005A	929.000 CY	24.00000	22,296.00	25.00000	23,225.00		
TOPSOIL (6") KN19195							
0260 213-005A	3,242.000 CY	24.00000	77,808.00	25.00000	81,050.00		
TOPSOIL (6") KN19526							
0265 213-005A	1,460.000 CY	24.00000	35,040.00	25.00000	36,500.00		
TOPSOIL (6") KN19653							
0270 301-005A	11,648.000 TON	18.00000	209,664.00	20.00000	232,960.00		
GRANULAR SUBBASE KN19195							
0275 301-005A	12,192.000 TON	18.00000	219,456.00	20.00000	243,840.00		
GRANULAR SUBBASE KN19526							



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0280 301-005A	4,522.000		18.00000	81,396.00	20.00000	90,440.00	
GRANULAR SUBBASE KN19653	TON						
0285 303-022A	7,303.000		22.00000	160,666.00	25.00000	182,575.00	
3/4" AGGR TY B FOR BASE KN19195	TON						
0290 303-022A	6,535.000		22.00000	143,770.00	25.00000	163,375.00	
3/4" AGGR TY B FOR BASE KN19526	TON						
0295 303-022A	3,084.000		22.00000	67,848.00	25.00000	77,100.00	
3/4" AGGR TY B FOR BASE KN19653	TON						
0300 303-023A	376.000		24.00000	9,024.00	32.00000	12,032.00	
3/4" AGGR TY A OR B FOR BASE TYPE B (T) KN19195	TON						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0305	303-023A	1,605.000	24.00000	38,520.00	30.00000	48,150.00		
	3/4" AGGR TY A OR B FOR BASE TYPE B (T) KN19526	TON						
0310	307-005A	395.000	22.00000	8,690.00	45.00000	17,775.00		
	OPEN-GRADED BASE CLASS I (T) KN19195	CY						
0315	307-005A	1,534.000	22.00000	33,748.00	40.00000	61,360.00		
	OPEN-GRADED BASE CLASS I (T) KN19526	CY						
0320	401-020A	1,756.000	1.70000	2,985.20	1.60000	2,809.60		
	CSS-1 DIL EMUL ASPH FOR TACK COAT KN19195	GAL						
0325	401-020A	1,522.000	1.70000	2,587.40	1.60000	2,435.20		
	CSS-1 DIL EMUL ASPH FOR TACK COAT KN19526	GAL						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	WORK BY CONTRACT	Cat Alt Set:		Cat Alt Member:		LCC:	
0330 401-020A	683.000	1.70000	1,161.10	1.60000	1,092.80		
CSS-1 DIL EMUL ASPH FOR TACK COAT KN19653	GAL						
0335 405-245A	9.000	3,500.00000	31,500.00	500.00000	4,500.00		
APPROACH KN19195	EACH						
0340 405-245A	5.000	3,500.00000	17,500.00	500.00000	2,500.00		
APPROACH KN19526	EACH						
0345 405-245A	2.000	3,500.00000	7,000.00	500.00000	1,000.00		
APPROACH KN19653	EACH						
0350 405-425A	137.000	208.00000	28,496.00	190.00000	26,030.00		
SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-2 (T) KN19195	TON						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0355	405-425A	558.000	136.00000	75,888.00	125.00000	69,750.00		
	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-2 (T) KN19526	TON						
0360	405-435A	4,059.000	131.00000	531,729.00	120.00000	487,080.00		
	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-3 KN19195	TON						
0365	405-435A	3,683.000	141.00000	519,303.00	130.00000	478,790.00		
	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-3 KN19526	TON						
0370	405-435A	1,707.000	141.00000	240,687.00	130.00000	221,910.00		
	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-3 KN19653	TON						
0375	502-140A	105.400	800.00000	84,320.00	1,300.00000	137,020.00		
	CONC CL 40-A SCH NO. 1 KN19195	CY						





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0380 502-140A	83.900		850.00000	71,315.00	1,300.00000	109,070.00	
CONC CL 40-A SCH NO. 1 KN19653		CY					
0385 502-310A	137.700		1,550.00000	213,435.00	1,750.00000	240,975.00	
CONC CL 40 AF SCH NO. 2 KN19195		CY					
0390 502-310A	208.800		1,500.00000	313,200.00	1,750.00000	365,400.00	
CONC CL 40 AF SCH NO. 2 KN19653		CY					
0395 502-380A	572.000		600.00000	343,200.00	650.00000	371,800.00	
PRESTRESSED WF GIRDER 42" DEPTH KN19653		FT					
0400 502-430A	172.300		320.00000	55,136.00	325.00000	55,997.50	
CONC PARAPET 42" SINGLE SLOPE KN19195		FT					



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0405	502-430A	273.400	440.00000	120,296.00	450.00000	123,030.00	
	CONC PARAPET 42" SINGLE SLOPE WITH FENCE KN19653	FT					
0410	502-435A	240.700	500.00000	120,350.00	450.00000	108,315.00	
	APPROACH SLAB KN19653	SY					
0415	502-465A	520.700	590.00000	307,213.00	600.00000	312,420.00	
	PRESTR SLAB (48" WIDTH x 26" DEPTH) KN19195	FT					
0420	503-010A	15,554.000	2.25000	34,996.50	2.00000	31,108.00	
	METAL REINF SCH NO. 1 KN19195	LB					
0425	503-010A	13,607.000	1.95000	26,533.65	2.00000	27,214.00	
	METAL REINF SCH NO. 1 KN19653	LB					



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0430	503-015A	11,648.000	2.00000	23,296.00	2.00000	23,296.00	
	METAL REINF SCH NO. 2 KN19195	LB					
0435	503-015A	15,853.000	2.40000	38,047.20	2.00000	31,706.00	
	METAL REINF SCH NO. 2 KN19653	LB					
0440	503-020A	15,537.000	1.20000	18,644.40	2.35000	36,511.95	
	EPOXY COATED METAL REINF KN19195	LB					
0445	503-020A	19,063.000	6.00000	114,378.00	2.20000	41,938.60	
	EPOXY COATED METAL REINF KN19653	LB					
0450	505-045A	575.000	186.00000	106,950.00	170.00000	97,750.00	
	PROV&DRIV STEEL H PILE (14 X 117) KN19653	FT					



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0455	505-100A	1,127.000	182.00000	205,114.00	150.00000	169,050.00		
	PROV&DRIV 12" DIA STEEL SHELL PILE (12 3/4" DIA STEEL SHELL PILE) KN19195	FT						
0460	505-150A	169.000	181.00000	30,589.00	150.00000	25,350.00		
	PROV&DRIV TEST STEEL SHELL PILE (12") (12 3/4" DIA STEEL SHELL PILE) KN19195	FT						
0465	505-197A	82.000	186.00000	15,252.00	170.00000	13,940.00		
	PROV&DRIV TEST PILE (HP-14 x 117) KN19653	FT						
0470	505-205A	16.000	395.00000	6,320.00	375.00000	6,000.00		
	PROV&INST 14" DIA PILE SHOES OR TIPS KN19653	EACH						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0475	505-215A	2.000	395.00000	790.00	375.00000	750.00		
	SPLICE STEEL PILE BEFORE DRIVING KN19195	EACH						
0480	505-215B	4.000	565.00000	2,260.00	500.00000	2,000.00		
	SPLICE STEEL PILE DURING DRIVING KN19195	EACH						
0485	520-010A	236.700	818.00000	193,620.60	750.00000	177,525.00		
	PREDRILLING FOR PILING IN ROCK KN19653	FT						
0490	521-005A	2.000	2,800.00000	5,600.00	4,200.00000	8,400.00		
	DYNAMIC PILE TESTING KN19195	EA						
0495	521-005A	2.000	2,800.00000	5,600.00	4,200.00000	8,400.00		
	DYNAMIC PILE TESTING KN19653	EA						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0500	521-010A CAPWAP ANALYSIS KN19195 EA	4.000	1,100.00000 4,400.00	800.00000	3,200.00		
0505	521-010A CAPWAP ANALYSIS KN19653 EA	2.000	1,100.00000 2,200.00	800.00000	1,600.00		
0510	551-005A PREPARED & PLACED PPC OVERLAY KN19195 SY	406.700	112.00000 45,550.40	105.00000	42,703.50		
0515	551-005A PREPARED & PLACED PPC OVERLAY KN19653 SY	792.100	112.00000 88,715.20	105.00000	83,170.50		
0520	551-010A PPC OVERLAY MATERIAL KN19195 CY	9.900	3,800.00000 37,620.00	3,300.00000	32,670.00		



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0525 551-010A	19.300		3,800.00000	73,340.00	3,300.00000	63,690.00	
PPC OVERLAY MATERIAL KN19653	CY						
0530 566-005A	111.300		75.00000	8,347.50	90.00000	10,017.00	
COMPRESSION EXPANSION JOINT 1.5" JEENE JOINT KN19653	FT						
0535 576-005A	550.000		2.50000	1,375.00	5.00000	2,750.00	
(GFRP) REINFORCEMENT KN19653	FT						
0540 577-005A	378.200		70.00000	26,474.00	75.00000	28,365.00	
PILE SLEEVES KN19653	FT						
0545 584-005A	(1.000)		100,000.00000	100,000.00	50,000.00000	50,000.00	
TEMPORARY SHORING KN19195	LS						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0550 584-005B	(1.000)	600,000.00000	600,000.00	500,000.00000	500,000.00		
TEMPORARY SHORING KN19653	LS						
0555 586-005A	(1.000)	198,000.00000	198,000.00	150,000.00000	150,000.00		
UTILITY CONDUIT KN19653	L S						
0560 602-035A	161.000	82.00000	13,202.00	75.00000	12,075.00		
18" PIPE CULV KN19526	FT						
0565 605-025A	389.000	47.00000	18,283.00	60.00000	23,340.00		
12" STORM SEWER PIPE KN19195	FT						
0570 605-055A	1,070.000	98.00000	104,860.00	120.00000	128,400.00		
30" STORM SEWER PIPE KN19195	FT						





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0575	605-615A	5.000	5,100.00000	25,500.00	5,000.00000	25,000.00	
	INLET TY 3 KN19195	EACH					
0580	605-630A	2.000	9,600.00000	19,200.00	20,000.00000	40,000.00	
	INLET TY 8 KN19195	EACH					
0585	608-035A	4.000	3,800.00000	15,200.00	3,500.00000	14,000.00	
	18" APRON FOR PIPE KN19526	EACH					
0590	609-025A	1.000	12,000.00000	12,000.00	10,000.00000	10,000.00	
	MINOR STR (HEADWALL) KN19195	EACH					
0595	609-025A	2.000	12,000.00000	24,000.00	1,500.00000	3,000.00	
	MINOR STR (HEADWALL) KN19526	EACH					
0600	612-005D	1,945.000	33.90000	65,935.50	31.00000	60,295.00	
	W-BEAM GUARDRAIL KN19195	FT					



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0605      612-005D	1,644.000		33.90000	55,731.60	31.00000	50,964.00	
W-BEAM GUARDRAIL KN19526	FT						
0610      612-005D	1,915.000		33.90000	64,918.50	31.00000	59,365.00	
W-BEAM GUARDRAIL KN19653	FT						
0615      612-080A	1.000		3,162.00000	3,162.00	3,800.00000	3,800.00	
GUARDRAIL TERMINAL TY 7 KN19526	EACH						
0620      612-080A	4.000		3,162.00000	12,648.00	3,800.00000	15,200.00	
GUARDRAIL TERMINAL TY 7 KN19653	EACH						
0625      612-085A	1.000		2,258.00000	2,258.00	3,000.00000	3,000.00	
GUARDRAIL TERMINAL TY 8 KN19526	EACH						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0630	612-085A	4.000	2,258.00000	9,032.00	3,000.00000	12,000.00		
	GUARDRAIL TERMINAL TY 8 KN19653	EACH						
0635	612-110A	5.000	1,694.00000	8,470.00	2,500.00000	12,500.00		
	GUARDRAIL ANCHOR KN19195	EACH						
0640	612-115C	3.000	3,953.00000	11,859.00	4,500.00000	13,500.00		
	GUARDRAIL TERMINAL, TANGENT KN19195	EACH						
0645	612-115C	1.000	3,953.00000	3,953.00	4,500.00000	4,500.00		
	GUARDRAIL TERMINAL, TANGENT KN19526	EACH						
0650	612-120B	4.000	3,953.00000	15,812.00	3,750.00000	15,000.00		
	GUARDRAIL TRANSITION, HIGH SPEED KN19195	EACH						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0655 612-120B	6.000		3,953.00000	23,718.00	3,750.00000	22,500.00	
GUARDRAIL TRANSITION, HIGH SPEED KN19653	EACH						
0660 612-160A	4.000		1,130.00000	4,520.00	500.00000	2,000.00	
CONCRETE PARAPET CONNECTOR KN19195	EACH						
0665 612-160A	4.000		1,130.00000	4,520.00	500.00000	2,000.00	
CONCRETE PARAPET CONNECTOR KN19653	EACH						
0670 612-165A	2.000		1,130.00000	2,260.00	500.00000	1,000.00	
CONCRETE BARRIER CONNECTOR KN19653	EACH						
0675 615-260A	818.000		70.00000	57,260.00	35.00000	28,630.00	
CURB TYPE 5 KN19195	FT						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0680	615-260A	184.000	70.00000	12,880.00	35.00000	6,440.00		
	CURB TYPE 5 KN19526	FT						
0685	615-260A	129.000	70.00000	9,030.00	35.00000	4,515.00		
	CURB TYPE 5 KN19653	FT						
0690	615-331A	125.000	115.00000	14,375.00	55.00000	6,875.00		
	GUTTER TYPE 1 KN19195	FT						
0695	616-010A	76.000	22.60000	1,717.60	21.00000	1,596.00		
	SIGNS TY B KN19195	SF						
0700	616-010A	113.000	22.60000	2,553.80	21.00000	2,373.00		
	SIGNS TY B KN19526	SF						
0705	616-010A	39.000	22.60000	881.40	21.00000	819.00		
	SIGNS TY B KN19653	SF						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0710 616-020A	18.000	22.60000	406.80	21.00000	378.00		
SIGNS TY E KN19195	SF						
0715 616-020A	86.000	22.60000	1,943.60	21.00000	1,806.00		
SIGNS TY E KN19526	SF						
0720 616-020A	28.000	22.60000	632.80	21.00000	588.00		
SIGNS TY E KN19653	SF						
0725 616-035A	170.000	7.90000	1,343.00	7.50000	1,275.00		
SIGN BRACKETS & BRACE ANGLES KN19195	LB						
0730 616-035A	276.000	7.90000	2,180.40	7.50000	2,070.00		
SIGN BRACKETS & BRACE ANGLES KN19526	LB						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0735	616-035A	42.000	7.90000	331.80	7.50000	315.00		
	SIGN BRACKETS & BRACE ANGLES KN19653	LB						
0740	616-045A	823.000	7.90000	6,501.70	7.50000	6,172.50		
	BRKAWY STL SIGN POST TY B KN19195	LB						
0745	616-045A	1,767.000	7.90000	13,959.30	7.50000	13,252.50		
	BRKAWY STL SIGN POST TY B KN19526	LB						
0750	616-045A	697.000	7.90000	5,506.30	7.50000	5,227.50		
	BRKAWY STL SIGN POST TY B KN19653	LB						
0755	616-065A	8.000	1,980.00000	15,840.00	1,800.00000	14,400.00		
	BRKAWY STL SIGN POST INST TY B KN19195	EACH						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0760	616-065A	17.000	1,980.00000	33,660.00	1,800.00000	30,600.00	
	BRKAWY STL SIGN POST INST TY B KN19526	EACH					
0765	616-065A	6.000	1,980.00000	11,880.00	1,800.00000	10,800.00	
	BRKAWY STL SIGN POST INST TY B KN19653	EACH					
0770	617-005A	14.000	45.00000	630.00	42.00000	588.00	
	DELINEATOR TY 1 KN19195	EACH					
0775	617-005A	22.000	45.00000	990.00	42.00000	924.00	
	DELINEATOR TY 1 KN19526	EACH					
0780	617-020A	2.000	50.00000	100.00	42.00000	84.00	
	DELINEATOR TY 4 KN19195	EACH					
0785	617-020A	2.000	50.00000	100.00	42.00000	84.00	
	DELINEATOR TY 4 KN19526	EACH					





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0790 617-045A	13.000		45.00000	585.00	42.00000	546.00	
DELINEATOR TY 9 KN19195	EACH						
0795 617-045A	16.000		45.00000	720.00	42.00000	672.00	
DELINEATOR TY 9 KN19526	EACH						
0800 617-045A	6.000		45.00000	270.00	42.00000	252.00	
DELINEATOR TY 9 KN19653	EACH						
0805 621-001A	1.180		662.00000	781.16	625.00000	737.50	
SEED KN19195	ACRE						
0810 621-001A	4.040		662.00000	2,674.48	625.00000	2,525.00	
SEED KN19526	ACRE						
0815 621-001A	1.830		662.00000	1,211.46	625.00000	1,143.75	
SEED KN19653	ACRE						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0820 621-005A	1.180	ACRE	2,350.00000	2,773.00	3,000.00000	3,540.00	
SEED BED PREPARATION KN19195							
0825 621-005A	4.040	ACRE	2,350.00000	9,494.00	3,000.00000	12,120.00	
SEED BED PREPARATION KN19526							
0830 621-005A	1.830	ACRE	2,350.00000	4,300.50	3,000.00000	5,490.00	
SEED BED PREPARATION KN19653							
0835 621-010A	1.180	ACRE	20.00000	23.60	11.00000	12.98	
SEEDING KN19195							
0840 621-010A	4.040	ACRE	20.00000	80.80	11.00000	44.44	
SEEDING KN19526							



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0845 621-010A	1.830	ACRE	20.00000	36.60	11.00000	20.13	
SEEDING KN19653							
0850 621-035A	1.180	ACRE	224.00000	264.32	210.00000	247.80	
FERTILIZING KN19195							
0855 621-035A	4.040	ACRE	224.00000	904.96	210.00000	848.40	
FERTILIZING KN19526							
0860 621-035A	1.830	ACRE	224.00000	409.92	210.00000	384.30	
FERTILIZING KN19653							
0865 621-060A	1.180	ACRE	2,543.00000	3,000.74	2,400.00000	2,832.00	
MULCH PLUS TACKIFIER KN19195							
0870 621-060A	4.040	ACRE	2,543.00000	10,273.72	2,400.00000	9,696.00	
MULCH PLUS TACKIFIER KN19526							



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0875 621-060A	1.830		2,543.00000	4,653.69	2,400.00000	4,392.00	
MULCH PLUS TACKIFIER KN19653	ACRE						
0880 624-005A	1,157.000		70.00000	80,990.00	100.00000	115,700.00	
LOOSE RIPRAP KN19195	CY						
0885 626-010A	446.000		12.40000	5,530.40	12.00000	5,352.00	
TEMPORARY TRAFFIC CONTROL SIGNS KN19195	SF						
0890 626-010A	296.000		12.40000	3,670.40	12.00000	3,552.00	
TEMPORARY TRAFFIC CONTROL SIGNS KN19526	SF						
0895 626-010A	296.000		12.40000	3,670.40	12.00000	3,552.00	
TEMPORARY TRAFFIC CONTROL SIGNS KN19653	SF						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	WORK BY CONTRACT		Cat Alt Set:		Cat Alt Member:		LCC:	
0900	626-040A	2.000	46.00000	92.00	42.00000	84.00		
	BARRICADE TY 3 KN19195	EACH						
0905	626-040A	3.000	46.00000	138.00	42.00000	126.00		
	BARRICADE TY 3 KN19526	EACH						
0910	626-040A	3.000	46.00000	138.00	42.00000	126.00		
	BARRICADE TY 3 KN19653	EACH						
0915	626-050A	74.000	28.00000	2,072.00	26.00000	1,924.00		
	DRUMS KN19195	EACH						
0920	626-050A	84.000	28.00000	2,352.00	26.00000	2,184.00		
	DRUMS KN19526	EACH						
0925	626-050A	26.000	28.00000	728.00	26.00000	676.00		
	DRUMS KN19653	EACH						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0930 626-093A	13,188.000		0.12000	1,582.56	0.12000	1,582.56	
	TEMP PAV MARKING - FT						
	WATERBORNE KN19195						
0935 626-093A	16,561.000		0.12000	1,987.32	0.12000	1,987.32	
	TEMP PAV MARKING - FT						
	WATERBORNE KN19526						
0940 626-093A	6,434.000		0.12000	772.08	0.12000	772.08	
	TEMP PAV MARKING - FT						
	WATERBORNE KN19653						
0945 626-105A	360.000		53.08000	19,108.80	53.00000	19,080.00	
	TRAF CNTL MAINTENANCE HR						
	KN19195						
0950 626-105A	400.000		53.08000	21,232.00	53.00000	21,200.00	
	TRAF CNTL MAINTENANCE HR						
	KN19526						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0955	626-105A	400.000	53.08000	21,232.00	53.00000	21,200.00		
	TRAF CNTL MAINTENANCE KN19653	HR						
0960	626-111A	99.000	10.00000	990.00	8.50000	841.50		
	TEMP RIGID RAISED PAVEMENT MARKERS KN19195	EACH						
0965	626-111A	165.000	10.00000	1,650.00	8.50000	1,402.50		
	TEMP RIGID RAISED PAVEMENT MARKERS KN19526	EACH						
0970	626-111A	64.000	10.00000	640.00	8.50000	544.00		
	TEMP RIGID RAISED PAVEMENT MARKERS KN19653	EACH						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0975	626-115B	250.000	68.00000	17,000.00	65.00000	16,250.00	
	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) KN19195	DAY					
0980	626-115B	275.000	68.00000	18,700.00	65.00000	17,875.00	
	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) KN19526	DAY					
0985	626-115B	275.000	68.00000	18,700.00	65.00000	17,875.00	
	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) KN19653	DAY					
0990	626-116A	672.000	52.00000	34,944.00	40.00000	26,880.00	
	TEMP CONCRETE BARRIER KN19195	FT					





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0995      626-116A	792.000		52.00000	41,184.00	40.00000	31,680.00	
TEMP CONCRETE BARRIER KN19526	FT						
1000      626-116A	680.000		52.00000	35,360.00	40.00000	27,200.00	
TEMP CONCRETE BARRIER KN19653	FT						
1005      626-117A	311.000		12.00000	3,732.00	16.00000	4,976.00	
R&R TEMP CONCRETE BARRIER KN19195	FT						
1010      626-117A	836.000		12.00000	10,032.00	16.00000	13,376.00	
R&R TEMP CONCRETE BARRIER KN19526	FT						
1015      626-117A	680.000		17.00000	11,560.00	16.00000	10,880.00	
R&R TEMP CONCRETE BARRIER KN19653	FT						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1020 626-118A	4.000		7,100.00000	28,400.00	3,000.00000	12,000.00	
TEMP CRASH CUSHION KN19195	EACH						
1025 626-118A	3.000		7,100.00000	21,300.00	3,000.00000	9,000.00	
TEMP CRASH CUSHION KN19526	EACH						
1030 626-118A	3.000		7,100.00000	21,300.00	3,000.00000	9,000.00	
TEMP CRASH CUSHION KN19653	EACH						
1035 626-120A	1,440.000		50.82000	73,180.80	53.00000	76,320.00	
FLAGGER CONTROL KN19195	HR						
1040 626-120A	200.000		50.82000	10,164.00	53.00000	10,600.00	
FLAGGER CONTROL KN19526	HR						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1045 626-120A	200.000	50.82000	10,164.00	53.00000	10,600.00		
FLAGGER CONTROL KN19653	HR						
1050 626-135A	32.000	10.00000	320.00	8.50000	272.00		
WEIGHTED BASE TUBULAR MARKERS KN19195	EACH						
1055 626-135A	17.000	10.00000	170.00	8.50000	144.50		
WEIGHTED BASE TUBULAR MARKERS KN19526	EACH						
1060 630-020A	392.000	2.54000	995.68	2.30000	901.60		
PAV MKG - WATERBORNE KN19195	SF						
1065 630-020A	444.000	2.54000	1,127.76	2.30000	1,021.20		
PAV MKG - WATERBORNE KN19526	SF						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1070	630-020A	32.000	2.54000	81.28	2.30000	73.60		
	PAV MKG - WATERBORNE KN19653	SF						
1075	630-025A	23,870.000	0.12000	2,864.40	0.12000	2,864.40		
	LONGITUDINAL PAV MKG- WATERBORNE KN19195	FT						
1080	630-025A	19,856.000	0.12000	2,382.72	0.12000	2,382.72		
	LONGITUDINAL PAV MKG- WATERBORNE KN19526	FT						
1085	630-025A	8,870.000	0.12000	1,064.40	0.12000	1,064.40		
	LONGITUDINAL PAV MKG- WATERBORNE KN19653	FT						
1090	631-010A	0.400	7,900.00000	3,160.00	7,500.00000	3,000.00		
	RUMBLE STRIPS KN19195	MILE						



Tabulation of Bids

Proposal ID: 19526210923

Counties: Latah

Letting Date: November 16, 2021

District(s): D2 Design/Construction B Joe Schacher

Call Order: 1

Project(s): A019(195), A019(526), A019(653)

Contract Time: 11/01/22 COMPLETION DATE

Contract Description: US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	WORK BY CONTRACT		Cat Alt Set:		Cat Alt Member:		LCC:	
1095 631-010A	0.600		7,900.00000	4,740.00	7,500.00000	4,500.00		
RUMBLE STRIPS KN19526	MILE							
1100 631-010A	0.300		7,900.00000	2,370.00	7,500.00000	2,250.00		
RUMBLE STRIPS KN19653	MILE							
1105 634-005A	1.000		450.00000	450.00	400.00000	400.00		
MAILBOX (TYPE A) KN19526	EACH							
1110 634-005A	1.000		450.00000	450.00	400.00000	400.00		
MAILBOX (TYPE A) KN19653	EACH							
1115 634-005B	1.000		910.00000	910.00	850.00000	850.00		
MAILBOX (TYPE B) KN19195	EACH							
1120 634-005B	2.000		910.00000	1,820.00	850.00000	1,700.00		
MAILBOX (TYPE B) KN19526	EACH							



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1125 640-010A	1,389.000		5.00000	6,945.00	3.00000	4,167.00	
	SY						
RIPRAP/EROSION CONT GEOTEXTILE KN19195							
1130 640-015A	1,186.000		2.25000	2,668.50	1.75000	2,075.50	
	SY						
SUBGRADE SEPARATION GEOTEXTILE TYPE II KN19195							
1135 640-015A	4,602.000		2.25000	10,354.50	1.75000	8,053.50	
	SY						
SUBGRADE SEPARATION GEOTEXTILE TYPE II KN19526							
1140 640-015B	14,196.000		2.45000	34,780.20	1.75000	24,843.00	
	SY						
SUBGRADE SEPARATION GEOTEXTILE TYPE III KN19195							
1145 640-015B	14,141.000		2.45000	34,645.45	1.75000	24,746.75	
	SY						
SUBGRADE SEPARATION GEOTEXTILE TYPE III KN19526							



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1150 640-015B	4,963.000		2.45000	12,159.35	1.75000	8,685.25	
SUBGRADE SEPARATION SY							
GEOTEXTILE TYPE III KN19653							
1155 645-010A	(0.360)		24,000.00000	24,000.00	10,000.00000	10,000.00	
C3 FIELD LAB KN19195							
1160 645-010A	(0.280)		24,000.00000	24,000.00	10,000.00000	10,000.00	
C3 FIELD LAB KN19526							
1165 645-010A	(0.360)		24,000.00000	24,000.00	10,000.00000	10,000.00	
C3 FIELD LAB KN19653							
1170 650-070A	2.000		19,000.00000	38,000.00	17,500.00000	35,000.00	
TIME-LAPSE CAMERA EACH							
KN19195							



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1175      650-070A	1.000		25,000.00000	25,000.00	25,000.00000	25,000.00	
TIME-LAPSE CAMERA KN19526	EACH						
1180      650-070A	1.000		25,000.00000	25,000.00	25,000.00000	25,000.00	
TIME-LAPSE CAMERA KN19653	EACH						
1185      650-070B	14.000		734.00000	10,276.00	700.00000	9,800.00	
TIME-LAPSE CAMERA SERVICE KN19195	MO						
1190      650-070B	9.000		367.00000	3,303.00	350.00000	3,150.00	
TIME-LAPSE CAMERA SERVICE KN19526	MO						
1195      650-070B	9.000		367.00000	3,303.00	350.00000	3,150.00	
TIME-LAPSE CAMERA SERVICE KN19653	MO						





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1200 675-005A	(0.360)	68,000.00000	68,000.00	25,000.00000	25,000.00		
SURVEY KN19195							
1205 675-005A	(0.280)	68,000.00000	68,000.00	25,000.00000	25,000.00		
SURVEY KN19526							
1210 675-005A	(0.360)	68,000.00000	68,000.00	25,000.00000	25,000.00		
SURVEY KN19653							
1215 675-010A	2,500.000	1.00000	2,500.00	1.00000	2,500.00		
DIRECTED SURVEYING OFFICE COMPUTATIONS KN19195							
1220 675-010A	2,500.000	1.00000	2,500.00	1.00000	2,500.00		
DIRECTED SURVEYING OFFICE COMPUTATIONS KN19526							



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		Quantity and Units	(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1225	675-010A	2,500.000	1.00000	2,500.00	1.00000	2,500.00		
	DIRECTED SURVEYING OFFICE COMPUTATIONS KN19653	CA						
1230	675-015A	2,500.000	1.00000	2,500.00	1.00000	2,500.00		
	DIRECTED SURVEYING CREW KN19195	CA						
1235	675-015A	2,500.000	1.00000	2,500.00	1.00000	2,500.00		
	DIRECTED SURVEYING CREW KN19526	CA						
1240	675-015A	2,500.000	1.00000	2,500.00	1.00000	2,500.00		
	DIRECTED SURVEYING CREW KN19653	CA						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID		(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.				
Item Description								
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
<b>SECTION:</b>	0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1245	676-005A (1.000)	10,000.00000	10,000.00	2,500.00000	2,500.00			
	RECORD OF EXISTING PAVEMENT MARKINGS KN19195							
1250	677-005A (0.360)	1,000.00000	1,000.00	5,000.00000	5,000.00			
	RECORD DRAWINGS KN19195							
1255	677-005A (0.280)	1,000.00000	1,000.00	5,000.00000	5,000.00			
	RECORD DRAWINGS KN19526							
1260	677-005A (0.360)	1,000.00000	1,000.00	5,000.00000	5,000.00			
	RECORD DRAWINGS KN19653							
1265	S501-15A (5,465.000)	52.00000	284,180.00	70.00000	382,550.00			
	RETAINING WALL WELDED WIRE KN19195							



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1270 S501-15A	11,420.600		54.00000	616,712.40	85.00000	970,751.00	
RETAINING WALL WELDED WIRE KN19653	SF						
1275 S501-95A	302.000		84.00000	25,368.00	100.00000	30,200.00	
GEOSYNTHETIC REINFORCED ABUT BACKFILL KN19195	CY						
1280 S626-41A	81.000		231.00000	18,711.00	225.00000	18,225.00	
PORTABLE TRAFFIC SIGNAL KN19195	DAY						
1285 S626-41A	140.000		339.00000	47,460.00	325.00000	45,500.00	
PORTABLE TRAFFIC SIGNAL KN19526	DAY						
1290 S626-41A	140.000		339.00000	47,460.00	325.00000	45,500.00	
PORTABLE TRAFFIC SIGNAL KN19653	DAY						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1295 S901-05A	1.000		6,000.00000	6,000.00	4,000.00000	4,000.00	
SP DRYWELL TYPE A KN19195	EACH						
1300 S901-05A	1.000		6,000.00000	6,000.00	4,000.00000	4,000.00	
SP DRYWELL TYPE A KN19526	EACH						
1305 S901-05A	1.000		6,000.00000	6,000.00	4,000.00000	4,000.00	
SP DRYWELL TYPE A KN19653	EACH						
1310 S901-05B	1.000		6,300.00000	6,300.00	6,500.00000	6,500.00	
SP DRYWELL TYPE B KN19195	EACH						
1315 S901-05B	3.000		6,300.00000	18,900.00	6,500.00000	19,500.00	
SP DRYWELL TYPE B KN19526	EACH						
1320 S901-05B	1.000		6,300.00000	6,300.00	6,500.00000	6,500.00	
SP DRYWELL TYPE B KN19653	EACH						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1325 S901-05C	2.000		960.00000	1,920.00	1,300.00000	2,600.00	
SP MOVE AND RESET TEMP CRASH CUSHION KN19195	EACH						
1330 S901-05C	3.000		960.00000	2,880.00	1,300.00000	3,900.00	
SP MOVE AND RESET TEMP CRASH CUSHION KN19526	EACH						
1335 S901-05C	3.000		960.00000	2,880.00	1,300.00000	3,900.00	
SP MOVE AND RESET TEMP CRASH CUSHION KN19653	EACH						
1340 S901-05D	3.000		621.00000	1,863.00	6,000.00000	18,000.00	
SP TEMPORARY ILLUMINATION KN19195	EACH						
1345 S901-05D	2.000		9,600.00000	19,200.00	7,500.00000	15,000.00	
SP TEMPORARY ILLUMINATION KN19526	EACH						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b> 0001	WORK BY CONTRACT		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1350 S901-05D	2.000		9,600.00000	19,200.00	14,000.00000	28,000.00	
SP TEMPORARY ILLUMINATION KN19653	EACH						
1355 S901-05E	1.000		8,500.00000	8,500.00	5,000.00000	5,000.00	
SP ABANDON EXISTING WELL KN19653	EACH						
1360 S901-05F	2.000		20,000.00000	40,000.00	15,000.00000	30,000.00	
SP INSTALL FLAP GATE KN19195	EACH						
1365 S901-05G	80.000		160.00000	12,800.00	150.00000	12,000.00	
SP PLANTING SHRUB KN19195	EACH						
1370 S916-05A	60.000		762.00000	45,720.00	700.00000	42,000.00	
SP TRAFFIC CONTROL SUPERVISOR KN19195	DAY						



Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

Line No / Item ID Item Description			(4) APOLLO, INC. dba APOLLO CONSTRUCTION		(5) N. A. DEGERSTROM, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price      Ext Amount
<b>SECTION:</b>	0001	WORK BY CONTRACT	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
1375	S916-05A	60.000	762.00000	45,720.00	700.00000	42,000.00	
	SP TRAFFIC CONTROL SUPERVISOR KN19526	DAY					
1380	S916-05A	60.000	762.00000	45,720.00	700.00000	42,000.00	
	SP TRAFFIC CONTROL SUPERVISOR KN19653	DAY					
1385	Z629-05A	(1.000)	1,253,400.00000	1,253,400.00	1,300,000.00000	1,300,000.00	
	MOBILIZATION	LS					
<b>Section Totals:</b>				\$12,914,176.20		\$13,025,274.43	
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>				\$12,914,176.20		\$13,025,274.43	
<b>Contract Item Totals</b>			<b>\$12,914,176.20</b>		<b>\$13,025,274.43</b>		
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>		<b>\$0.00</b>		





Tabulation of Bids

**Proposal ID:** 19526210923

**Counties:** Latah

**Letting Date:** November 16, 2021

**District(s):** D2 Design/Construction B Joe Schacher

**Call Order:** 1

**Project(s):** A019(195), A019(526), A019(653)

**Contract Time:** 11/01/22 COMPLETION DATE

**Contract Description:** US-95, JCT. SH-6 TURNBAY, WM&I RR BRIDGE, DEEP CREEK BRIDGE

<b>Contract Grand Totals</b>	<b>\$12,914,176.20</b>	<b>\$13,025,274.43</b>
------------------------------	------------------------	------------------------

**( ) indicates item is bid as Lump Sum**