
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $4,840,000.00 100.00%

2 S0041 SELLAND CONSTRUCTION, INC. $5,019,410.09 103.71%

3 N0105 NORTHWEST GRADING, INC. $5,080,133.02 104.96%

Vendor Ranking

Contract ID:

US-95, SAGLE RD TO LONG BR INTERIM IMPRV. PH 2

D1 Design Construction B Justin
Wuest

Letting Date:

Contract Description:

District(s):

102 WORKING DAYS

23121220414

May 17, 2022 2:00PM

A023(121)

Bonner2 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/19/2022 13:58:22

Idaho Transportation Department AASHTOWare Project™ Version 4.7 Revision 029



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 105-010A

DISPUTE REVIEW BOARD-3
MEMBER(CONT ITEM)

30,000.000

CA

1.00000 30,000.00 1.00000 30,000.00 1.00000 30,000.00

0010 201-010A

CLEARING & GRUBBING

(1.000)

LS

120,000.00000 120,000.00 75,000.00000 75,000.00 8,059.81000 8,059.81

0015 202-005A

SELECTIVE REM OF TREES
INCLUDING STUMPS

14.000

EACH

1,200.00000 16,800.00 4,500.00000 63,000.00 2,638.25000 36,935.50

0020 203-005A

REM OF OBSTRUCTIONS

(1.000)

LS

4,000.00000 4,000.00 20,000.00000 20,000.00 11,189.48000 11,189.48

0025 203-060A

REM OF CONC SIDEWALK

69.000

SY

45.00000 3,105.00 50.00000 3,450.00 22.07000 1,522.83
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 203-080A

REM OF GUARDRAIL/BARRIER

989.000

FT

12.00000 11,868.00 10.00000 9,890.00 12.09000 11,957.01

0035 203-130A

REMOVAL OF PAV MARKINGS

2,350.000

FT

2.00000 4,700.00 4.00000 9,400.00 1.21000 2,843.50

0040 203-135A

REMOVAL OF SIGN

3.000

EACH

200.00000 600.00 180.00000 540.00 211.67000 635.01

0045 205-005A

EXCAVATION

2,313.000

CY

45.00000 104,085.00 50.00000 115,650.00 22.95000 53,083.35

0050 205-040A

GRANULAR BORROW

3,258.000

CY

50.00000 162,900.00 40.00000 130,320.00 48.44000 157,817.52
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 205-060A

WATER FOR DUST
ABATEMENT

85.000

MG

10.00000 850.00 100.00000 8,500.00 218.31000 18,556.35

0060 205-095A

SOFT SPOT REPAIR

10,000.000

CA

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0065 212-011A

FIBER WATTLE

1,267.000

FT

4.00000 5,068.00 3.50000 4,434.50 3.83000 4,852.61

0070 212-105A

WATER POLLUTION AND
EROSION CONTROL

15,000.000

CA

1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00

0075 301-005A

GRANULAR SUBBASE

3,549.000

TON

35.00000 124,215.00 50.00000 177,450.00 28.47000 101,040.03
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 303-021A

3/4" AGGR TY A FOR BASE

4,048.000

TON

44.00000 178,112.00 70.00000 283,360.00 44.22000 179,002.56

0085 401-020A

CSS-1 DIL EMUL ASPH FOR
TACK COAT

9,438.000

GAL

7.00000 66,066.00 6.00000 56,628.00 7.21000 68,047.98

0090 405-245A

APPROACH

2.000

EACH

3,750.00000 7,500.00 5,500.00000 11,000.00 6,635.55000 13,271.10

0095 405-435A

SUPERPAVE HMA PAV INCL
ASPH&ADD CL SP-3

582.000

TON

150.00000 87,300.00 145.00000 84,390.00 173.50000 100,977.00

0100 405-455A

SUPERPAVE HMA PAV INCL
ASPH&ADD CL SP-5

5,818.000

TON

150.00000 872,700.00 155.00000 901,790.00 174.91000 1,017,626.38
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 431-005A

COLD MILLING

44,615.000

SY

4.00000 178,460.00 3.80000 169,537.00 4.69000 209,244.35

0110 560-005B

DEWATERING FOUNDATION

20,000.000

CA

1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

0115 602-025A

12" PIPE CULV

114.000

FT

300.00000 34,200.00 120.00000 13,680.00 263.42000 30,029.88

0120 602-045A

24" PIPE CULV

2.000

FT

1,200.00000 2,400.00 1,500.00000 3,000.00 2,767.10000 5,534.20

0125 605-525A

CATCH BASIN TY 3A

2.000

EACH

12,000.00000 24,000.00 8,500.00000 17,000.00 6,984.21000 13,968.42

0130 605-640A

ADJUST VALVE COVERS

2.000

EACH

1,000.00000 2,000.00 800.00000 1,600.00 1,642.07000 3,284.14
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 608-025A

12" APRON FOR PIPE

6.000

EACH

1,000.00000 6,000.00 450.00000 2,700.00 1,564.13000 9,384.78

0140 612-005D

W-BEAM GUARDRAIL

1,380.000

FT

40.00000 55,200.00 35.00000 48,300.00 41.73000 57,587.40

0145 612-115C

GUARDRAIL TERMINAL,
TANGENT

2.000

EACH

3,000.00000 6,000.00 4,000.00000 8,000.00 3,023.80000 6,047.60

0150 614-015A

SIDEWALK

65.400

SY

200.00000 13,080.00 190.00000 12,426.00 98.38000 6,434.05

0155 614-025A

CURB RAMP

28.300

SY

915.00000 25,894.50 450.00000 12,735.00 238.77000 6,757.19
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 615-258A

CURB TYPE 3

144.000

FT

100.00000 14,400.00 15.00000 2,160.00 29.03000 4,180.32

0165 615-260A

CURB TYPE 5

502.000

FT

41.00000 20,582.00 32.00000 16,064.00 31.81000 15,968.62

0170 616-010A

SIGNS TY B

103.000

SF

25.00000 2,575.00 25.00000 2,575.00 26.61000 2,740.83

0175 616-035A

SIGN BRACKETS & BRACE
ANGLES

147.000

LB

9.00000 1,323.00 8.00000 1,176.00 9.07000 1,333.29

0180 616-045A

BRKAWY STL SIGN POST TY B

1,318.000

LB

9.00000 11,862.00 8.50000 11,203.00 9.68000 12,758.24
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0185 616-065A

BRKAWY STL SIGN POST INST
TY B

12.000

EACH

2,000.00000 24,000.00 1,800.00000 21,600.00 2,116.66000 25,399.92

0190 616-080A

REINSTALL SIGNS

1.000

EACH

115.00000 115.00 105.00000 105.00 1,784.10000 1,784.10

0195 619-010A

ILLUMINATION TY 2

(1.000)

L S

58,000.00000 58,000.00 60,000.00000 60,000.00 45,689.50000 45,689.50

0200 621-005A

SEED BED PREPARATION

0.636

ACRE

1,500.00000 954.00 7,800.00000 4,960.80 7,934.57000 5,046.39

0205 621-010A

SEEDING

0.636

ACRE

2,500.00000 1,590.00 2,135.00000 1,357.86 2,577.64000 1,639.38
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 621-025A

MULCH ANCHORING
(TACKIFIER)

0.636

ACRE

1,200.00000 763.20 1,020.00000 648.72 1,226.88000 780.30

0215 621-035A

FERTILIZING

0.636

ACRE

1,300.00000 826.80 1,130.00000 718.68 1,358.83000 864.22

0220 621-065A

HYDRA  APPLIED EROSION
CONTROL PROD

0.636

ACRE

3,500.00000 2,226.00 3,130.00000 1,990.68 3,780.90000 2,404.65

0225 626-010A

TEMPORARY TRAFFIC
CONTROL SIGNS

1,836.000

SF

8.00000 14,688.00 3.60000 6,609.60 14.51000 26,640.36

0230 626-030A

BARRICADE TY 1

15.000

EACH

16.00000 240.00 22.00000 330.00 30.24000 453.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0235 626-040A

BARRICADE TY 3

15.000

EACH

65.00000 975.00 32.00000 480.00 60.47000 907.05

0240 626-050A

DRUMS

310.000

EACH

15.00000 4,650.00 17.00000 5,270.00 42.33000 13,122.30

0245 626-076B

ARROW BOARD TY C

42.000

DAY

46.00000 1,932.00 50.00000 2,100.00 33.86000 1,422.12

0250 626-100B

MISC TEMPORARY TRAF
CONT ITEMS

2,000.000

CA

1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00

0255 626-105A

TRAF CNTL MAINTENANCE

840.000

HR

73.00000 61,320.00 46.00000 38,640.00 47.17000 39,622.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 626-112B

FLOOD LIGHTS

72.000

DAY

250.00000 18,000.00 775.00000 55,800.00 2,419.03000 174,170.16

0265 626-115B

PORTABLE CHANGEABLE
MESSAGE SIGN (PCMS)

236.000

DAY

55.00000 12,980.00 70.00000 16,520.00 48.38000 11,417.68

0270 626-120A

FLAGGER CONTROL

720.000

HR

55.00000 39,600.00 40.00000 28,800.00 44.75000 32,220.00

0275 626-125A

PILOT CAR

60.000

HR

71.00000 4,260.00 55.00000 3,300.00 61.68000 3,700.80

0280 626-135A

WEIGHTED BASE TUBULAR
MARKERS

300.000

EACH

7.00000 2,100.00 11.00000 3,300.00 24.19000 7,257.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0285 630-020B

PAV MKG - PREFORMED
THERMOPLASTIC

1,326.000

SF

13.00000 17,238.00 11.00000 14,586.00 12.70000 16,840.20

0290 631-010A

RUMBLE STRIPS

3.800

MILE

3,000.00000 11,400.00 5,800.00000 22,040.00 3,023.80000 11,490.44

0295 640-015A

SUBGRADE SEPARATION
GEOTEXTILE TYPE III

7,039.000

SY

2.00000 14,078.00 2.50000 17,597.50 1.87000 13,162.93

0300 641-005A

BIAXIAL GEOGRID TYPE II

7,039.000

SY

2.50000 17,597.50 4.25000 29,915.75 2.22000 15,626.58

0305 651-010A

LAWN CONST (SODDED)

96.000

SF

6.50000 624.00 6.00000 576.00 6.65000 638.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 656-005A

TRAF SIGNAL INSTALLATION

(1.000)

LS

400,000.00000 400,000.00 385,000.00000 385,000.00 374,799.06000 374,799.06

0315 675-005A

SURVEY

(1.000)

LS

80,000.00000 80,000.00 70,000.00000 70,000.00 53,218.75000 53,218.75

0320 675-015A

DIRECTED SURVEYING CREW

30,000.000

CA

1.00000 30,000.00 1.00000 30,000.00 1.00000 30,000.00

0325 676-005A

RECORD OF EXISTING
PAVEMENT MARKINGS

(1.000)

LS

6,000.00000 6,000.00 6,500.00000 6,500.00 6,047.58000 6,047.58

0330 677-005A

RECORD DRAWINGS

(1.000)

L S

1,000.00000 1,000.00 1,000.00000 1,000.00 907.14000 907.14
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0335 S501-17A

MSE RETAINING WALL

11,539.000

SF

80.00000 923,120.00 80.00000 923,120.00 93.52000 1,079,127.28

0340 S501-30A

SP BRIDGE SNOW FENCE

352.000

FT

290.00000 102,080.00 400.00000 140,800.00 314.47000 110,693.44

0345 S637-10A

AGGR BASE FOR SHARED-
USE PATH

330.000

TON

60.00000 19,800.00 65.00000 21,450.00 53.12000 17,529.60

0350 S637-15A

PLANTMIX FOR SHARED-USE
PATH

110.000

TON

290.00000 31,900.00 248.00000 27,280.00 298.69000 32,855.90

0355 S900-50A

CONTINGENCY AMOUNT
DIRECTED REPAIRS

50,000.000

CA

1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 S901-05A

SP MULTIPLE APPROACH
RADAR DETECTION SYSTEM

1.000

EACH

45,000.00000 45,000.00 30,000.00000 30,000.00 33,799.95000 33,799.95

0365 S901-05B

SP PRE-EMPT DETECTION
SYSTEM

1.000

EACH

3,200.00000 3,200.00 2,800.00000 2,800.00 3,240.30000 3,240.30

0370 S911-05A

SP PAVEMENT JOINT
ADHESIVE

5,420.000

FT

1.50000 8,130.00 1.20000 6,504.00 0.79000 4,281.80

0375 S911-05B

SP RECESSED PAVEMENT
MARKINGS

53,238.000

FT

1.75000 93,166.50 2.00000 106,476.00 1.81000 96,360.78

0380 S914-05A

SP ROCK ARMOR

405.000

TON

40.00000 16,200.00 55.00000 22,275.00 72.40000 29,322.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) SELLAND
CONSTRUCTION, INC.

(3) NORTHWEST GRADING,
INC.

0001 (WORK BY CONTRACT A023(121SECTION: Cat Alt Set: Cat Alt Member: LCC:

0385 Z629-05A

MOBILIZATION

(1.000)

LS

475,400.50000 475,400.50 505,000.00000 505,000.00 455,977.23000 455,977.23

Section Total with LCC: $4,840,000.00 $5,019,410.09 $5,080,133.02

Life Cycle Costs:

$5,080,133.02$4,840,000.00 $5,019,410.09Section Totals:

( ) indicates item is bid as Lump Sum

$5,019,410.09$4,840,000.00 $5,080,133.02

$4,840,000.00

Contract Item Totals

$5,019,410.09 5,080,133.02Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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