
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $42,654,908.00 100.00%

2 I0019 STAKER & PARSON COMPANIES dba IDAHO
MATERIALS & CONSTRUCTION

$52,330,857.00 122.68%

3 C0062 CENTRAL PAVING CO., INC. $54,455,988.64 127.67%

Vendor Ranking

Contract ID:

SH-16, I-84 TO FRANKLIN RD

D3 Design Construction B Jeff
Ryan

Letting Date:

Contract Description:

District(s):

03/31/24 COMPLETION
DATE

23410220322

May 03, 2022 2:00PM

A023(410)

Ada, Canyon1 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 105-010A

DISPUTE REVIEW BOARD-3
MEMBER(CONT ITEM)

67,000.000

CA

1.00000 67,000.00 1.00000 67,000.00 1.00000 67,000.00

0010 107-019A

MONUMENT PRESERVATION

10,000.000

CA

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0015 201-005A

CLEARING & GRUBBING

72.000

ACRE

2,500.00000 180,000.00 6,216.00000 447,552.00 2,620.00000 188,640.00

0020 203-005A

REM OF OBSTRUCTIONS

(1.000)

LS

50,000.66000 50,000.66 336,509.00000 336,509.00 229,000.00000 229,000.00

0025 203-015A

REM OF BITUMINOUS SURF

31,274.000

SY

5.00000 156,370.00 5.00000 156,370.00 5.75000 179,825.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 203-025A

REM OF CATCH BASIN

3.000

EACH

500.00000 1,500.00 2,664.00000 7,992.00 1,100.00000 3,300.00

0035 203-050B

HAZARDOUS MATERIAL
TESTING, REMOVAL, AND
DISPOSAL

30,000.000

CA

1.00000 30,000.00 1.00000 30,000.00 1.00000 30,000.00

0040 203-075A

REM OF FENCE

19,849.000

FT

1.40000 27,788.60 2.10000 41,682.90 1.50000 29,773.50

0045 203-075B

REM OF FENCE

326.000

FT

52.00000 16,952.00 12.60000 4,107.60 54.90000 17,897.40

0050 203-080A

REM OF GUARDRAIL/BARRIER
(METAL)

84.000

FT

5.00000 420.00 3.15000 264.60 3.25000 273.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 203-080B

REM OF GUARDRAIL/BARRIER
(CONC)

16,427.000

FT

0.01000 164.27 0.01000 164.27 0.01000 164.27

0060 203-095A

REM OF MANHOLE

4.000

EACH

1,000.00000 4,000.00 2,664.00000 10,656.00 2,550.00000 10,200.00

0065 203-105A

REM OF MISC IRR STR

17.000

EACH

1,000.00000 17,000.00 1,546.00000 26,282.00 2,780.00000 47,260.00

0070 203-130A

REMOVAL OF PAV MARKINGS

155,407.000

FT

0.40000 62,162.80 0.35000 54,392.45 0.43000 66,825.01

0075 203-135A

REMOVAL OF SIGN

20.000

EACH

100.00000 2,000.00 344.50000 6,890.00 358.00000 7,160.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 203-140A

REM OF SIGN (OVERHEAD)

3.000

EACH

13,500.00000 40,500.00 18,319.00000 54,957.00 2,680.00000 8,040.00

0085 204-006A

OBLITERATION OF OLD ROAD

(1.000)

L S

16,000.00000 16,000.00 27,002.00000 27,002.00 38,200.00000 38,200.00

0090 205-005A

EXCAVATION

248,000.000

CY

10.00000 2,480,000.00 10.40000 2,579,200.00 15.80000 3,918,400.00

0095 205-040A

GRANULAR BORROW

222,000.000

CY

0.01000 2,220.00 29.00000 6,438,000.00 24.30000 5,394,600.00

0100 205-060A

WATER FOR DUST
ABATEMENT

4,780.000

MG

0.01000 47.80 1.00000 4,780.00 34.70000 165,866.00

Page 4 of 55

SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 205-095A

SOFT SPOT REPAIR

100,000.000

CA

1.00000 100,000.00 1.00000 100,000.00 1.00000 100,000.00

0110 210-005A

STR EXCAVATION SCH NO. 1

381.000

CY

75.00000 28,575.00 75.90000 28,917.90 77.70000 29,603.70

0115 210-015A

COMPACTING BACKFILL

548.000

CY

68.00000 37,264.00 68.00000 37,264.00 69.60000 38,140.80

0120 212-011A

FIBER WATTLE

29,893.000

FT

3.25000 97,152.25 3.00000 89,679.00 3.25000 97,152.25

0125 212-020A

SILT FENCE

5,670.000

FT

3.25000 18,427.50 3.00000 17,010.00 3.25000 18,427.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 212-060A

STABILIZED CONST
ENTRANCE

10.000

EACH

2,000.00000 20,000.00 1,695.00000 16,950.00 2,730.00000 27,300.00

0135 212-095A

INLET PROTECTION (FILTER)

124.000

EACH

80.00000 9,920.00 86.90000 10,775.60 30.60000 3,794.40

0140 212-095B

INLET PROTECTION (FIBER
WATTLE)

23.000

EACH

60.00000 1,380.00 59.90000 1,377.70 88.90000 2,044.70

0145 212-105A

WATER POLLUTION AND
EROSION CONTROL

50,000.000

CA

1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00

0150 212-110A

WATER POLLUTION CONTROL
MANAGER

(1.000)

L S

25,000.00000 25,000.00 25,361.00000 25,361.00 78,400.00000 78,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 213-005A

TOPSOIL (6")

22,838.000

CY

13.00000 296,894.00 17.00000 388,246.00 18.10000 413,367.80

0160 251-005A

MIGRATORY BIRD
COMPLIANCE

15,000.000

CA

1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00

0165 301-005A

GRANULAR SUBBASE

152,080.000

TON

15.00000 2,281,200.00 18.10000 2,752,648.00 21.60000 3,284,928.00

0170 303-022A

3/4" AGGR TY B FOR BASE

107,650.000

TON

20.00000 2,153,000.00 20.20000 2,174,530.00 25.40000 2,734,310.00

0175 401-020A

CSS-1 DIL EMUL ASPH FOR
TACK COAT

8,900.000

GAL

8.00000 71,200.00 3.35000 29,815.00 7.55000 67,195.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 405-245A

APPROACH

15.000

EACH

2,500.00000 37,500.00 1,259.00000 18,885.00 2,220.00000 33,300.00

0185 405-245B

APPROACH (POND)

2.000

EACH

2,500.00000 5,000.00 2,411.00000 4,822.00 4,890.00000 9,780.00

0190 405-410A

SUPERPAVE HMA PAV CL SP-T
(CL 3T INCL ASPH & ADD)

1,170.000

TON

160.00000 187,200.00 103.00000 120,510.00 185.00000 216,450.00

0195 405-415A

SUPERPAVE HMA PAV CL SP-
NS (LEVELING COURSE INCL
ASPH & ADD)

3,490.000

TON

110.00000 383,900.00 94.70000 330,503.00 95.00000 331,550.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 405-435A

SUPERPAVE HMA PAV INCL
ASPH&ADD CL SP-3

3,520.000

TON

105.00000 369,600.00 90.40000 318,208.00 98.30000 346,016.00

0205 405-455A

SUPERPAVE HMA PAV INCL
ASPH&ADD CL SP-5

49,410.000

TON

105.00000 5,188,050.00 90.30000 4,461,723.00 103.00000 5,089,230.00

0210 409-015A

CONC PAV

26,900.000

SY

105.00000 2,824,500.00 104.50000 2,811,050.00 114.00000 3,066,600.00

0215 502-140A

CONC CL 40-A SCH NO. 1

382.900

CY

890.00000 340,781.00 885.50000 339,057.95 913.00000 349,587.70

0220 502-310A

CONC CL 40 AF SCH NO. 2

566.600

CY

850.00000 481,610.00 845.50000 479,060.30 865.00000 490,109.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0225 502-380B

PRESTRESSED WF GIRDER
(50" DEPTH)

1,546.700

FT

570.00000 881,619.00 568.00000 878,525.60 581.00000 898,632.70

0230 502-430A

CONC PARAPET (42" HIGH)

472.100

FT

225.00000 106,222.50 225.00000 106,222.50 230.00000 108,583.00

0235 502-435A

APPROACH SLAB

349.300

SY

372.00000 129,939.60 378.50000 132,210.05 397.00000 138,672.10

0240 503-010A

METAL REINF SCH NO. 1

95,316.000

LB

1.30000 123,910.80 1.25000 119,145.00 1.30000 123,910.80

0245 503-015A

METAL REINF SCH NO. 2

47,396.000

LB

1.30000 61,614.80 1.25000 59,245.00 1.30000 61,614.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 503-020A

EPOXY COATED METAL REINF

58,805.000

LB

1.60000 94,088.00 1.60000 94,088.00 1.60000 94,088.00

0255 505-110A

PROV&DRIV 16" DIA STEEL
SHELL PILE

2,660.000

FT

157.00000 417,620.00 156.50000 416,290.00 160.00000 425,600.00

0260 505-160A

PROV&DRIV TEST STEEL
SHELL PILE (16")

301.000

FT

225.00000 67,725.00 225.50000 67,875.50 231.00000 69,531.00

0265 505-205A

PROV&INST 14" DIA PILE
SHOES OR TIPS

48.000

EACH

400.00000 19,200.00 398.00000 19,104.00 407.00000 19,536.00

0270 505-215A

SPLICE STEEL PILE BEFORE
DRIVING

17.000

EACH

0.01000 0.17 0.01000 0.17 0.01000 0.17
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0275 505-215B

SPLICE STEEL PILE DURING
DRIVING

98.000

EACH

0.01000 0.98 0.01000 0.98 0.01000 0.98

0280 507-005A

BRIDGE BEARINGS PLAIN
(Size__  ) (SIZE 33" x11" x3/4")

32.000

EA

90.00000 2,880.00 88.50000 2,832.00 90.60000 2,899.20

0285 521-005A

DYNAMIC PILE TESTING

6.000

EA

2,750.00000 16,500.00 2,742.00000 16,452.00 2,800.00000 16,800.00

0290 521-010A

CAPWAP ANALYSIS

6.000

EA

400.00000 2,400.00 394.00000 2,364.00 403.00000 2,418.00

0295 551-005A

PREPARED & PLACED PPC
OVERLAY

1,888.200

SY

77.00000 145,391.40 77.50000 146,335.50 79.30000 149,734.26
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 551-010A

PPC OVERLAY MATERIAL

45.900

CY

5,900.00000 270,810.00 5,901.00000 270,855.90 6,040.00000 277,236.00

0305 566-005A

COMPRESSION EXPANSION
JOINT

150.300

FT

140.00000 21,042.00 141.00000 21,192.30 144.00000 21,643.20

0310 575-005A

TEXTURED CONCRETE
SURFACE

187.000

SY

20.00000 3,740.00 20.50000 3,833.50 21.00000 3,927.00

0315 575-005A

TEXTURED CONCRETE
SURFACE

707.000

SY

42.00000 29,694.00 42.00000 29,694.00 43.00000 30,401.00

0320 576-005A

(GFRP) REINFORCEMENT

750.000

FT

2.00000 1,500.00 1.60000 1,200.00 1.60000 1,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0325 577-005A

PILE SLEEVES

275.300

FT

106.00000 29,181.80 106.00000 29,181.80 109.00000 30,007.70

0330 584-005A

TEMPORARY SHORING

(1.000)

LS

300,000.00000 300,000.00 289,355.00000 289,355.00 296,000.00000 296,000.00

0335 586-005A

UTILITY CONDUIT

(1.000)

L S

190,000.00000 190,000.00 171,877.00000 171,877.00 176,000.00000 176,000.00

0340 602-035A

18" PIPE CULV

387.000

FT

100.00000 38,700.00 154.50000 59,791.50 180.00000 69,660.00

0345 602-045A

24" PIPE CULV

119.000

FT

125.00000 14,875.00 178.50000 21,241.50 229.00000 27,251.00
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SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 604-025A

12" IRR PIPE

580.000

FT

67.00000 38,860.00 138.50000 80,330.00 122.00000 70,760.00

0355 604-035A

18" IRR PIPE

2,895.000

FT

70.00000 202,650.00 145.00000 419,775.00 102.00000 295,290.00

0360 604-045A

24" IRR PIPE

2,734.000

FT

97.00000 265,198.00 159.50000 436,073.00 117.00000 319,878.00

0365 604-075A

42" IRR PIPE

171.000

FT

350.00000 59,850.00 844.00000 144,324.00 669.00000 114,399.00

0370 605-025A

12" STORM SEWER PIPE

415.000

FT

60.00000 24,900.00 157.50000 65,362.50 151.00000 62,665.00
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SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0375 605-035A

18" STORM SEWER PIPE

10,433.000

FT

86.00000 897,238.00 161.00000 1,679,713.00 126.00000 1,314,558.00

0380 605-045A

24" STORM SEWER PIPE

823.000

FT

111.00000 91,353.00 213.50000 175,710.50 139.00000 114,397.00

0385 605-450A

MANHOLE (96" DIAMETER)

1.000

EACH

30,000.00000 30,000.00 25,337.00000 25,337.00 39,300.00000 39,300.00

0390 605-465A

MANHOLE TY C

13.000

EACH

4,100.00000 53,300.00 5,356.00000 69,628.00 6,660.00000 86,580.00

0395 605-500A

CATCH BASIN TY 1

3.000

EACH

4,500.00000 13,500.00 4,532.00000 13,596.00 4,640.00000 13,920.00
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SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 605-630A

INLET TY 8

22.000

EACH

4,800.00000 105,600.00 6,453.00000 141,966.00 7,410.00000 163,020.00

0405 605-635A

ADJUST MANHOLE COVERS

3.000

EACH

1,000.00000 3,000.00 1,314.00000 3,942.00 567.00000 1,701.00

0410 608-035A

18" APRON FOR PIPE

30.000

EACH

600.00000 18,000.00 1,569.00000 47,070.00 1,010.00000 30,300.00

0415 608-045A

24" APRON FOR PIPE

2.000

EACH

1,800.00000 3,600.00 2,669.00000 5,338.00 1,440.00000 2,880.00

0420 609-025A

MINOR STR (4'x4' BOX)

20.000

EACH

5,500.00000 110,000.00 6,035.00000 120,700.00 6,880.00000 137,600.00
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SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0425 609-025B

MINOR STR (5'x5' BOX)

5.000

EACH

7,700.00000 38,500.00 7,878.00000 39,390.00 8,620.00000 43,100.00

0430 609-025C

MINOR STR (4'x7' CONCRETE
WEIR BOX)

2.000

EACH

8,700.00000 17,400.00 9,805.00000 19,610.00 9,310.00000 18,620.00

0435 609-025E

MINOR STR (24" HEADWALL)

1.000

EACH

5,000.00000 5,000.00 6,001.00000 6,001.00 9,280.00000 9,280.00

0440 609-025H

MINOR STR (18" HEADWALL)

3.000

EACH

3,800.00000 11,400.00 5,463.00000 16,389.00 5,040.00000 15,120.00

0445 609-025I

MINOR STR (42" HEADWALL)

1.000

EACH

5,500.00000 5,500.00 10,499.00000 10,499.00 25,000.00000 25,000.00
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SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0450 609-025K

MINOR STR (DIVERSION)

1.000

EACH

14,000.00000 14,000.00 17,374.00000 17,374.00 22,100.00000 22,100.00

0455 610-035A

FENCE TY 4 (72")

16,403.000

FT

30.00000 492,090.00 38.40000 629,875.20 28.50000 467,485.50

0460 610-045A

FENCE TY 5 B

3,371.000

FT

4.00000 13,484.00 12.60000 42,474.60 4.25000 14,326.75

0465 610-101A

GATE TY 1A

1.000

EACH

1,000.00000 1,000.00 1,261.00000 1,261.00 1,040.00000 1,040.00

0470 610-170A

STL GATE (OBSOLETE 2019)
TY 3 (DBL LEAF)

4.000

EACH

2,100.00000 8,400.00 3,993.00000 15,972.00 2,190.00000 8,760.00
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SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0475 612-005D

W-BEAM GUARDRAIL

3,367.000

FT

26.00000 87,542.00 27.30000 91,919.10 28.00000 94,276.00

0480 612-110A

GUARDRAIL ANCHOR

4.000

EACH

1,300.00000 5,200.00 1,429.00000 5,716.00 1,460.00000 5,840.00

0485 612-115B

GUARDRAIL TERMINAL,
FLARED

7.000

EACH

3,200.00000 22,400.00 3,520.00000 24,640.00 3,600.00000 25,200.00

0490 612-115C

GUARDRAIL TERMINAL,
TANGENT

1.000

EACH

3,200.00000 3,200.00 3,389.00000 3,389.00 3,470.00000 3,470.00

0495 612-120B

GUARDRAIL TRANSITION,
HIGH SPEED

7.000

EACH

2,600.00000 18,200.00 2,864.00000 20,048.00 2,930.00000 20,510.00
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SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 612-150A

CONCRETE BARRIER

13,996.000

FT

95.00000 1,329,620.00 92.60000 1,296,029.60 94.80000 1,326,820.80

0505 612-155A

CONCRETE TERMINAL TY A

4.000

EACH

1,700.00000 6,800.00 1,724.00000 6,896.00 1,760.00000 7,040.00

0510 613-025A

CRASH CUSHION,
SACRIFICIAL-METAL

1.000

EACH

32,000.00000 32,000.00 35,729.00000 35,729.00 36,600.00000 36,600.00

0515 613-030A

CRASH CUSHION, PARTIALLY
REUSABLE

1.000

EACH

32,000.00000 32,000.00 35,729.00000 35,729.00 36,600.00000 36,600.00

0520 614-015A

SIDEWALK

2,158.000

SY

55.00000 118,690.00 78.50000 169,403.00 64.60000 139,406.80
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SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0525 614-020A

DRIVEWAY (OFFSET
SIDEWALK)

137.000

SY

115.00000 15,755.00 132.00000 18,084.00 132.00000 18,084.00

0530 614-020B

DRIVEWAY (OFFSET
SIDEWALK MOD)

118.000

SY

130.00000 15,340.00 153.50000 18,113.00 148.00000 17,464.00

0535 614-025B

CURB RAMP
(PERPENDICULAR)

94.000

SY

270.00000 25,380.00 279.50000 26,273.00 298.00000 28,012.00

0540 615-256A

CURB TYPE 1

3,214.000

FT

20.00000 64,280.00 23.40000 75,207.60 23.60000 75,850.40

0545 615-257A

CURB TYPE 2

1,179.000

FT

20.00000 23,580.00 43.80000 51,640.20 48.10000 56,709.90
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SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 615-330A

GUTTER (TY 1 MOD)

294.000

FT

50.00000 14,700.00 78.10000 22,961.40 52.20000 15,346.80

0555 615-492A

CURB & GUTTER TYPE 2

4,029.000

FT

20.00000 80,580.00 23.80000 95,890.20 22.90000 92,264.10

0560 615-493A

CURB & GUTTER TYPE 3

60.000

FT

100.00000 6,000.00 99.70000 5,982.00 103.00000 6,180.00

0565 616-010A

SIGNS TY B

635.000

SF

20.00000 12,700.00 21.80000 13,843.00 22.60000 14,351.00

0570 616-015A

SIGNS TY C

4,427.000

SF

32.00000 141,664.00 33.40000 147,861.80 34.70000 153,616.90
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SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0575 616-030A

OVERHEAD BRIDGE SIGN
STRUCTURE (70' SPAN)

1.000

EACH

200,000.00000 200,000.00 159,418.00000 159,418.00 163,000.00000 163,000.00

0580 616-030B

OVERHEAD BRIDGE SIGN
STRUCTURE (80' SPAN)

2.000

EACH

200,000.00000 400,000.00 185,689.00000 371,378.00 190,000.00000 380,000.00

0585 616-030C

OVERHEAD BRIDGE SIGN
STRUCTURE (90' SPAN)

1.000

EACH

250,000.00000 250,000.00 211,961.00000 211,961.00 217,000.00000 217,000.00

0590 616-031B

OVERHEAD CANTILEVER
SIGN STRUCTURE (40' SPAN)

1.000

EACH

150,000.00000 150,000.00 101,621.00000 101,621.00 104,000.00000 104,000.00
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SH-16, I-84 TO FRANKLIN RD
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Proposal ID:
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May 03, 2022
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03/31/24 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0595 616-031C

OVERHEAD CANTILEVER
SIGN STRUCTURE (45' SPAN)

6.000

EACH

150,000.00000 900,000.00 106,876.00000 641,256.00 109,000.00000 654,000.00

0600 616-035A

SIGN BRACKETS & BRACE
ANGLES

871.000

LB

5.00000 4,355.00 5.05000 4,398.55 5.25000 4,572.75

0605 616-040A

BRKAWY STL SIGN POST TY A

260.000

LB

7.00000 1,820.00 7.50000 1,950.00 7.80000 2,028.00

0610 616-045A

BRKAWY STL SIGN POST TY B

4,170.000

LB

5.50000 22,935.00 7.15000 29,815.50 7.45000 31,066.50

0615 616-050A

BRKAWY STL SIGN POST TY E

682.000

LB

6.00000 4,092.00 4.15000 2,830.30 4.30000 2,932.60
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Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022
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03/31/24 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0620 616-060A

BRKAWY STL SIGN POST INST
TY A

4.000

EACH

1,750.00000 7,000.00 1,850.00000 7,400.00 1,920.00000 7,680.00

0625 616-065A

BRKAWY STL SIGN POST INST
TY B

41.000

EACH

1,600.00000 65,600.00 1,927.00000 79,007.00 2,000.00000 82,000.00

0630 616-070A

BRKAWY STL SIGN POST INST
TY E

21.000

EACH

260.00000 5,460.00 308.00000 6,468.00 320.00000 6,720.00

0635 616-080A

REINSTALL SIGNS

6.000

EACH

50.00000 300.00 168.00000 1,008.00 175.00000 1,050.00

0640 617-005A

DELINEATOR TY 1

247.000

EACH

30.00000 7,410.00 30.10000 7,434.70 31.30000 7,731.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0645 617-010A

DELINEATOR TY 2

21.000

EACH

35.00000 735.00 30.10000 632.10 31.30000 657.30

0650 617-020A

DELINEATOR TY 4

12.000

EACH

40.00000 480.00 30.10000 361.20 31.30000 375.60

0655 617-045A

DELINEATOR TY 9

114.000

EACH

20.00000 2,280.00 24.30000 2,770.20 25.20000 2,872.80

0660 617-050A

MILEPOST TY 1

4.000

EACH

500.00000 2,000.00 464.50000 1,858.00 482.00000 1,928.00

0665 619-010A

ILLUMINATION TY 2

(1.000)

L S

1,000,000.00000 1,000,000.00 799,516.00000 799,516.00 818,000.00000 818,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 621-005A

SEED BED PREPARATION

76.000

ACRE

0.01000 0.76 1,293.00000 98,268.00 388.00000 29,488.00

0675 621-010A

SEEDING (TYPE 1)

3.000

ACRE

1,300.00000 3,900.00 2,167.00000 6,501.00 1,260.00000 3,780.00

0680 621-010B

SEEDING (TYPE 2)

73.000

ACRE

950.00000 69,350.00 2,022.00000 147,606.00 1,040.00000 75,920.00

0685 621-015A

MULCHING

55.000

ACRE

775.00000 42,625.00 1,559.00000 85,745.00 790.00000 43,450.00

0690 621-035A

FERTILIZING

76.000

ACRE

800.00000 60,800.00 693.50000 52,706.00 857.00000 65,132.00
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Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0695 621-060A

MULCH PLUS TACKIFIER

22.000

ACRE

1,450.00000 31,900.00 2,196.00000 48,312.00 1,480.00000 32,560.00

0700 624-005A

LOOSE RIPRAP (D50=6")

181.000

CY

130.00000 23,530.00 198.50000 35,928.50 192.00000 34,752.00

0705 624-005B

LOOSE RIPRAP (D50=12")

25.000

CY

135.00000 3,375.00 267.00000 6,675.00 167.00000 4,175.00

0710 626-010A

TEMPORARY TRAFFIC
CONTROL SIGNS

1,414.000

SF

8.00000 11,312.00 7.90000 11,170.60 8.05000 11,382.70

0715 626-050A

DRUMS

664.000

EACH

3.00000 1,992.00 2.10000 1,394.40 2.15000 1,427.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0720 626-076A

ARROW BOARD TY C

378.000

HR

6.00000 2,268.00 5.25000 1,984.50 5.40000 2,041.20

0725 626-093A

TEMP PAV MARKING -
WATERBORNE

103,435.000

FT

0.15000 15,515.25 0.30000 31,030.50 0.15000 15,515.25

0730 626-100B

MISC TEMPORARY TRAF
CONT ITEMS

10,000.000

CA

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0735 626-105A

TRAF CNTL MAINTENANCE

240.000

HR

55.00000 13,200.00 52.50000 12,600.00 53.80000 12,912.00

0740 626-112B

FLOOD LIGHTS

90.000

DAY

1.00000 90.00 439.00000 39,510.00 948.00000 85,320.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0745 626-115B

PORTABLE CHANGEABLE
MESSAGE SIGN (PCMS)

30.000

DAY

800.00000 24,000.00 788.00000 23,640.00 806.00000 24,180.00

0750 626-116A

TEMP CONCRETE BARRIER

1,400.000

FT

35.00000 49,000.00 34.70000 48,580.00 35.50000 49,700.00

0755 626-117A

R&R TEMP CONCRETE
BARRIER

24,520.000

FT

5.00000 122,600.00 4.85000 118,922.00 4.95000 121,374.00

0760 626-118A

TEMP CRASH CUSHION

4.000

EACH

3,000.00000 12,000.00 3,047.00000 12,188.00 3,120.00000 12,480.00

0765 626-120A

FLAGGER CONTROL

64.000

HR

55.00000 3,520.00 52.50000 3,360.00 53.80000 3,443.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 626-121A

R&R TEMP CRASH CUSHION

2.000

EACH

500.00000 1,000.00 473.00000 946.00 484.00000 968.00

0775 626-135A

WEIGHTED BASE TUBULAR
MARKERS

60.000

EACH

50.00000 3,000.00 42.00000 2,520.00 43.00000 2,580.00

0780 630-020B

PAV MKG - PREFORMED
THERMOPLASTIC

3,776.000

SF

8.50000 32,096.00 10.40000 39,270.40 8.70000 32,851.20

0785 630-025A

LONGITUDINAL PAV MKG-
WATERBORNE

285,670.000

FT

0.12000 34,280.40 0.20000 57,134.00 0.12000 34,280.40

0790 640-005A

DRAINAGE GEOTEXTILE

10,416.000

SY

3.26000 33,956.16 1.85000 19,269.60 4.90000 51,038.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0795 640-010A

RIPRAP/EROSION CONT
GEOTEXTILE

489.000

SY

5.00000 2,445.00 3.15000 1,540.35 22.90000 11,198.10

0800 640-015A

SUBGRADE SEPARATION
GEOTEXTILE

202,190.000

SY

1.50000 303,285.00 1.50000 303,285.00 1.90000 384,161.00

0805 656-005A

TRAF SIGNAL INSTALLATION
(FRANKLIN RD)

(1.000)

LS

900,000.00000 900,000.00 804,182.00000 804,182.00 823,000.00000 823,000.00

0810 656-005B

TRAF SIGNAL INSTALLATION
(I-84 EB RAMPS)

(1.000)

LS

200,000.00000 200,000.00 167,416.00000 167,416.00 171,000.00000 171,000.00

0815 675-005A

SURVEY

(1.000)

LS

800,000.00000 800,000.00 603,398.00000 603,398.00 617,000.00000 617,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0820 675-010A

DIRECTED SURVEYING
OFFICE COMPUTATIONS

50,000.000

CA

1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00

0825 675-015A

DIRECTED SURVEYING CREW

100,000.000

CA

1.00000 100,000.00 1.00000 100,000.00 1.00000 100,000.00

0830 S209-05A

DITCH (CONCRETE)

6,927.000

FT

42.00000 290,934.00 48.00000 332,496.00 47.70000 330,417.90

0835 S209-05B

DITCH (FIELD DRAIN)

1,555.000

FT

2.00000 3,110.00 12.60000 19,593.00 9.40000 14,617.00

0840 S501-17B

MSE RETAINING WALL
(WELDED WIRE WALL)

6,113.000

SF

160.00000 978,080.00 155.50000 950,571.50 164.00000 1,002,532.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0845 S501-17C

MSE RETAINING WALL (RAMP
C)

2,566.000

SF

185.00000 474,710.00 173.50000 445,201.00 192.00000 492,672.00

0850 S501-18B

COPING FOR MSE WALL
(WELDED WIRE WALL)

374.000

FT

37.00000 13,838.00 36.80000 13,763.20 37.60000 14,062.40

0855 S501-18C

COPING FOR MSE WALL
(RAMP C)

381.000

FT

51.00000 19,431.00 50.70000 19,316.70 51.90000 19,773.90

0860 S501-20A

SP BRIDGE DRILLED SHAFT
(OVERHEAD SIGN)

15.000

EACH

45,000.00000 675,000.00 46,164.00000 692,460.00 47,200.00000 708,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0865 S501-30A

SP BRIDGE PROTECTIVE
FENCE FOR CONCRETE
PARAPET

466.100

FT

360.00000 167,796.00 351.50000 163,834.15 360.00000 167,796.00

0870 S501-30B

SP BRIDGE CAST-IN-PLACE
CONC BARRIER TRANSITION

40.000

FT

470.00000 18,800.00 469.00000 18,760.00 480.00000 19,200.00

0875 S501-30C

SP BRIDGE CAST-IN-PLACE
SPLIT BARRIER AT PIER

225.000

FT

580.00000 130,500.00 581.00000 130,725.00 595.00000 133,875.00

0880 S501-51A

SP BRIDGE ANTI-GRAFFITI
COATING

9,400.000

SF

2.50000 23,500.00 2.40000 22,560.00 2.45000 23,030.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0885 S656-10D

MULTIPLE APPROACH VIDEO
DETECTION SYSTEM
(FRANKLIN RD)

(1.000)

LS

60,000.00000 60,000.00 59,640.00000 59,640.00 61,000.00000 61,000.00

0890 S656-10E

MULTIPLE APPROACH VIDEO
DETECTION SYSTEM (I-84 EB
RAMPS)

(1.000)

LS

15,000.00000 15,000.00 13,153.00000 13,153.00 13,500.00000 13,500.00

0895 S656-15A

MULTIPLE APPROACH RADAR
DETECTION SYSTEM
(FRANKLIN RD)

(1.000)

LS

42,000.00000 42,000.00 41,527.00000 41,527.00 42,500.00000 42,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 S656-15B

MULTIPLE APPROACH RADAR
DETECTION SYSTEM (I-84 EB
RAMPS)

(1.000)

LS

17,000.00000 17,000.00 16,987.00000 16,987.00 17,400.00000 17,400.00

0905 S900-50A

CONTINGENCY AMOUNT
WEED CONTROL

20,000.000

CA

1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

0910 S900-50B

CONTINGENCY AMOUNT
FERTILIZER & SOIL ANALYSIS

10,000.000

CA

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0915 S900-50C

CONTINGENCY AMOUNT
LEAD REMOVAL AND
DISPOSAL

15,000.000

CA

1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00

Page 38 of 55

SH-16, I-84 TO FRANKLIN RD

Call Order:

Letting Date: D3 Design Construction B Jeff Ryan

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

May 03, 2022

Contract Description:

23410220322

A023(410)

03/31/24 COMPLETION DATE

Ada, Canyon

05/11/2022 11:52:04

Idaho Transportation Department AASHTOWare Project™ Version 4.6.2 Revision 032



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 S900-50D

CONTINGENCY AMOUNT
WATERING

10,000.000

CA

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0925 S900-50H

CONTINGENCY AMOUNT
FORMAL PARTNERING

20,000.000

CA

1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

0930 S901-05A

SP CAST-IN-PLACE CONC
BARRIER DUAL END

1.000

EACH

23,000.00000 23,000.00 22,936.00000 22,936.00 23,500.00000 23,500.00

0935 S901-05F

SP CCTV CAMERA POLE AND
LOWERING SYSTEM

2.000

EACH

32,000.00000 64,000.00 32,343.00000 64,686.00 33,100.00000 66,200.00

0940 S901-05G

SP CCTV VIDEO SYSTEM

5.000

EACH

8,000.00000 40,000.00 7,947.00000 39,735.00 8,130.00000 40,650.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0945 S901-05H

SP SPLICE ENCLOSURE

2.000

EACH

700.00000 1,400.00 710.50000 1,421.00 727.00000 1,454.00

0950 S901-05I

SP FUSION SPLICE

84.000

EACH

100.00000 8,400.00 103.00000 8,652.00 106.00000 8,904.00

0955 S901-05J

SP SPLICE VAULT

4.000

EACH

3,200.00000 12,800.00 3,188.00000 12,752.00 3,260.00000 13,040.00

0960 S901-05K

SP FIBER TERMINATION

252.000

EACH

140.00000 35,280.00 139.50000 35,154.00 143.00000 36,036.00

0965 S901-05L

SP ETHERNET SWITCH

5.000

EACH

13,800.00000 69,000.00 13,817.00000 69,085.00 14,100.00000 70,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 S901-05N

SP JUNCTION BOX - TYPE
S45T WITH RISER

7.000

EACH

2,000.00000 14,000.00 1,869.00000 13,083.00 1,910.00000 13,370.00

0975 S901-05P

SP REMOVE AND RELOCATE
MAILBOX

8.000

EACH

500.00000 4,000.00 536.00000 4,288.00 557.00000 4,456.00

0980 S901-05R

SP TEST FIBER OPTIC CABLE

336.000

EACH

3.00000 1,008.00 3.05000 1,024.80 3.10000 1,041.60

0985 S901-05S

SP FIBER OPTIC WORKSHEET

11.000

EACH

50.00000 550.00 42.50000 467.50 43.50000 478.50

0990 S901-05T

SP UTILITY VAULT (FUTURE
USE)

12.000

EACH

3,600.00000 43,200.00 3,546.00000 42,552.00 3,630.00000 43,560.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

0995 S901-05V

SP RELOCATE SPLICE
ENCLOSURE

2.000

EACH

350.00000 700.00 303.50000 607.00 311.00000 622.00

1000 S901-06A

SP CATCH BASIN, 36" VANE
GRATE

38.000

EACH

9,000.00000 342,000.00 8,928.00000 339,264.00 10,200.00000 387,600.00

1005 S901-06B

SP SHALLOW INLET
DETACHED

14.000

EACH

3,100.00000 43,400.00 3,039.00000 42,546.00 3,110.00000 43,540.00

1010 S901-06F

SP JUNCTION BOX - TYPE C

2.000

EACH

1,700.00000 3,400.00 1,679.00000 3,358.00 1,720.00000 3,440.00

1015 S901-06G

SP JUNCTION BOX - TYPE D
WITH RISER

18.000

EACH

3,150.00000 56,700.00 3,133.00000 56,394.00 3,210.00000 57,780.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1020 S901-06H

SP TYPE 334 CABINET

2.000

EACH

20,000.00000 40,000.00 19,616.00000 39,232.00 20,100.00000 40,200.00

1025 S901-06L

SP DITCH BERM

16.000

EACH

1,000.00000 16,000.00 1,091.00000 17,456.00 3,560.00000 56,960.00

1030 S901-06M

SP 12" HEADGATE

4.000

EACH

1,500.00000 6,000.00 2,196.00000 8,784.00 4,050.00000 16,200.00

1035 S901-06N

SP 18" HEADGATE

4.000

EACH

2,000.00000 8,000.00 2,692.00000 10,768.00 5,060.00000 20,240.00

1040 S901-06P

SP 8" GATE VALVE

7.000

EACH

2,600.00000 18,200.00 2,343.00000 16,401.00 2,660.00000 18,620.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1045 S901-06Q

SP PRESSURE IRR
DISCHARGE

3.000

EACH

7,200.00000 21,600.00 7,554.00000 22,662.00 7,140.00000 21,420.00

1050 S901-06R

SP PIPE DITCH CONNECTION

9.000

EACH

1,000.00000 9,000.00 1,821.00000 16,389.00 3,140.00000 28,260.00

1055 S901-06X

SP DETECTABLE WARNING
SURFACE

20.000

EACH

2,000.00000 40,000.00 1,599.00000 31,980.00 1,640.00000 32,800.00

1060 S901-06Y

SP ABANDON AND CAP WELL

11.000

EACH

3,700.00000 40,700.00 3,678.00000 40,458.00 3,760.00000 41,360.00

1065 S901-06Z

SP REMOVE SEPTIC SYSTEM

9.000

EACH

1,500.00000 13,500.00 1,471.00000 13,239.00 1,510.00000 13,590.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1070 S901-07A

SP BARRIER GATE SYSTEM

1.000

EACH

70,000.00000 70,000.00 70,733.00000 70,733.00 72,400.00000 72,400.00

1075 S901-07B

SP ABANDON PIPE

2.000

EACH

15,000.00000 30,000.00 27,322.00000 54,644.00 73,700.00000 147,400.00

1080 S904-05C

SP AUTOMATIC TRAFFIC
RECORDER (RAMP A)

(1.000)

LS

20,000.00000 20,000.00 17,329.00000 17,329.00 17,700.00000 17,700.00

1085 S904-05D

SP AUTOMATIC TRAFFIC
RECORDER (RAMP D)

(1.000)

LS

20,000.00000 20,000.00 17,336.00000 17,336.00 17,700.00000 17,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1090 S904-05E

SP REMOVE AND RELOCATE
AUTOMATIC TRAFFIC
RECORDER (I-84)

(1.000)

LS

8,000.00000 8,000.00 7,479.00000 7,479.00 7,650.00000 7,650.00

1095 S904-05I

SP PRE-DEMOLITION
ASBESTOS INVESTIGATION
AND PAINT SAMPLING

(1.000)

LS

45,000.00000 45,000.00 45,187.00000 45,187.00 46,200.00000 46,200.00

1100 S904-05J

SP EMERGENCY VEHICLE
PREEMPT DETECTION
SYSTEM (FRANKLIN RD)

(1.000)

LS

22,000.00000 22,000.00 21,837.00000 21,837.00 22,300.00000 22,300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1105 S904-05K

SP EMERGENCY VEHICLE
PREEMPT DETECTION
SYSTEM (I-84 EB RAMPS)

(1.000)

L S

15,000.00000 15,000.00 14,952.00000 14,952.00 15,300.00000 15,300.00

1110 S904-05P

SP DEWATERING

(1.000)

LS

50,000.00000 50,000.00 166,034.00000 166,034.00 546,000.00000 546,000.00

1115 S904-05Q

SP IMPACT SLAB

(1.000)

LS

135,000.00000 135,000.00 135,929.00000 135,929.00 142,000.00000 142,000.00

1120 S904-05R

SP SETTLEMENT
MONITORING

(1.000)

LS

5,000.00000 5,000.00 5,254.00000 5,254.00 5,380.00000 5,380.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1125 S904-05Z

SP STRUCTURE DEMO AND
SITE CLEANUP (PARCEL 5)

(1.000)

L S

50,000.00000 50,000.00 31,315.00000 31,315.00 32,000.00000 32,000.00

1130 S904-06A

SP STRUCTURE DEMO AND
SITE CLEANUP (PARCEL 7)

(1.000)

LS

20,000.00000 20,000.00 14,607.00000 14,607.00 14,900.00000 14,900.00

1135 S904-06B

SP STRUCTURE DEMO AND
SITE CLEANUP (PARCEL 18)

(1.000)

LS

20,000.00000 20,000.00 14,186.00000 14,186.00 14,500.00000 14,500.00

1140 S904-06C

SP STRUCTURE DEMO AND
SITE CLEANUP (PARCEL 23)

(1.000)

LS

10,000.00000 10,000.00 13,346.00000 13,346.00 13,700.00000 13,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1145 S904-06D

SP STRUCTURE DEMO AND
SITE CLEANUP (PARCEL 24)

(1.000)

L S

20,000.00000 20,000.00 3,153.00000 3,153.00 3,230.00000 3,230.00

1150 S904-06E

SP STRUCTURE DEMO AND
SITE CLEANUP (PARCEL 27)

(1.000)

L S

30,000.00000 30,000.00 14,712.00000 14,712.00 15,100.00000 15,100.00

1155 S904-06F

SP STRUCTURE DEMO AND
SITE CLEANUP (PARCEL 37)

(1.000)

L S

15,000.00000 15,000.00 22,383.00000 22,383.00 22,900.00000 22,900.00

1160 S904-06G

SP STRUCTURE DEMO AND
SITE CLEANUP (PARCEL 38)

(1.000)

L S

30,000.00000 30,000.00 6,831.00000 6,831.00 6,990.00000 6,990.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1165 S904-06H

SP STRUCTURE DEMO AND
SITE CLEANUP (PARCEL 39)

(1.000)

L S

30,000.00000 30,000.00 22,909.00000 22,909.00 23,400.00000 23,400.00

1170 S904-06O

SP STRUCTURE DEMO AND
SITE CLEANUP (PARCEL 19)

(1.000)

LS

20,000.00000 20,000.00 19,966.00000 19,966.00 20,400.00000 20,400.00

1175 S911-05A

SP CONDUIT (2")

9,727.000

FT

16.00000 155,632.00 15.70000 152,713.90 16.10000 156,604.70

1180 S911-05B

SP 12-FIBER CABLE

2,160.000

FT

9.00000 19,440.00 8.80000 19,008.00 9.00000 19,440.00

1185 S911-05C

SP 48-FIBER CABLE

3,260.000

FT

7.00000 22,820.00 6.70000 21,842.00 6.85000 22,331.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1190 S911-05D

SP INTERCONNECT CONDUIT

6,740.000

FT

11.00000 74,140.00 11.00000 74,140.00 11.30000 76,162.00

1195 S911-05J

SP ROCK GALLERY

1,259.000

FT

50.00000 62,950.00 128.00000 161,152.00 81.80000 102,986.20

1200 S911-05K

SP REM OF CONCRETE DITCH

8,321.000

FT

5.00000 41,605.00 4.75000 39,524.75 7.35000 61,159.35

1205 S911-05L

SP REM OF PIPE

7,258.000

FT

24.00000 174,192.00 92.50000 671,365.00 63.30000 459,431.40

1210 S911-05M

SP 8" PRESSURE IRR

3,163.000

FT

74.00000 234,062.00 84.10000 266,008.30 89.50000 283,088.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1215 S911-05P

SP JACKING OF 18" PIPE

224.000

FT

815.00000 182,560.00 1,073.00000 240,352.00 2,240.00000 501,760.00

1220 S911-05R

SP TEMPORARY FENCING

4,431.000

FT

4.50000 19,939.50 10.50000 46,525.50 4.65000 20,604.15

1225 S911-05S

SP ORANGE SAFETY FENCE

10,300.000

FT

3.50000 36,050.00 4.20000 43,260.00 3.60000 37,080.00

1230 S911-05V

SP VINYL RANCH RAIL FENCE

250.000

FT

30.00000 7,500.00 31.50000 7,875.00 29.90000 7,475.00

1235 S911-05W

SP REMOVE AND REPLACE
FENCE & GATE

155.000

FT

55.00000 8,525.00 42.00000 6,510.00 56.90000 8,819.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1240 S911-06A

SP CLEAN AND INSPECT PIPE

2,284.000

FT

13.50000 30,834.00 17.90000 40,883.60 17.50000 39,970.00

1245 S912-05A

SP LANDSCAPE AND
IRRIGATION REPAIR

391.000

SY

20.00000 7,820.00 26.30000 10,283.30 20.50000 8,015.50

1250 S912-05B

SP GRAVEL REPAIR

2,659.000

SY

15.00000 39,885.00 16.00000 42,544.00 20.10000 53,445.90

1255 S912-05D

SP OBLITERATE APPROACH

605.000

SY

7.00000 4,235.00 21.00000 12,705.00 9.05000 5,475.25

1260 S912-05E

SP MEDIAN CONCRETE

4,032.000

SY

55.00000 221,760.00 62.90000 253,612.80 57.00000 229,824.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(3) CENTRAL PAVING CO.,
INC.

0001 (Work by Contract A023(410SECTION: Cat Alt Set: Cat Alt Member: LCC:

1265 S912-05F

SP ADJUST EXISTING
GEOMEMBRANE

3,334.000

SY

20.00000 66,680.00 93.40000 311,395.60 50.20000 167,366.80

1270 S912-05H

SP SLOPE PAVING

2,201.000

SY

115.00000 253,115.00 119.00000 261,919.00 115.00000 253,115.00

1275 S913-05A

SP FILTER SAND

9,278.000

CY

35.00000 324,730.00 65.20000 604,925.60 60.00000 556,680.00

1280 Z629-05A

MOBILIZATION

(1.000)

LS

4,300,000.00000 4,300,000.00 4,677,887.63000 4,677,887.63 4,616,300.00000 4,616,300.00

Section Total with LCC: $42,654,908.00 $52,330,857.00 $54,455,988.64

Life Cycle Costs:

$54,455,988.64$42,654,908.00 $52,330,857.00Section Totals:
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( ) indicates item is bid as Lump Sum

$52,330,857.00$42,654,908.00 $54,455,988.64

$42,654,908.00

Contract Item Totals

$52,330,857.00 54,455,988.64Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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