

Key No. 20544 - SH-31, OVERLAY AND GUARDRAIL UPGRADE  
Bonneville & Teton County

Item No	Description	QTY	Unit
105-010A	DISPUTE REVIEW BOARD-3 MEMBER(CONT ITEM)	15,500.00	CA
203-005A	REM OF OBSTRUCTIONS	1.00	LS
203-080A	REM OF GUARDRAIL/BARRIER (METAL)	4,522.00	FT
203-080B	REM OF GUARDRAIL/BARRIER (CONCRETE)	758.00	FT
205-005A	EXCAVATION	19,908.00	CY
205-040A	GRANULAR BORROW	10,279.00	CY
205-060A	WATER FOR DUST ABATEMENT	137.00	MG
212-011A	FIBER WATTLE	240.00	FT
303-021A	3/4" AGGR TY A FOR BASE	9,856.00	TON
401-020A	CSS-1 DIL EMUL ASPH FOR TACK COAT	117,748.00	GAL
405-245A	APPROACH	27.00	EACH
405-260A	WEDGE MILLING	7,717.00	SY
405-435A	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-3	36,010.00	TON
405-436A	LEVELING COURSE INCL ASPH&ADD CLS SP-3	30,245.00	TON
602-035A	18" PIPE CULV	122.00	FT
606-005A	4" PIPE UNDERDRAIN	4,355.00	FT
608-210A	METAL SAFETY APRON (CROSS DRAINAGE) 18"	9.00	EACH
612-005D	W-BEAM GUARDRAIL	14,954.00	FT
612-080A	GUARDRAIL TERMINAL TY 7	3.00	EACH
612-085A	GUARDRAIL TERMINAL TY 8	3.00	EACH
612-115A	GUARDRAIL TERMINAL, BUIRED-IN-BACKSLOPE	11.00	EACH
612-115B	GUARDRAIL TERMINAL, FLARED	2.00	EACH
612-115C	GUARDRAIL TERMINAL, TANGENT	10.00	EACH
617-020A	DELINEATOR TY 4	1,282.00	EACH
618-020A	WITNESS POST	25.00	EACH
624-005A	LOOSE RIPRAP	10.00	CY
626-010A	TEMPORARY TRAFFIC CONTROL SIGNS	1,214.00	SF
626-050A	DRUMS	57.00	EACH
626-092A	TEMPORARY PAVEMENT MARKING TAPE	13,224.00	FT
626-093A	TEMP PAV MARKING - WATERBORNE	386,046.00	FT
626-100B	MISC TEMPORARY TRAF CONT ITEMS	2,000.00	CA
626-105A	TRAF CNTL MAINTENANCE	1,044.00	HR
626-114A	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	7,776.00	HR
626-120A	FLAGGER CONTROL	2,952.00	HR
626-125A	PILOT CAR	552.00	HR
626-135A	WEIGHTED BASE TUBULAR MARKERS	485.00	EACH
628-006A	SNOW POLE TYPE F	1,282.00	EACH
630-020B	PAV MKG - PREFORMED THERMOPLASTIC	224.00	SF
630-025A	LONGITUDINAL PAV MKG- WATERBORNE	459,140.00	FT
640-015A	SUBGRADE SEPARATION GEOTEXTILE TYPE III	22,764.00	SY
641-005A	BIAXIAL GEOGRID TYPE II	15,184.00	SY
675-005A	SURVEY	1.00	LS

675-010A	DIRECTED SURVEYING OFFICE COMPUTATIONS	5,000.00	CA
675-015A	DIRECTED SURVEYING CREW	5,000.00	CA
676-005A	RECORD OF EXISTING PAVEMENT MARKINGS	1.00	LS
677-005A	RECORD DRAWINGS	1.00	LS
S203-20A	OBLITERATION OF PAV MARKINGS	2,040.00	SF
S626-31A	TRAF CNTL MONITOR	81.00	DAY
S626-40A	PORTABLE TRAFFIC SIGNAL	768.00	HR
S900-50A	CONTINGENCY AMOUNT DIRECTED REPAIR	150,000.00	CA
S900-50B	CONTINGENCY AMOUNT WETLAND MITIGATION	50,000.00	CA
S901-05A	SP UNPAVED APPROACH AND TURNOUT	142.00	EACH
S911-05A	SP REMOVE AND RESET METAL GUARDRAIL	784.00	FT
S911-05B	SP 18" DOWN DRAIN	385.00	FT
S911-05C	SP REMOVE GUARDRAIL (LOAD-HAUL-PLACE)	3,462.00	FT
S911-05D	SP 4" RECESSED PAVEMENT MARKINGS	165,448.00	FT
S913-05A	SP VOLCANIC CINDER EMBANKMENT LIGHTWEIGHT FILL	4,217.00	CY
Z629-05A	MOBILIZATION	1.00	LS