Key No. 22162 - US-30, ROCKY POINT WILDLIFE CROSSING

Bear Lake County

Item No Description QTY Unit
104-005A | PARTNERING 32,000.00{ CA
105-010A | DISPUTE REVIEW BOARD - THREE MEMBER 20,000.00 | CA
203-015A | REMOVAL OF BITUMINOUS SURFACE 14,410.00 | SY
203-075A | REMOVAL OF FENCE 10,000.00 | FT
203-080A |REMOVAL OF GUARDRAIL 2,902.00 | FT
203-130A | REMOVAL OF PAVEMENT MARKINGS 10,000.00 | FT
205-005A | EXCAVATION 6,799.00|CY
205-100A | GUARDRAIL TERMINAL GRADING 1.00 | EACH
210-005A | STRUCTURE EXCAVATION SCHEDULE NO. 1 (PLAN QUANTITY) 2,467.00({CY
210-015A [ COMPACTING BACKFILL (PLAN QUANTITY) 1,284.00| CY
212-011A | FIBER WATTLE 15,000.00 | FT
212-020A | SILT FENCE 10,000.00 | FT
213-010A | TOPSOIL 27,233.00| SY
215-005A | GEOSYNTH REINFORCED ABUTMENT BACKFILL (PLAN QUANTITY) 166.00 | CY
301-010A | GRANULAR SUBBASE 68,432.00 | CY
303-022A |3/4" AGGREGATE TYPE B FOR BASE 11,795.00 | TON
303-051A |3/4" AGGREGATE TYPE A FOR BASE 174.00|CY
401-020A | CSS-1 DIL EMUL ASPH FOR TACK COAT 1,729.00 | GAL
405-245A | APPROACH 1.00 | EACH
405-455A | SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-5 5,215.00| TON
502-140A | CONCRETE CLASS 40-A SCHEDULE NO. 1 73.00{CY
502-430A | CONCRETE PARAPET (PLAN QUANTITY) 42" SINGLE SLOPE 146.00 | FT
502-465A | PRESTRESSED SLAB 26"W x 48"D (PLAN QUANTITY) 730.00 | FT
503-010A | METAL REINFORCEMENT SCHEDULE NO. 1 12,226.00 | LB
505-045A | PROVIDE & DRIVE STEEL H PILE (14 X 117) 665.00 | FT
505-197A |PROVIDE & DRIVE TEST PILE (HP-14 x 117) 174.00 | FT
505-205C |PROVIDE & INSTALL PILE SHOES OR TIPS 12.00 | EACH
505-215A | SPLICE STEEL PILE BEFORE DRIVING 12.00 | EACH
505-215B | SPLICE STEEL PILE DURING DRIVING 12.00{ EACH
507-005A | ELASTOMERIC BEARINGS PLAIN 8" x 3'-10" x 1/2" 20.00 | EA
511-005A | CONCRETE WATERPROOF SYSTEM TYPE D (PLAN QUANITY) 246.00|SY
521-005A | DYNAMIC PILE TESTING 2.00| EA
521-010A | CAPWAP ANALYSIS 4.00 EA
551-005A | PREPARED & PLACED PPC OVERLAY 301.50|SY
551-010A | FURNISHED PPC OVERLAY MATERIAL 12.60| CY
578-005A | PRECAST CONCRETE CULVERT TWO CULVERTS TYPE llI 1.00[LS
584-005A | TEMPORARY SHORING 1.00]LS
584-005B | TEMPORARY SHORING STAY IN PLACE 1.00|LS
584-005C | TEMPORARY SHORING STAY-IN-PLACE ROADWAY 1.00[LS
586-005A | UTILITY CONDUIT 1.00]LS
612-005A | W-BEAM GUARDRAIL 5,727.50 | FT
612-115B | GUARDRAIL TERMINAL, FLARED 1.00| EACH
612-115C | GUARDRAIL TERMINAL, TANGENT 1.00| EACH
612-120B | GUARDRAIL TRANSITION, HIGH SPEED 4.00| EACH
617-005A |DELINEATOR TYPE 1 6.00| EACH




617-045A | DELINEATOR TYPE 9 24.00 | EACH
621-005A | SEED BED PREPARATION 5.63 | ACRE
621-010A | SEEDING 5.63 | ACRE
621-035A | FERTILIZING 5.63 | ACRE
621-050A | SOIL AMENDMENT 5.63 | ACRE
621-060A | MULCH PLUS TACKIFIER 5.63 | ACRE
626-010A | TEMPORARY TRAFFIC CONTROL SIGNS 636.00| SF
626-040A | BARRICADE TYPE 3 6.00 | EACH
626-050A | DRUMS 48.00 | EACH
626-093A | TEMP PAV MARKING - WATERBORNE 10,000.00 | FT
626-100A | MISC TEMPORARY TRAF CONT ITEMS 15,000.00 | CA
626-105A | TEMPORARY TRAFFIC CONTROL MAINTENANCE 1,130.00 |HR
626-1158B | PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) 300.00 | DAY
626-116A | TEMPORARY CONCRETE BARRIER 3,562.00 | FT
626-117A | R&R TEMP CONCRETE BARRIER 3,562.00 | FT
626-118A | TEMPORARY CRASH CUSHION 6.00 | EACH
626-121A | R&R TEMP CRASH CUSHION 6.00 | EACH
626-130B | TEMPORARY TRAFFIC CONTROL SIGNAL 900.00| DAY
630-025A | LONG PAV MKG - WATERBORNE 60,000.00 | FT
640-015A | SUBGRADE SEPARATION GEOTEXTILE 680.00| SY
641-005A | BIAXIAL GEOGRID TYPE || 680.00{ SY
650-005A | TIME-LAPSE CAMERA 6.00 | EACH
650-010A | TIME-LAPSE CAMERA SERVICE 40.00 | MO
675-005A | SURVEY 1.00]LS
676-005A | RECORD AND REESTABLISH PAV MARKINGS 10,000.00 | FT
S501-40A | SP BRIDGE UHPC (ULTRA HIGH-PERFORMANCE CONCRETE) ( PLAN 4.56|CY
QUANTITY)

S900-50A | CONTINGENCY AMOUNT DIRECTED REPAIRS 50,000.00 | CA
S900-50B | CONTINGENCY AMOUNT DEWATERING 40,000.00 | CA
S900-50C | CONTINGENCY AMOUNT DIRECTED LANDSCAPING 50,000.00 | CA
S901-05A | SP WILDLIFE RAMP A 27.00 | EACH
S901-05B | SP WILDLIFE GATE 19.00 | EACH
S901-05C | SP Wildlife Guard 5.00 | EACH
S911-05A | SP ADJUST GUARDRAIL HEIGHT 7,463.00 | FT
S911-05B | SP WILDLIFE FENCE 38,294.57 | FT
S911-05B | SP WILDLIFE FENCE 18,571.43 | FT
Z629-05A | MOBILIZATION 1.00]LS




