Bid ltems List

Key No. 23736 - 100 WEST RD, BURLEY HD

Cassia County

ltem No Description QTY Unit
107-019A | SURVEY MONUMENT PRESERVATION 10,000.00 | CA
201-005A | CLEARING & GRUBBING 3.29| ACRE
202-005A | SELECTIVE REM OF TREES INCLUDING STUMPS 7.00| EACH
202-010A | SELECTIVE REMOVAL OF STUMPS 1.00 | EACH
203-006A |REMOVAL OF SIGN 8.00 | EACH
203-020A |REMOVAL OF BRIDGE - FULL 1.00 | EACH
203-055A | REMOVAL OF CONCRETE PAVEMENT - THICKNESS 4" 64.00|SY
203-075A |REMOVAL OF FENCE 141.00 | FT
205-005A |EXCAVATION 12,170.00| CY
205-060A | WATER FOR DUST ABATEMENT 760.00 | MG
205-095A | SOFT SPOT REPAIR 40,000.00 | CA
210-005A | STRUCTURE EXCAVATION SCHEDULE NO. 1 879.20|CY
210-015A | COMPACTING BACKFILL 810.20|CY
212-011A |FIBER WATTLE 1,828.00 [ FT
212-060A | STABILIZED CONSTRUCTION ENTRANCE 2.00|EACH
212-105A | WATER AND POLLUTION 5,000.00 | CA
301-005A | GRANULAR SUBBASE 24,250.00| TON
303-022A | 3/4" AGGREGATE TYPE B FOR BASE 8,600.00 | TON
401-020A |[CSS-1 DIL EMUL ASPH FOR TACK COAT 2,600.00 | GAL
405-245A | APPROACH - ASPHALT 16.00{ EACH
405-245B | APPROACH - GRAVEL 17.00 | EACH
405-435A | SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-3 5,850.00 | TON
511-005A | CONCRETE WATERPROOF SYSTEM -TYPED 212.00|SY
578-005A |PRECAST CONCRETE CULVERT -90'X14'X9' 1.00(LS
602-035A | 18" PIPE CULVERT 43.00FT
608-035A | 18" APRON FOR PIPE 2.00| EACH
614-020A | DRIVEWAY 253.20|SY
616-010A |SIGN TYPE B-1 41.00SF
616-055A | WOOD SIGN POST TYPE D-1 34.80 | FT
616-055B | WOOD SIGN POST TYPE D-2 42,50 |FT
616-080A | REINSTALL SIGN FACE 4.00 | EACH
616-085A |REINSTALL SIGN POST 2.00| EACH
616-100A | SIGN BRACES 29.60|LB
621-005A | SEED BED PREPARATION 1.30|ACRE
621-010A | SEEDING 1.30| ACRE
621-060A | MULCH PLUS TACKIFIER 2.61|ACRE
624-005A |LOOSE RIPRAP 65.30 | CY
626-010A | TEMPORARY TRAFFIC CONTROL SIGNS 498.00 | SF
626-040A | BARRICADE TYPE 3 16.00 |[EACH
626-100A | MISC TEMPORARY TRAF CONT ITEMS 5,000.00 | CA
626-105A | TEMPORARY TRAFFIC CONTROL MAINTENANCE 192.00|HR
626-115A | PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) 28.00| DAY
630-005A | T,W,S,A PAVEMENT MARKINGS - WATERBORNE 41.90| SF




630-025A | LONG PAV MKG - WATERBORNE 21,540.00 | FT
634-005A |MAILBOX - TYPE A 8.00 | EACH
634-005B | MAILBOX - TYPE B 1.00| EACH
640-010A | RIPRAP/EROSION CONTROL GEOTEXTILE 159.00 | SY
640-015A | SUBGRADE SEPARATION GEOTEXTILE - TYPE Il 1,072.00 | SY
641-005A | BIAXIAL GEOGRID - TYPE Il 1,072.00| SY
651-010A | LAWN CONSTRUCTION (SODDED) - SODDED 9,138.00| SF
675-005A | SURVEY 1.00]LS
675-010A | DIRECTED SURVEYING 10,000.00 | CA
677-005A |RECORD DRAWINGS 1.00]LS
S900-50A | CONTINGENCY AMOUNT - MISCELLANEOUS WORK 10,000.00| CA
S900-50B | CONTINGENCY AMOUNT - SPINKLER REPAIR 5,000.00{ CA
Z629-05A | MOBILIZATION 1.00]LS




