

Key No. 24307 - I-15, NORTHGATE TO FORT HALL – SOUTH
Bannock County

Item No	Description	QTY	Unit
104-005A	PARTNERING	50,000.00	CA
105-010A	DISPUTE REVIEW BOARD - THREE MEMBER	150,000.00	CA
107-019A	SURVEY MONUMENT PRESERVATION	50,000.00	CA
201-005A	CLEARING & GRUBBING	119.00	ACRE
203-005A	REMOVAL OF OBSTRUCTIONS	1.00	LS
203-006A	REMOVAL OF SIGN (SINGLE POST)	32.00	EACH
203-006B	REMOVAL OF SIGN (MULTI POST)	11.00	EACH
203-007A	REMOVAL OF SIGN (OVERHEAD)	2.00	EACH
203-007B	REMOVAL OF SIGN (OVERHEAD)	2.00	EACH
203-015A	REMOVAL OF BITUMINOUS SURFACE	47,452.00	SY
203-020A	REMOVAL OF BRIDGE - FULL (2.5 MILE)	1.00	EACH
203-035A	REMOVAL OF CONCRETE CULVERT (MONOLITHIC)	2.00	EACH
203-050A	REMOVAL OF CONCRETE HEADWALL	7.00	EACH
203-065A	REMOVAL OF CURB	304.00	FT
203-075A	REMOVAL OF FENCE	16,363.00	FT
203-080A	REMOVAL OF GUARDRAIL	19,507.00	FT
203-080B	REMOVAL OF BARRIER	579.00	FT
203-090A	REMOVAL OF INLET	9.00	EACH
203-130A	REMOVAL OF PAVEMENT MARKINGS	80,642.00	FT
203-130B	REMOVAL OF PAVEMENT MARKINGS	86.00	SF
205-005A	EXCAVATION	244,974.00	CY
205-030A	BORROW	106,123.00	CY
205-040A	GRANULAR BORROW	23,512.00	CY
205-060A	WATER FOR DUST ABATEMENT	30,000.00	MG
205-095A	SOFT SPOT REPAIR	50,000.00	CA
210-005A	STRUCTURE EXCAVATION SCHEDULE NO. 1 SOIL AND GRAVEL	2,554.00	CY
210-010A	STRUCTURE EXCAVATION SCHEDULE NO. 2	8,164.00	CY
210-015A	COMPACTING BACKFILL	540.00	CY
212-011A	FIBER WATTLE	43,079.00	FT
212-095A	INLET PROTECTION	106.00	EACH
213-010A	TOPSOIL	178,083.00	SY
251-005A	MIGRATORY BIRD TREATY ACT COMPLIANCE	50,000.00	CA
301-010A	GRANULAR SUBBASE	16,550.00	CY
303-021A	3/4" AGGREGATE TYPE A FOR BASE	57,015.00	TON
303-022A	3/4" AGGREGATE TYPE B FOR BASE	244,929.00	TON
308-015A	PULVERIZE EXISTING SURFACE	150,411.00	SY
401-020A	CSS-1 DIL EMUL ASPH FOR TACK COAT	55,445.00	GAL
403-300A	CHIP SEAL COAT WARRANTY	45,837.00	SY
405-240A	MISCELLANEOUS PAVEMENT	556.00	SY
405-245A	APPROACH	1.00	EACH
405-455A	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-5 2 1/2 MILE	1,364.00	TON
405-455A	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-5 MAINLINE	137,292.00	TON
405-455A	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-5 TEMPORARY	13,572.00	TON
502-065A	CONCRETE CLASS 40 AF	12,165.00	CY
502-140A	CONCRETE CLASS 40-A SCHEDULE NO. 1	390.20	CY

502-310A	CONCRETE CLASS 40 AF SCHEDULE NO. 2	226.50	CY
502-375A	PRESTRESSED BULB TEE GIRDER (TOP FLANGE 37", DEPTH 30")	1,151.50	FT
502-430A	CONCRETE PARAPET (TYPE SINGLE SLOPE, HEIGHT 42")	801.00	FT
502-435A	APPROACH SLAB	732.60	SY
502-465A	PRESTRESSED SLAB (1'-9")	1,824.00	FT
503-010A	METAL REINFORCEMENT SCHEDULE NO. 1	72,189.00	LB
503-015A	METAL REINFORCEMENT SCHEDULE NO. 2	18,340.00	LB
503-020A	EPOXY COATED METAL REINFORCEMENT	22,820.00	LB
503-020A	EPOXY COATED METAL REINFORCEMENT (MEDIAN WALL)	758,471.00	LB
504-015A	STRUCTURAL STEEL (BRIDGE SIGN)	214.00	LB
505-105A	PROVIDE & DRIVE 14" DIA STEEL SHELL PILE	5,266.00	FT
505-155A	PROV&DRIV TEST STEEL SHELL PILE (14")	482.00	FT
505-205A	PROV&INST 14" DIA PILE SHOES OR TIPS	30.00	EACH
505-215A	SPLICE STEEL PILE BEFORE DRIVING	74.00	EACH
505-215B	SPLICE STEEL PILE DURING DRIVING	152.00	EACH
507-005A	ELASTOMERIC BEARINGS PLAIN (0.5" X 8" X 24.5")	14.00	EA
507-005B	ELASTOMERIC BEARINGS PLAIN (0.5" X 8" X 46")	64.00	EA
507-010A	ELASTOMERIC BEARINGS LAMINATED (1.75" X 6" X 24.5")	7.00	EA
507-010B	ELASTOMERIC BEARINGS LAMINATED (1.25" X 6" X 24.5")	7.00	EA
521-005A	DYNAMIC PILE TESTING	4.00	EA
521-010A	CAPWAP ANALYSIS	8.00	EA
551-005A	PREPARED & PLACED PPC OVERLAY	1,318.50	SY
551-010A	FURNISHED PPC OVERLAY MATERIAL	32.00	CY
566-010A	COMPRESSION EXPANSION JOINT (PER PLAN) (1")	244.70	FT
566-010A	COMPRESSION EXPANSION JOINT (PER PLAN) (1.5")	74.00	FT
576-005A	(GFRP) REINFORCEMENT	380.00	FT
577-005A	PILE SLEEVES 24" DIA	1,028.00	FT
584-005A	TEMPORARY SHORING 2.5 MILE (APPROX. 2720 SF)	1.00	LS
584-005A	TEMPORARY SHORING MP 1 (APPROX. 2550 SF)	1.00	LS
584-005A	TEMPORARY SHORING STAY IN PLACE (MP 1) (APPROX. 2550 SF)	1.00	LS
584-005A	TEMPORARY SHORING TTC WALL 1 (APPROX SF = 322)	1.00	LS
584-005A	TEMPORARY SHORING TTC WALL 2 (APPROX SF = 460)	1.00	LS
584-005A	TEMPORARY SHORING TTC WALL 3 (APPROX SF = 2952)	1.00	LS
584-005A	TEMPORARY SHORING TTC WALLS LARGE BLOCK (APPROX SF = 437)	1.00	LS
586-005A	UTILITY CONDUIT MP 1 (APPROX. 582 FT)	1.00	LS
605-025A	12" STORM SEWER PIPE	4,035.00	FT
605-035A	18" STORM SEWER PIPE	3,114.00	FT
605-045A	24" STORM SEWER PIPE	704.00	FT
605-465A	MANHOLE TYPE C	16.00	EACH
605-470A	SEDIMENT & OIL TRAP MANHOLE	5.00	EACH
605-505A	CATCH BASIN TYPE 1A	5.00	EACH
605-616A	INLET TYPE 3A	83.00	EACH
605-630A	INLET TYPE 8	5.00	EACH
605-660B	INLET - VANE GRATE 72"	14.00	EACH
608-025A	12" APRON FOR PIPE	1.00	EACH
608-035A	18" APRON FOR PIPE	1.00	EACH
608-045A	24" APRON FOR PIPE	3.00	EACH
610-030A	FENCE TYPE 3 B	118.00	FT
611-001A	CATTLE GUARD	1.00	EACH

612-005A	W-BEAM GUARDRAIL	28,008.00	FT
612-110A	GUARDRAIL ANCHOR	13.00	EACH
612-115B	GUARDRAIL TERMINAL, FLARED	10.00	EACH
612-115C	GUARDRAIL TERMINAL, TANGENT	3.00	EACH
612-120A	GUARDRAIL TRANSITION, LOW SPEED	4.00	EACH
612-120B	GUARDRAIL TRANSITION, HIGH SPEED	5.00	EACH
613-035A	CRASH CUSHION, LOW MAINTENANCE	6.00	EACH
615-492A	CURB & GUTTER TYPE 2	1,559.00	FT
616-010A	SIGN TYPE B-1	290.00	SF
616-015A	SIGN TYPE C-1	751.00	SF
616-031A	OVERHEAD CANTILEVER SIGN STRUCTURE (35' SPAN)	1.00	EACH
616-040A	STEEL SIGN POST TYPE A-1 _	97.00	FT
616-040C	STEEL SIGN POST TYPE A-3	107.00	FT
616-040D	STEEL SIGN POST TYPE A-4 --	41.00	FT
616-040E	STEEL SIGN POST TYPE A-8	46.00	FT
616-040G	STEEL SIGN POST TYPE B-2 _	224.00	FT
616-040H	STEEL SIGN POST TYPE B-3 _	18.00	FT
616-080A	REINSTALL SIGN FACE	31.00	EACH
616-085A	REINSTALL SIGN POST	6.00	EACH
616-090A	SPECIAL INSTALL SIGN	3.00	EACH
616-100A	SIGN BRACES	604.00	LB
617-005A	DELINEATOR TYPE 1	72.00	EACH
617-010A	DELINEATOR TYPE 2	21.00	EACH
617-045A	DELINEATOR TYPE 9	863.00	EACH
617-050A	MILEPOST TYPE 1	6.00	EACH
619-010A	ILLUMINATION TYPE 2	1.00	LS
621-005A	SEED BED PREPARATION	36.79	ACRE
621-010A	SEEDING	73.58	ACRE
621-035A	FERTILIZING	36.79	ACRE
621-050A	SOIL AMENDMENT	36.79	ACRE
621-060A	MULCH PLUS TACKIFIER	36.79	ACRE
624-005A	LOOSE RIPRAP (CLASS I)	173.60	CY
624-005B	LOOSE RIPRAP (CLASS II)	378.33	CY
626-010A	TEMPORARY TRAFFIC CONTROL SIGNS	1,193.00	SF
626-040A	BARRICADE TYPE 3	13.00	EACH
626-050A	DRUMS	930.00	EACH
626-076A	ARROW BOARD TYPE C	44,160.00	HR
626-092A	TEMPORARY PAVEMENT MARKING TAPE (NON-REFLECTIVE)	1,203.00	FT
626-092A	TEMPORARY PAVEMENT MARKING TAPE (REFLECTIVE)	2,919.00	FT
626-093A	TEMP PAV MARKING - WATERBORNE	272,657.00	FT
626-100A	MISC TEMPORARY TRAF CONT ITEMS	30,000.00	CA
626-105A	TEMPORARY TRAFFIC CONTROL MAINTENANCE	2,000.00	HR
626-112B	FLOOD LIGHTS	300.00	DAY
626-115A	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	300.00	DAY
626-116A	TEMPORARY CONCRETE BARRIER (or approved equal)	52,014.00	FT
626-117A	R&R TEMP CONCRETE BARRIER (or approved equal)	86,638.00	FT
626-118A	TEMPORARY CRASH CUSHION	10.00	EACH
626-120A	FLAGGER CONTROL	40.00	HR
626-121A	R&R TEMP CRASH CUSHION	24.00	EACH

626-130B	TEMPORARY TRAFFIC CONTROL SIGNAL	300.00	DAY
630-010A	T,W,S,A PAVEMENT MARKINGS - PREF THERMO	86.00	SF
630-025A	LONG PAV MKG - WATERBORNE	293,254.00	FT
631-010A	RUMBLE STRIPS	15.10	MILE
640-010A	RIPRAP/EROSION CONTROL GEOTEXTILE	1,296.00	SY
640-015A	SUBGRADE SEPARATION GEOTEXTILE	32,514.00	SY
641-005A	BIAXIAL GEOGRID	1,018.00	SY
675-005A	SURVEY	1.00	LS
675-010A	DIRECTED SURVEYING (AS NEED FOR 677-005A)	10,000.00	CA
675-010A	DIRECTED SURVEYING CREW	10,000.00	CA
675-010A	DIRECTED SURVEYING OFFICE COMPUTATIONS	20,000.00	CA
677-005A	RECORD DRAWINGS	1.00	LS
S501-15A	RETAINING WALL - GRAVITY LARGE CONCRETE BLOCK	8,751.00	SF
S501-17A	MSE RETAINING WALL - WELDED WIRE CONC FACING	5,507.30	SF
S501-17B	MSE RETAINING WALL - WELDED WIRE	7,468.00	SF
S501-20A	SP BRIDGE DRILLED SHAFT FOUNDATION FOR OVERHEAD SIGN STRUCTURE	7.00	EACH
S501-20B	SP BRIDGE SCREW ANCHORS (BRIDGE SIGN)	16.00	EACH
S501-20C	SP BRIDGE INSTALL BRIDGE SIGNS	2.00	EACH
S501-25A	SP BRIDGE SETTLEMENT MONITORING (2.5 MILE)	1.00	LS
S501-25B	SP BRIDGE SETTLEMENT MONITORING (MP #1)	1.00	LS
S501-40A	SP BRIDGE , UHPC (ULTRA HIGH PERFORMANCE CONCRETE)	11.10	CY
S501-70A	PAINTING CONCRETE	6,367.60	SF
S605-10A	CONC COLLAR	1.00	EACH
S900-21A	SYSTEM SERVICE - MONITORING AND CONTROL OF THE VSL WORK ZONE	34.00	MO
S900-50A	CONTINGENCY AMOUNT - DRILLED SHAFT - REMOVAL OF OBSTRUCTIONS	45,000.00	CA
S900-50B	CONTINGENCY AMOUNT COORDINATION WITH A024(308) "NORTH" CONSTRUCTION STAGING	75,000.00	CA
S900-50D	CONTINGENCY AMOUNT 2.5 MILE UTILITY COST	15,000.00	CA
S900-50F	CONTINGENCY AMOUNT RELOCATE WILDLIFE WARNING SIGNS	50,000.00	CA
S900-50G	CONTINGENCY AMOUNT - REMOVE RUMBLE STRIP AND REPAVE (APPROX FT = 4400)	176,000.00	CA
S901-05A	SP REINSTALL OVERHEAD SIGN STRUCTURE	4.00	EACH
S901-05B	SP WILDLIFE RAMP A	4.00	EACH
S901-05C	SP WILDLIFE RAMP B	6.00	EACH
S901-05D	SP WILDLIFE RAMP C	2.00	EACH
S901-05E	SP JUNCTION BOX (DIRECT COMMUNICATIONS INSTALLATION)	20.00	EACH
S901-05E	SP JUNCTION BOX (ITD INSTALLATION)	21.00	EACH
S901-05E	SP JUNCTION BOX (ITD BOX PURCHASE)	21.00	EACH
S901-06A	SP VSL POST MOUNTED WITH BEACON	6.00	EACH
S901-06B	SP VSL TRAILER MOUNTED WITH BEACON	4.00	EACH
S901-06C	SP REINSTALL LUMINAIRE	24.00	EACH
S901-06D	SP RADAR SPEED FEEDBACK WITH VSL	3.00	EACH
S904-05B	SP IRRIGATION LINE #1	1.00	LS
S904-05C	SP IRRIGATION LINE #2	1.00	LS
S911-05A	SP TEMPORARY SHORING (MEDIAN)	13,500.00	FT
S911-05B	SP CULVERT CLEANING	2,059.00	FT

S911-05E	SP REMOVAL OF PIPE (8"- 24")	2,918.00	FT
S911-05F	SP REMOVAL OF PIPE (36"- 48")	142.00	FT
S911-05H	SP WILDLIFE FENCE	15,978.00	FT
S911-05J	SP 2" HDPE UTILITY CONDUIT (DIRECT COMMUNICATION TRENCHING (JOINT))	19,800.00	FT
S911-05J	SP 2" HDPE UTILITY CONDUIT (ITD CONDUIT)	39,840.00	FT
S911-05J	SP 2" HDPE UTILITY CONDUIT (ITD TRENCHING (JOINT))	19,800.00	FT
S911-05J	SP 2" HDPE UTILITY CONDUIT (ITD TRENCHING (SINGLE))	240.00	FT
S911-05N	SP UTILITY SLEEVE (12")	1,275.00	FT
S911-05O	SP UTILITY SLEEVE (18")	80.00	FT
S911-05P	SP UTILITY SLEEVE (24")	478.00	FT
S911-05R	SP JACKING OF 12" PIPE	1,213.00	FT
S911-05S	SP JACKING OF 18" PIPE	80.00	FT
S911-05T	SP JACKING OF 24" PIPE	478.00	FT
S912-05A	SP CEMENT STABILIZED SOIL	256,558.00	SY
S912-05B	SP EMBANKMENT SLOPE REPAIR	544.00	SY
S913-05A	SP DITCH BERM	6,155.60	CY
S913-05B	SP INFILTRATION TRENCH	342.60	CY
S913-05C	SP BACKFILL PIPE	83.40	CY
S913-05D	SP TEMPORARY DRAINAGE BASIN	1,174.10	CY
S916-05A	SP TRUCK MOUNTED ATTENUATOR	60.00	DAY
Z629-05A	MOBILIZATION	1.00	LS