Idaho Transportation Department

08/18/2026 15:20:59

AASHTOWare Project™ Version 5.03.03 Revision 039

Vendor Ranking Page 1 of 1
Call Order: 1 Contract ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 2:00PM District(s): D3 Design Construction A Andrew
Linder
Contract Time: 285 WORKING DAYS Min: Max:
Contract Description: STAR RD (SH-44) to SH-16 Project(s): A020(574)
Percent Of Low
Rank Vendor ID/Name Total Bid Bid
1 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $5,384,589.00 100.00%
2 10019 STAKER & PARSON COMPANIES dba IDAHO $5,780,992.60 107.36%
MATERIALS & CONSTRUCTION
3 T0181 TAPANI INC $5,960,237.90 110.69%
4 S0358 SUNCORE CONSTRUCTION AND MATERIALS $6,790,339.20 126.11%
5 K0058 KERR CONTRACTORS OREGON, LLC $6,853,936.76 127.29%
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Page 1 of 51

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0005 104-005A
PARTNERING
0010 105-010A

DISPUTE REVIEW BOARD -
THREE MEMBER

0015 107-019A

SURVEY MONUMENT
PRESERVATION

0020 110-005A
TRAINING
0025 201-005A

CLEARING & GRUBBING

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

Quantity and Units
(WORK BY CONTRAC

23,200.000
CA
24,000.000
CA

1,500.000
CA

1,028.000
HR

5.000
ACRE

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:
1.00000 23,200.00 1.00000 23,200.00 1.00000 23,200.00
1.00000 24,000.00 1.00000 24,000.00 1.00000 24,000.00
1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00
0.80000 822.40 0.80000 822.40 0.80000 822.40
1.00000 5.00 2,863.00000 14,315.00 15,000.00000 75,000.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0030 202-005A 26.000
SELECTIVE REMOVAL OF EACH

TREES INCLUDING STUMPS

0035 203-006A 22.000
REMOVAL OF SIGN EACH
0040 203-015A 1,918.000
REMOVAL OF BITUMINOUS SY
SURFACE

0045 203-025A 1.000
REMOVAL OF CATCH BASIN EACH
0050 203-055A 118.000
REMOVAL OF CONCRETE SY

PAVEMENT

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

550.00000 14,300.00 3,061.00000 79,586.00 650.00000 16,900.00
170.00000 3,740.00 166.50000 3,663.00 200.00000 4,400.00
8.15000 15,631.70 11.40000 21,865.20 5.00000 9,590.00
330.00000 330.00 770.50000 770.50 800.00000 800.00
17.00000 2,006.00 57.20000 6,749.60 80.00000 9,440.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0055 203-060A

REMOVAL OF CONCRETE
SIDEWALK

0060 203-065A
REMOVAL OF CURB
0065 203-070A

REMOVAL OF CURB &
GUTTER
0070 203-075A

REMOVAL OF FENCE
0075 203-085A

REMOVAL OF GUTTER

20574260603
August 18, 2026

285 WORKING DAYS

Counties:
District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

Quantity and Units
(WORK BY CONTRAC
210.000
SY

412.000
FT
155.000
FT

11.000
FT
53.000
FT

Ada

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:
6.25000 1,312.50 26.50000 5,565.00 80.00000 16,800.00
5.75000 2,369.00 11.70000 4,820.40 40.00000 16,480.00
6.45000 999.75 15.60000 2,418.00 20.00000 3,100.00
9.25000 101.75 20.20000 222.20 20.00000 220.00
6.00000 318.00 25.50000 1,351.50 30.00000 1,590.00
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20574260603

August 18, 2026

Call Order: 1

285 WORKING DAYS

Proposal ID:
Letting Date:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0080 203-122A 2.000
REMOVAL OF EACH

MISCELLANEOUS ITEMS

(DECORATIVE LIGHT)

0085 203-123A 176.000
REMOVAL OF FT
MISCELLANEOUS ITEMS

(PIPE)

0090 203-123B 300.000
REMOVAL OF FT

MISCELLANEOUS ITEMS
(TRAFFIC SEPARATOR)

Counties: Ada

District(s): D3 Design Construction A Andrew Linder
Project(s): A020(574)

STAR RD (SH-44) to SH-16

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

490.00000 980.00 479.00000 958.00 170.00000 340.00
50.00000 8,800.00 22.20000 3,907.20 50.00000 8,800.00
8.00000 2,400.00 5.30000 1,590.00 10.00000 3,000.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0095 203-125A

REMOVAL OF
MISCELLANEOUS ITEMS
(TRAFFIC SIGNAL)

0100 203-125B

REMOVAL OF
MISCELLANEOUS ITEMS
(LUMINAIRE, PED POLE)

0105 203-130A

REMOVAL OF PAVEMENT
MARKINGS

0110 203-130B

REMOVAL OF PAVEMENT
MARKINGS

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

STAR RD (SH-44) to SH-16

Quantity and Units
(WORK BY CONTRAC

(1.000)
LS

(1.000)
LS

27,396.000

FT

16.000
SF

Project(s): A020(574)
(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

1,440.00000 1,440.00 1,410.00000 1,410.00 16,000.00000 16,000.00
655.00000 655.00 644.50000 644.50 1,850.00000 1,850.00
0.70000 19,177.20 0.70000 19,177.20 1.00000 27,396.00
3.20000 51.20 3.15000 50.40 4.00000 64.00
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Proposal ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

20574260603

August 18, 2026

1

285 WORKING DAYS

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0115 205-005A 11,680.000
EXCAVATION CcY
0120 205-040A 1,740.000
GRANULAR BORROW CY
0125 205-071A 500.000
EXCAVATION AND REPAIR OF CcY

SOFT SPOTS

0130 212-011A 4,819.000
FIBER WATTLE FT
0135 212-020A 2,877.000
SILT FENCE FT

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

23.00000 268,640.00 22.10000 258,128.00 27.00000 315,360.00
43.00000 74,820.00 60.60000 105,444.00 34.00000 59,160.00
29.00000 14,500.00 76.30000 38,150.00 50.00000 25,000.00

3.20000 15,420.80 3.65000 17,589.35 4.00000 19,276.00

3.15000 9,062.55 3.20000 9,206.40 4.00000 11,508.00
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Proposal ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

20574260603

August 18, 2026

1

285 WORKING DAYS

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0140 212-095A 22.000
INLET PROTECTION (FILTER EACH

INSERT)

0145 212-105A 3,264.000
WATER AND POLLUTION CA
0150 213-005A 2,783.000
TOPSOIL CY
0155 301-005A 10,985.000
GRANULAR SUBBASE TON
0160 303-022A 6,326.000
3/4" AGGREGATE TYPE B FOR TON

BASE

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

STAR RD (SH-44) to SH-16

Project(s): A020(574)
(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

100.00000 2,200.00 73.70000 1,621.40 110.00000 2,420.00
1.00000 3,264.00 1.00000 3,264.00 1.00000 3,264.00
73.00000 203,159.00 73.50000 204,550.50 50.00000 139,150.00
22.00000 241,670.00 29.40000 322,959.00 16.00000 175,760.00
36.00000 227,736.00 34.90000 220,777.40 27.00000 170,802.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:

Contract Description:

20574260603
August 18, 2026

285 WORKING DAYS

STAR RD (SH-44) to SH-16

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0165 308-005A 40,484.000
CEMENT RECYCLED ASPHALT SY

BASE STABILIZATION CLASS Il

0170 308-010A 405.000
PORTLAND CEMENT TON
0175 308-015A 35,161.000
PULVERIZE EXISTING SY
SURFACE

0180 401-020A 14,344.000
CSS-1 DILUTED EMULSIFIED GAL
ASPHALT FOR TACK COAT

0185 405-240A 15.000
MISCELLANEOUS PAVEMENT sY

Project(s): A020(574)
(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANIINC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

2.75000 111,331.00 2.35000 95,137.40 2.00000 80,968.00
275.00000 111,375.00 363.50000 147,217.50 315.00000 127,575.00
1.70000 59,773.70 1.95000 68,563.95 1.00000 35,161.00
2.30000 32,991.20 0.01000 143.44 3.00000 43,032.00
34.00000 510.00 46.60000 699.00 50.00000 750.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0190 405-245A 22.000
APPROACH (PAVED) EACH
0195 405-245B 2.000
APPROACH (CONCRETE) EACH
0200 405-435A 15,225.000
SUPERPAVE HMA PAVEMENT TON

INCLUDING ASPHALT &
ADDITIVES CLASS SP-3
0205 431-005A 12,900.000
COLD MILLING sY
0210 504-035A 406.000
PEDESTRIAN / BICYCLE FT

RAILING

20574260603
August 18, 2026

285 WORKING DAYS
STAR RD (SH-44) to SH-16

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

625.00000 13,750.00 920.50000 20,251.00 750.00000 16,500.00
1,450.00000 2,900.00 6,612.00000 13,224.00 8,360.00000 16,720.00
98.00000  1,492,050.00 107.50000 1,636,687.50 110.00000  1,674,750.00
4.15000 53,535.00 3.05000 39,345.00 6.00000 77,400.00
200.00000 81,200.00 335.00000 136,010.00 260.00000 105,560.00
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Proposal ID:
Letting Date:

20574260603
August 18, 2026

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
Iltem Description CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LCC:

0215 604-045A 149.000 150.00000 22,350.00 131.50000 19,593.50 140.00000 20,860.00
24" IRRIGATION PIPE FT
0220 605-025A 609.000 68.00000 41,412.00 64.50000 39,280.50 75.00000 45,675.00
12" STORM SEWER PIPE FT
0225 605-035A 89.000 103.00000 9,167.00 83.40000 7,422.60 95.00000 8,455.00
18" STORM SEWER PIPE FT
0230 605-455A 4.000 5,300.00000 21,200.00 4,512.00000 18,048.00 5,500.00000 22,000.00
MANHOLE TYPE A EACH
0235 605-470A 1.000 7,900.00000 7,900.00 8,880.00000 8,880.00 11,000.00000 11,000.00
SEDIMENT & OIL TRAP EACH
MANHOLE
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Proposal ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

20574260603

August 18, 2026

1

285 WORKING DAYS

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0240 605-500A 6.000
CATCH BASIN TYPE 1 EACH
0245 605-630A 1.000
INLET TYPE 8 EACH
0250 605-635A 13.000
ADJUST MANHOLE COVERS EACH
0255 605-640A 40.000
ADJUST VALVE COVERS EACH
0260 614-015A 1,178.000
SIDEWALK SY

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:
1,175.00000 7,050.00 2,626.00000 15,756.00 3,600.00000 21,600.00
4,890.00000 4,890.00 5,055.00000 5,055.00 11,000.00000 11,000.00
2,450.00000 31,850.00 1,566.00000 20,358.00 850.00000 11,050.00
1,675.00000 67,000.00 1,263.00000 50,520.00 475.00000 19,000.00
66.00000 77,748.00 80.00000 94,240.00 85.00000 100,130.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0265 614-020A 207.000
DRIVEWAY sY
0270 614-025A 98.000
CURB RAMP sY

(PERPENDICULAR)

0275 614-025B 50.000
CURB RAMP (PARALLEL) sy
0280 614-025C 6.000
CURB RAMP (COMBINATION) sY
0285 615-255A 46.000
CURB FT

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

75.00000 15,525.00 108.50000 22,459.50 130.00000 26,910.00
130.00000 12,740.00 340.00000 33,320.00 230.00000 22,540.00
130.00000 6,500.00 435.50000 21,775.00 240.00000 12,000.00
130.00000 780.00 777.00000 4,662.00 720.00000 4,320.00

44.00000 2,024.00 59.50000 2,737.00 65.00000 2,990.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

20574260603
August 18, 2026

285 WORKING DAYS
STAR RD (SH-44) to SH-16

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0290 615-330A 53.000
GUTTER FT
0295 615-492A 2,257.000
CURB & GUTTER TYPE 2 FT
0300 615-651A 1,900.000
TRAFFIC SEPARATOR TYPE 1 FT
0305 616-010A 125.500
SIGN TYPE B-1 SF
0310 616-040G 13.000
STEEL SIGN POST TYPE B-2 FT

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:
44.00000 2,332.00 104.00000 5,512.00 92.00000 4,876.00
40.00000 90,280.00 29.90000 67,484.30 43.00000 97,051.00
26.00000 49,400.00 23.20000 44,080.00 35.00000 66,500.00
63.00000 7,906.50 24.60000 3,087.30 30.00000 3,765.00
600.00000 7,800.00 358.50000 4,660.50 400.00000 5,200.00
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Proposal ID:
Letting Date:

20574260603
August 18, 2026

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
ltem Description CORPORAT‘:\%NS _-rMOUNTAIN com:n,ﬂlgsl :Eg I‘I&JAHO
CONSTRUCTION
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:
0315 616-040K 33.000 280.00000 9,240.00 37.70000 1,244.10 42.00000 1,386.00
STEEL SIGN POST TYPE E-2 FT
0320 616-055B 28.000 275.00000 7,700.00 31.50000 882.00 35.00000 980.00
WOOD SIGN POST TYPE D-2 FT
0325 616-080A 14.000 290.00000 4,060.00 50.50000 707.00 56.00000 784.00
REINSTALL SIGN FACE EACH
0330 616-085A 11.000 480.00000 5,280.00 236.50000 2,601.50 265.00000 2,915.00
REINSTALL SIGN POST EACH
0335 616-090A 9.000 1,990.00000 17,910.00 1,547.00000 13,923.00 505.00000 4,545.00
SPECIAL INSTALL SIGN EACH
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0340 619-010A

ILLUMINATION TYPE 2
0345 621-005A

SEED BED PREPARATION
0350

SEEDING

621-010A
0355 621-035A
FERTILIZING

0360 621-065A

HYDRAULICALLY APPLIED
EROSION CONTROL
PRODUCTS

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

Quantity and Units
(WORK BY CONTRAC

(1.000)

LS

6.800

ACRE

6.800

ACRE

6.800

ACRE

6.800

ACRE

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:
6,990.00000 6,990.00 6,847.00000 6,847.00 3,800.00000 3,800.00
5,780.00000 39,304.00 6,160.00000 41,888.00 5,300.00000 36,040.00
2,100.00000 14,280.00 4,397.00000 29,899.60 2,300.00000 15,640.00
215.00000 1,462.00 2,990.00000 20,332.00 700.00000 4,760.00
620.00000 4,216.00 3,694.00000 25,119.20 240.00000 1,632.00
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Proposal ID: 20574260603
Letting Date: August 18, 2026
Call Order: 1
Contract Time: 285 WORKING DAYS
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0365 624-005A 1.700
LOOSE RIPRAP CcY
0370 626-005A 120.000
PEDESTRIAN CHANNELIZING FT

DEVICES

0375 626-010A 1,241.000
TEMPORARY TRAFFIC SF
CONTROL SIGNS

0380 626-035A 4.000
BARRICADE TYPE 2 EACH
0385 626-040A 20.000
BARRICADE TYPE 3 EACH

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

190.00000 323.00 1,857.00000 3,156.90 100.00000 170.00
6.40000 768.00 6.30000 756.00 20.00000 2,400.00
6.70000 8,314.70 6.55000 8,128.55 15.00000 18,615.00
12.75000 51.00 12.60000 50.40 20.00000 80.00
43.50000 870.00 42.90000 858.00 60.00000 1,200.00
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Proposal ID:
Letting Date:
Call Order: 1

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0390
DRUMS

626-050A
0395 626-066A

ARROW BOARD TYPE A
0400
ARROW BOARD TYPE B

626-071B

0405 626-093A

TEMPORARY PAVEMENT
MARKING - WATERBORNE

0410 626-100A

MISCELLANEOUS
TEMPORARY TRAFFIC
CONTROL ITEMS

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

Quantity and Units
(WORK BY CONTRAC

470.000

EACH

4,064.000

HR

48.000

DAY

79,250.000

FT

16,000.000
CA

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:
4.10000 1,927.00 4.05000 1,903.50 6.00000 2,820.00
1.00000 4,064.00 1.00000 4,064.00 2.00000 8,128.00
33.50000 1,608.00 32.70000 1,569.60 38.00000 1,824.00
0.25000 19,812.50 0.22000 17,435.00 0.30000 23,775.00
1.00000 16,000.00 1.00000 16,000.00 1.00000 16,000.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0415 626-105A

TEMPORARY TRAFFIC
CONTROL MAINTENANCE

0420 626-112A
FLOOD LIGHTS

0425 626-116A

TEMPORARY CONCRETE
BARRIER

0430 626-118A

TEMPORARY CRASH

CUSHION
0435 626-120A

FLAGGER CONTROL

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

Quantity and Units
(WORK BY CONTRAC
804.000
HR

1,000.000
HR
335.000
FT

1.000
EACH

624.000
HR

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

43.00000 34,572.00 43.10000 34,652.40 70.00000 56,280.00
2.50000 2,500.00 2.45000 2,450.00 3.00000 3,000.00
72.00000 24,120.00 35.40000 11,859.00 200.00000 67,000.00
3,350.00000 3,350.00 3,300.00000 3,300.00 4,000.00000 4,000.00
43.00000 26,832.00 42.80000 26,707.20 50.00000 31,200.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0440 626-140A 120.000
SURFACE-MOUNTED EACH

TUBULAR MARKERS

0445 626-150A 624.000
AUTOMATED FLAGGER HR
ASSISTANCE DEVICE (AFAD)

0450 630-005A 2,737.000
TRANSVERSE, WORD, SF
SYMBOL, AND ARROW

PAVEMENT MARKINGS -

WATERBORNE

0455 630-025A 59,380.000
LONGITUDINAL PAVEMENT FT

MARKING - WATERBORNE

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

District(s): D3 Design Construction A Andrew Linder

STAR RD (SH-44) to SH-16

Ada

Project(s): A020(574)
(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANIINC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:
28.00000 3,360.00 28.00000 3,360.00 35.00000 4,200.00
21.00000 13,104.00 21.40000 13,353.60 25.00000 15,600.00
2.30000 6,295.10 2.25000 6,158.25 2.50000 6,842.50
0.25000 14,845.00 0.22000 13,063.60 0.30000 17,814.00
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Proposal ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

20574260603

August 18, 2026

1

285 WORKING DAYS

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0460 634-005A 7.000
MAILBOX EACH
0465 640-005A 2,500.000
DRAINAGE GEOTEXTILE sY
0470 640-015A 20,796.000
SUBGRADE SEPARATION sY

GEOTEXTILE TYPE llI

0475 656-010A 12.000
SIGNAL HOUSING EACH
0480 656-020C 1.000

INTERSECTION DETECTION

SYSTEM - VIDEO

EACH

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

865.00000 6,055.00 642.50000 4,497.50 700.00000 4,900.00
1.25000 3,125.00 4.20000 10,500.00 2.00000 5,000.00
1.60000 33,273.60 1.75000 36,393.00 1.50000 31,194.00
1,650.00000 19,800.00 1,600.00000 19,200.00 2,500.00000 30,000.00
52,000.00000 52,000.00 50,898.00000 50,898.00 40,000.00000 40,000.00
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Proposal ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

20574260603

August 18, 2026

1

285 WORKING DAYS

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0485 656-025D 1.000
ELECTRICAL SERVICE EACH

PEDESTAL TYPE 3 WITH

UNINTERRUPED POWER

SUPPLY

0490 656-030A 1.000
INTERSECTION SIGNAL EACH
STRUCTURE

0495 656-035A 1.000
INTERSECTION PEDESTRIAN EACH
SYSTEM

0500 656-040A 1.000
SIGNAL CABINET EACH

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:
17,000.00000 17,000.00 16,664.00000 16,664.00 15,000.00000 15,000.00
90,000.00000 90,000.00 86,717.00000 86,717.00 110,000.00000 110,000.00
30,000.00000 30,000.00 25,683.00000 25,683.00 25,000.00000 25,000.00
55,000.00000 55,000.00 50,381.00000 50,381.00 60,000.00000 60,000.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0505 656-045A

SIGNAL CONTROLLER

0510 656-050A

PEDESTRIAN & TRAFFIC
CONTROL SIGNAL HEAD
FRANGIBLE POLES

0515 656-070A

ADDITIONAL ELECTRICAL
ITEMS

0520 675-005A
SURVEY
0525 675-010A

DIRECTED SURVEYING

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

Quantity and Units

(WORK BY CONTRAC
1.000
EACH
8.000
EACH

(1.000)
LS

(1.000)
LS
10,000.000
CA

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

20,000.00000 20,000.00 17,122.00000 17,122.00 18,000.00000 18,000.00
5,300.00000 42,400.00 5,200.00000 41,600.00 6,000.00000 48,000.00
110,000.00000 110,000.00 104,317.00000 104,317.00 100,000.00000 100,000.00
55,000.00000 55,000.00 80,698.00000 80,698.00 55,000.00000 55,000.00
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0530 677-005A (1.000)
RECORD DRAWINGS LS
0535 S501-17A 1,192.000
MSE RETAINING WALL SF
0540 S610-05A 43.000
REM & RESET FENCE FT
0545 S901-06A 12.000
SP INSTALL TYPE S-45T/ADA EACH

WITH RISER JUNCTION BOX

(ITD)

0550 S901-06B 18.000
SP TERMINATE FIBER EACH

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

STAR RD (SH-44) to SH-16

Project(s): A020(574)
(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

10,000.00000 10,000.00 2,020.00000 2,020.00 560.00000 560.00
160.00000 190,720.00 53.30000 63,533.60 140.00000 166,880.00
67.00000 2,881.00 50.50000 2,171.50 60.00000 2,580.00
1,100.00000 13,200.00 1,073.00000 12,876.00 2,500.00000 30,000.00
205.00000 3,690.00 204.00000 3,672.00 220.00000 3,960.00
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20574260603

August 18, 2026

Call Order: 1

285 WORKING DAYS

Proposal ID:
Letting Date:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0555 S901-06C 2.000
SP TERMINATION PANEL EACH
0560 S$901-06D 5.000
SP SHALLOW INLET EACH

ATTACHED WALK

0565 S904-05A (1.000)
SP WELL MONITORING LS
0570 S904-06A (1.000)
SP TEMPORARY LS

MODIFICATIONS TO EXISTING

TRAFFIC SIGNAL
0575 S911-06A 6,174.000

SP INSTALL 12-FIBER CABLE FT

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

1,120.00000 2,240.00 1,099.00000 2,198.00 1,500.00000 3,000.00
1,750.00000 8,750.00 3,142.00000 15,710.00 3,000.00000 15,000.00
5,805.00000 5,805.00 63,338.00000 63,338.00 4,500.00000 4,500.00
12,500.00000 12,500.00 12,198.00000 12,198.00 12,000.00000 12,000.00
4.00000 24,696.00 4.05000 25,004.70 4.50000 27,783.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0580 S911-06B 5,331.000
SP INSTALL 3-2" CONDUIT FT
0585 S$911-06C 33.000
SP INSTALL 1-2" CONDUIT FT
0590 S913-05A 712.000
SP FILTER SAND CY
0595 S$915-05B 2,697.000
SP COLORED & PATTERNED SF

CONCRETE
0600 7629-05A (1.000)
MOBILIZATION LS

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANI INC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:
18.00000 95,958.00 17.70000 94,358.70 40.00000 213,240.00
98.00000 3,234.00 96.00000 3,168.00 20.00000 660.00
58.00000 41,296.00 103.50000 73,692.00 65.00000 46,280.00
8.50000 22,924.50 12.10000 32,633.70 20.00000 53,940.00
480,000.35000 480,000.35 460,992.36000 460,992.36 596,000.00000 596,000.00
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Proposal ID: 20574260603
Letting Date: August 18, 2026
Call Order: 1
Contract Time: 285 WORKING DAYS

Contract Description: STAR RD (SH-44) to SH-16

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

Counties: Ada

District(s): D3 Design Construction A Andrew Linder
Project(s): A020(574)

(1) KNIFE RIVER (2) STAKER & PARSON (3) TAPANIINC
CORPORATION - MOUNTAIN COMPANIES dba IDAHO
WEST MATERIALS &
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
$5,384,589.00 $5,780,992.60 $5,960,237.90

$5,384,589.00

$5,780,992.60

$5,960,237.90

$5,384,589.00

$0.00
$5,384,589.00

$5,780,992.60

$0.00
$5,780,992.60

$5,960,237.90

$0.00
5,960,237.90
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0005 104-005A 23,200.000 1.00000 23,200.00 1.00000 23,200.00
PARTNERING CA
0010 105-010A 24,000.000 1.00000 24,000.00 1.00000 24,000.00
DISPUTE REVIEW BOARD - CA
THREE MEMBER
0015 107-019A 1,500.000 1.00000 1,500.00 1.00000 1,500.00
SURVEY MONUMENT CA
PRESERVATION
0020 110-005A 1,028.000 0.80000 822.40 0.80000 822.40
TRAINING HR
0025 201-005A 5.000 2,880.00000 14,400.00 21,775.00000 108,875.00
CLEARING & GRUBBING ACRE
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0030 202-005A 26.000 596.00000 15,496.00 295.00000 7,670.00
SELECTIVE REMOVAL OF EACH
TREES INCLUDING STUMPS
0035 203-006A 22.000 186.00000 4,092.00 500.00000 11,000.00
REMOVAL OF SIGN EACH
0040 203-015A 1,918.000 5.40000 10,357.20 8.50000 16,303.00
REMOVAL OF BITUMINOUS SY
SURFACE
0045 203-025A 1.000 739.00000 739.00 525.00000 525.00
REMOVAL OF CATCH BASIN EACH
0050 203-055A 118.000 5.90000 696.20 18.25000 2,153.50
REMOVAL OF CONCRETE SY
PAVEMENT
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0055 203-060A 210.000 15.00000 3,150.00 10.00000 2,100.00
REMOVAL OF CONCRETE SY
SIDEWALK
0060 203-065A 412.000 3.60000 1,483.20 7.25000 2,987.00
REMOVAL OF CURB FT
0065 203-070A 155.000 3.60000 558.00 7.25000 1,123.75
REMOVAL OF CURB & FT
GUTTER
0070 203-075A 11.000 19.00000 209.00 18.00000 198.00
REMOVAL OF FENCE FT
0075 203-085A 53.000 9.00000 477.00 12.00000 636.00

REMOVAL OF GUTTER

FT
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0080 203-122A 2.000 171.00000 342.00 474.00000 948.00
REMOVAL OF EACH
MISCELLANEOUS ITEMS
(DECORATIVE LIGHT)
0085 203-123A 176.000 36.50000 6,424.00 13.00000 2,288.00
REMOVAL OF FT
MISCELLANEOUS ITEMS
(PIPE)
0090 203-123B 300.000 4.60000 1,380.00 10.00000 3,000.00
REMOVAL OF FT
MISCELLANEOUS ITEMS
(TRAFFIC SEPARATOR)
0095 203-125A (1.000) 15,800.00000 15,800.00 1,400.00000 1,400.00
REMOVAL OF LS

MISCELLANEOUS ITEMS
(TRAFFIC SIGNAL)
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0100 203-125B

REMOVAL OF
MISCELLANEOUS ITEMS
(LUMINAIRE, PED POLE)

0105 203-130A

REMOVAL OF PAVEMENT
MARKINGS

0110 203-130B

REMOVAL OF PAVEMENT
MARKINGS

0115 205-005A
EXCAVATION
0120 205-040A

GRANULAR BORROW

20574260603
August 18, 2026

285 WORKING DAYS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

Quantity and Units
(WORK BY CONTRAC
(1.000)
LS

27,396.000
FT

16.000
SF

11,680.000
CcY
1,740.000
CcY

(4) SUNCORE

A020(574)

(5) KERR CONTRACTORS

CONSTRUCTION AND OREGON, LLC
MATERIALS
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:
1,850.00000 1,850.00 638.00000 638.00
0.75000 20,547.00 0.80000 21,916.80
3.50000 56.00 2.40000 38.40
51.00000 595,680.00 46.00000 537,280.00
30.00000 52,200.00 70.00000 121,800.00
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0125 205-071A 500.000 69.50000 34,750.00 93.00000 46,500.00
EXCAVATION AND REPAIR OF CcY
SOFT SPOTS
0130 212-011A 4,819.000 2.60000 12,529.40 2.34000 11,276.46
FIBER WATTLE FT
0135 212-020A 2,877.000 2.60000 7,480.20 2.21000 6,358.17
SILT FENCE FT
0140 212-095A 22.000 84.50000 1,859.00 100.00000 2,200.00
INLET PROTECTION (FILTER EACH
INSERT)
0145 212-105A 3,264.000 1.00000 3,264.00 1.00000 3,264.00
WATER AND POLLUTION CA
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0150 213-005A 2,783.000 60.00000 166,980.00 53.33000 148,417.39
TOPSOIL CcY
0155 301-005A 10,985.000 23.50000 258,147.50 35.00000 384,475.00
GRANULAR SUBBASE TON
0160 303-022A 6,326.000 30.00000 189,780.00 38.00000 240,388.00
3/4" AGGREGATE TYPE B FOR TON
BASE
0165 308-005A 40,484.000 3.70000 149,790.80 8.00000 323,872.00
CEMENT RECYCLED ASPHALT SY
BASE STABILIZATION CLASS I
0170 308-010A 405.000 307.00000 124,335.00 370.00000 149,850.00
PORTLAND CEMENT TON




Idaho Transportation Department

08/18/2026 15:20:59

AASHTOWare Project™ Version 5.03.03 Revision 039

Tabulation of Bids

Page 34 of 51

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0175 308-015A

PULVERIZE EXISTING
SURFACE

0180 401-020A

CSS-1 DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

0185 405-240A

MISCELLANEOUS PAVEMENT

0190 405-245A
APPROACH (PAVED)
0195 405-245B

APPROACH (CONCRETE)

20574260603
August 18, 2026

285 WORKING DAYS

STAR RD (SH-44) to SH-16

Counties: Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

A020(574)

(4) SUNCORE (5) KERR CONTRACTORS
CONSTRUCTION AND OREGON, LLC
MATERIALS
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LCC:
35,161.000 1.20000 42,193.20 4.50000 158,224.50
SY
14,344.000 4.40000 63,113.60 0.01000 143.44
GAL
15.000 163.00000 2,445.00 50.00000 750.00
sY
22.000 1,720.00000 37,840.00 983.00000 21,626.00
EACH
2.000 9,240.00000 18,480.00 4,425.00000 8,850.00
EACH
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

12" STORM SEWER PIPE

20574260603
August 18, 2026

285 WORKING DAYS

Counties: Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

STAR RD (SH-44) to SH-16

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0200 405-435A 15,225.000
SUPERPAVE HMA PAVEMENT TON

INCLUDING ASPHALT &

ADDITIVES CLASS SP-3

0205 431-005A 12,900.000
COLD MILLING SY
0210 504-035A 406.000
PEDESTRIAN / BICYCLE FT
RAILING

0215 604-045A 149.000
24" IRRIGATION PIPE FT
0220 605-025A 609.000

FT

(4) SUNCORE

A020(574)

(5) KERR CONTRACTORS

CONSTRUCTION AND OREGON, LLC
MATERIALS
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

120.00000 1,827,000.00 118.00000 1,796,550.00

3.50000 45,150.00 3.75000 48,375.00

394.00000 159,964.00 220.00000 89,320.00
112.00000 16,688.00 220.00000 32,780.00

68.00000 41,412.00 90.00000 54,810.00
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0225 605-035A 89.000 82.50000 7,342.50 150.00000 13,350.00
18" STORM SEWER PIPE FT
0230 605-455A 4.000 4,880.00000 19,520.00 9,500.00000 38,000.00
MANHOLE TYPE A EACH
0235 605-470A 1.000 5,200.00000 5,200.00 22,000.00000 22,000.00
SEDIMENT & OIL TRAP EACH
MANHOLE
0240 605-500A 6.000 2,000.00000 12,000.00 5,000.00000 30,000.00
CATCH BASIN TYPE 1 EACH
0245 605-630A 1.000 5,180.00000 5,180.00 9,500.00000 9,500.00
INLET TYPE 8 EACH
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)

285 WORKING DAYS
STAR RD (SH-44) to SH-16

Contract Time:

Contract Description:

Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
e P CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LCC:

0250 605-635A 13.000 2,420.00000 31,460.00 3,100.00000 40,300.00
ADJUST MANHOLE COVERS EACH
0255 605-640A 40.000 1,800.00000 72,000.00 225.00000 9,000.00
ADJUST VALVE COVERS EACH
0260 614-015A 1,178.000 76.00000 89,528.00 76.25000 89,822.50
SIDEWALK SY
0265 614-020A 207.000 134.00000 27,738.00 95.00000 19,665.00
DRIVEWAY SY
0270 614-025A 98.000 212.00000 20,776.00 185.00000 18,130.00
CURB RAMP SY
(PERPENDICULAR)
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
Iltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0275 614-025B 50.000 227.00000 11,350.00 227.00000 11,350.00
CURB RAMP (PARALLEL) SY
0280 614-025C 6.000 731.00000 4,386.00 383.00000 2,298.00
CURB RAMP (COMBINATION) SY
0285 615-255A 46.000 62.50000 2,875.00 55.00000 2,530.00
CURB FT
0290 615-330A 53.000 120.00000 6,360.00 89.00000 4,717.00
GUTTER FT
0295 615-492A 2,257.000 38.00000 85,766.00 30.00000 67,710.00
CURB & GUTTER TYPE 2 FT
0300 615-651A 1,900.000 30.00000 57,000.00 12.00000 22,800.00
TRAFFIC SEPARATOR TYPE 1 FT
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0305 616-010A 125.500 27.50000 3,451.25 50.00000 6,275.00
SIGN TYPE B-1 SF
0310 616-040G 13.000 399.00000 5,187.00 10.00000 130.00
STEEL SIGN POST TYPE B-2 FT
0315 616-040K 33.000 42.00000 1,386.00 25.00000 825.00
STEEL SIGN POST TYPE E-2 FT
0320 616-055B 28.000 35.00000 980.00 15.00000 420.00
WOOD SIGN POST TYPE D-2 FT
0325 616-080A 14.000 56.50000 791.00 250.00000 3,500.00
REINSTALL SIGN FACE EACH
0330 616-085A 11.000 263.00000 2,893.00 250.00000 2,750.00
REINSTALL SIGN POST EACH
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
Iltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0335 616-090A 9.000 1,630.00000 14,670.00 1,600.00000 14,400.00
SPECIAL INSTALL SIGN EACH
0340 619-010A (1.000) 3,730.00000 3,730.00 7,000.00000 7,000.00
ILLUMINATION TYPE 2 LS
0345 621-005A 6.800 5,230.00000 35,564.00 5,000.00000 34,000.00
SEED BED PREPARATION ACRE
0350 621-010A 6.800 6,730.00000 45,764.00 6,000.00000 40,800.00
SEEDING ACRE
0355 621-035A 6.800 2,300.00000 15,640.00 2,100.00000 14,280.00
FERTILIZING ACRE
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:

Contract Description:

20574260603
August 18, 2026

285 WORKING DAYS

STAR RD (SH-44) to SH-16

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s):

A020(574)

Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
e P CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LCC:
0360 621-065A 6.800 5,250.00000 35,700.00 4,700.00000 31,960.00
HYDRAULICALLY APPLIED ACRE
EROSION CONTROL
PRODUCTS
0365 624-005A 1.700 67.50000 114.75 300.00000 510.00
LOOSE RIPRAP CY
0370 626-005A 120.000 7.00000 840.00 6.22000 746.40
PEDESTRIAN CHANNELIZING FT
DEVICES
0375 626-010A 1,241.000 7.30000 9,059.30 6.50000 8,066.50
TEMPORARY TRAFFIC SF
CONTROL SIGNS
0380 626-035A 4.000 14.00000 56.00 12.50000 50.00
BARRICADE TYPE 2 EACH
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0385 626-040A 20.000 48.00000 960.00 42.50000 850.00
BARRICADE TYPE 3 EACH
0390 626-050A 470.000 4.50000 2,115.00 4.00000 1,880.00
DRUMS EACH
0395 626-066A 4,064.000 1.10000 4,470.40 0.98000 3,982.72
ARROW BOARD TYPE A HR
0400 626-071B 48.000 36.50000 1,752.00 32.40000 1,555.20
ARROW BOARD TYPE B DAY
0405 626-093A 79,250.000 0.25000 19,812.50 0.19000 15,057.50
TEMPORARY PAVEMENT FT
MARKING - WATERBORNE
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0410 626-100A 16,000.000 1.00000 16,000.00 1.00000 16,000.00
MISCELLANEOUS CA
TEMPORARY TRAFFIC
CONTROL ITEMS
0415 626-105A 804.000 47.50000 38,190.00 42.41000 34,097.64
TEMPORARY TRAFFIC HR
CONTROL MAINTENANCE
0420 626-112A 1,000.000 2.70000 2,700.00 2.43000 2,430.00
FLOOD LIGHTS HR
0425 626-116A 335.000 39.50000 13,232.50 25.00000 8,375.00
TEMPORARY CONCRETE FT
BARRIER
0430 626-118A 1.000 3,680.00000 3,680.00 3,500.00000 3,500.00
TEMPORARY CRASH EACH
CUSHION
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)

Contract Time:

Contract Description:

285 WORKING DAYS

STAR RD (SH-44) to SH-16

Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LCC:

0435 626-120A 624.000 47.50000 29,640.00 42.41000 26,463.84
FLAGGER CONTROL HR
0440 626-140A 120.000 31.00000 3,720.00 27.75000 3,330.00
SURFACE-MOUNTED EACH
TUBULAR MARKERS
0445 626-150A 624.000 24.00000 14,976.00 21.20000 13,228.80
AUTOMATED FLAGGER HR
ASSISTANCE DEVICE (AFAD)
0450 630-005A 2,737.000 2.50000 6,842.50 4.25000 11,632.25
TRANSVERSE, WORD, SF
SYMBOL, AND ARROW
PAVEMENT MARKINGS -
WATERBORNE
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0455 630-025A 59,380.000 0.25000 14,845.00 0.22000 13,063.60
LONGITUDINAL PAVEMENT FT
MARKING - WATERBORNE
0460 634-005A 7.000 716.00000 5,012.00 725.00000 5,075.00
MAILBOX EACH
0465 640-005A 2,500.000 4.50000 11,250.00 2.00000 5,000.00
DRAINAGE GEOTEXTILE SY
0470 640-015A 20,796.000 1.80000 37,432.80 2.00000 41,592.00
SUBGRADE SEPARATION SY
GEOTEXTILE TYPE Il
0475 656-010A 12.000 2,400.00000 28,800.00 1,600.00000 19,200.00
SIGNAL HOUSING EACH
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0480 656-020C 1.000 40,400.00000 40,400.00 51,000.00000 51,000.00
INTERSECTION DETECTION EACH
SYSTEM - VIDEO
0485 656-025D 1.000 14,800.00000 14,800.00 17,000.00000 17,000.00
ELECTRICAL SERVICE EACH
PEDESTAL TYPE 3 WITH
UNINTERRUPED POWER
SUPPLY
0490 656-030A 1.000 115,000.00000 115,000.00 86,000.00000 86,000.00
INTERSECTION SIGNAL EACH
STRUCTURE
0495 656-035A 1.000 28,100.00000 28,100.00 26,000.00000 26,000.00
INTERSECTION PEDESTRIAN EACH

SYSTEM
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Proposal ID: 20574260603
Letting Date: August 18, 2026

Call Order: 1

Contract Time: 285 WORKING DAYS
STAR RD (SH-44) to SH-16

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001

0500 656-040A
SIGNAL CABINET
0505 656-045A
SIGNAL CONTROLLER
0510 656-050A

PEDESTRIAN & TRAFFIC
CONTROL SIGNAL HEAD
FRANGIBLE POLES

0515 656-070A

ADDITIONAL ELECTRICAL
ITEMS

0520 675-005A
SURVEY

Quantity and Units

(WORK BY CONTRAC
1.000
EACH
1.000
EACH
8.000
EACH

(1.000)

LS

(1.000)
LS

Counties:

Ada

District(s): D3 Design Construction A Andrew Linder

Project(s): A020(574)
(4) SUNCORE (5) KERR CONTRACTORS
CONSTRUCTION AND OREGON, LLC
MATERIALS
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(574 Cat Alt Set: Cat Alt Member: LCC:

59,200.00000 59,200.00 50,000.00000 50,000.00
17,200.00000 17,200.00 17,000.00000 17,000.00
6,110.00000 48,880.00 5,200.00000 41,600.00
101,000.00000 101,000.00 104,000.00000 104,000.00
55,000.00000 55,000.00 60,000.00000 60,000.00
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0525 675-010A 10,000.000 1.00000 10,000.00 1.00000 10,000.00
DIRECTED SURVEYING CA
0530 677-005A (1.000) 2,250.00000 2,250.00 1,000.00000 1,000.00
RECORD DRAWINGS LS
0535 S501-17A 1,192.000 137.00000 163,304.00 180.00000 214,560.00
MSE RETAINING WALL SF
0540 S610-05A 43.000 29.00000 1,247.00 25.00000 1,075.00
REM & RESET FENCE FT
0545 S901-06A 12.000 2,530.00000 30,360.00 1,100.00000 13,200.00
SP INSTALL TYPE S-45T/ADA EACH
WITH RISER JUNCTION BOX
(ITD)
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0550 S901-06B 18.000 223.00000 4,014.00 202.00000 3,636.00
SP TERMINATE FIBER EACH
0555 S901-06C 2.000 1,540.00000 3,080.00 1,100.00000 2,200.00
SP TERMINATION PANEL EACH
0560 S901-06D 5.000 2,970.00000 14,850.00 3,700.00000 18,500.00
SP SHALLOW INLET EACH
ATTACHED WALK
0565 S904-05A (1.000) 9,730.00000 9,730.00 5,000.00000 5,000.00
SP WELL MONITORING LS
0570 S904-06A (1.000) 14,100.00000 14,100.00 12,075.00000 12,075.00
SP TEMPORARY LS

MODIFICATIONS TO EXISTING

TRAFFIC SIGNAL
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Proposal ID: 20574260603 Counties: Ada
Letting Date: August 18, 2026 District(s): D3 Design Construction A Andrew Linder
Call Order: 1 Project(s): A020(574)
Contract Time: 285 WORKING DAYS
Contract Description: STAR RD (SH-44) to SH-16
Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LcC:

0575 S911-06A 6,174.000 4.50000 27,783.00 4.00000 24,696.00
SP INSTALL 12-FIBER CABLE FT
0580 S911-06B 5,331.000 41.50000 221,236.50 18.00000 95,958.00
SP INSTALL 3-2" CONDUIT FT
0585 S911-06C 33.000 20.50000 676.50 95.00000 3,135.00
SP INSTALL 1-2" CONDUIT FT
0590 S913-05A 712.000 53.50000 38,092.00 100.00000 71,200.00
SP FILTER SAND CY
0595 S915-05B 2,697.000 21.00000 56,637.00 10.00000 26,970.00
SP COLORED & PATTERNED SF
CONCRETE
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20574260603

August 18, 2026

1

285 WORKING DAYS

Counties: Ada

District(s): D3 Design Construction A Andrew Linder
Project(s): A020(574)

Contract Description:

STAR RD (SH-44) to SH-16

Line No / Item ID (4) SUNCORE (5) KERR CONTRACTORS
ltem Description CONSTRUCTION AND OREGON, LLC
MATERIALS
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(574 Cat Alt Set: Cat Alt Member: LCC:
0600 2629-05A (1.000) 825,000.00000 825,000.00 684,500.00000 684,500.00
MOBILIZATION LS

Section Totals:

Life Cycle Costs:
Section Total with LCC:

Contract Item Totals
Contract Time Totals

Contract Life Cycle Costs Totals

Contr

$6,790,339.20

$6,790,339.20

$6,853,936.76

$6,853,936.76

act Grand Totals

$6,790,339.20

$0.00
$6,790,339.20

() indicates item is bid as Lump Sum

$6,853,936.76

$0.00
$6,853,936.76




