



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 104-005A	16,000.000	1.00000	16,000.00	1.00000	16,000.00	1.00000	16,000.00
PARTNERING	CA						
0010 107-019A	10,000.000	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
SURVEY MONUMENT PRESERVATION	CA						
0015 110-005A	400.000	0.80000	320.00	0.80000	320.00	0.80000	320.00
TRAINING	HR						
0020 203-005A	(1.000)	9,100.00000	9,100.00	3,150.00000	3,150.00	2,500.00000	2,500.00
REMOVAL OF OBSTRUCTIONS (CONCRETE CHECK STRUCTURES)	L S						
0025 203-006A	46.000	100.00000	4,600.00	100.00000	4,600.00	95.00000	4,370.00
REMOVAL OF SIGN	EACH						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description			(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 203-030A	1.000 EACH	REMOVAL OF CONCRETE CULVERT	30,000.00000	30,000.00	20,500.00000	20,500.00	5,000.00000	5,000.00
0035 203-075A	1,985.000 FT	REMOVAL OF FENCE	1.49000	2,957.65	1.50000	2,977.50	1.40000	2,779.00
0040 203-080A	50.000 FT	REMOVAL OF GUARDRAIL	2.15000	107.50	5.10000	255.00	5.00000	250.00
0045 203-123A	478.000 FT	REMOVAL OF MISCELLANEOUS ITEMS (PIPE CULVERT)	59.00000	28,202.00	12.50000	5,975.00	22.50000	10,755.00
0050 205-005A	94,900.000 CY	EXCAVATION	13.40000	1,271,660.00	12.50000	1,186,250.00	18.75000	1,779,375.00



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0055 205-060A	2,111.000 MG	0.00000	0.00	1.00000	2,111.00	0.01000	21.11
WATER FOR DUST ABATEMENT							
0060 205-095A	25,000.000 CA	1.00000	25,000.00	1.00000	25,000.00	1.00000	25,000.00
SOFT SPOT REPAIR							
0065 210-005A	268.000 CY	110.00000	29,480.00	38.00000	10,184.00	20.00000	5,360.00
STRUCTURE EXCAVATION SCHEDULE NO. 1							
0070 210-015A	144.000 CY	140.00000	20,160.00	185.00000	26,640.00	20.00000	2,880.00
COMPACTING BACKFILL							
0075 212-020A	914.000 FT	4.86000	4,442.04	4.60000	4,204.40	4.75000	4,341.50
SILT FENCE							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0080 212-060A	4.000 EACH	1,166.00000	4,664.00	2,750.00000	11,000.00	3,000.00000	12,000.00
STABILIZED CONSTRUCTION ENTRANCE							
0085 212-105A	5,000.000 CA	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
WATER AND POLLUTION							
0090 301-005A	87,800.000 TON	16.60000	1,457,480.00	27.00000	2,370,600.00	23.50000	2,063,300.00
GRANULAR SUBBASE							
0095 303-022A	24,115.000 TON	38.90000	938,073.50	41.00000	988,715.00	27.25000	657,133.75
3/4" AGGREGATE TYPE B FOR BASE							
0100 308-005A	54,800.000 SY	2.35000	128,780.00	1.90000	104,120.00	2.40000	131,520.00
CEMENT RECYCLED ASPHALT BASE STABILIZATION							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0105 308-010A	470.000 PORTLAND CEMENT TON	259.20000	121,824.00	286.00000	134,420.00	285.00000	133,950.00
0110 308-015A	50,700.000 PULVERIZE EXISTING SURFACE SY	1.76000	89,232.00	1.50000	76,050.00	1.25000	63,375.00
0115 401-020A	7,400.000 CSS-1 DILUTED EMULSIFIED ASPHALT FOR TACK COAT GAL	4.00000	29,600.00	3.00000	22,200.00	5.00000	37,000.00
0120 402-020A	100.000 EMULSIFIED ASPHALT FOR PRIME COAT TON	993.00000	99,300.00	410.00000	41,000.00	1,000.00000	100,000.00
0125 405-245A	40.000 APPROACH EACH	1,500.00000	60,000.00	1,150.00000	46,000.00	3,150.00000	126,000.00



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0130 405-260A	886.000 SY	9.00000	7,974.00	9.20000	8,151.20	15.00000	13,290.00
WEDGE MILLING							
0135 405-455A	25,900.000 TON	105.00000	2,719,500.00	134.00000	3,470,600.00	115.00000	2,978,500.00
SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-5							
0140 431-005A	50,700.000 SY	3.63000	184,041.00	3.15000	159,705.00	3.50000	177,450.00
COLD MILLING							
0145 511-005A	83.000 SY	60.00000	4,980.00	256.00000	21,248.00	60.00000	4,980.00
CONCRETE WATERPROOF SYSTEM							
0150 522-005A	96.000 CY	370.00000	35,520.00	182.00000	17,472.00	280.00000	26,880.00
CONTROLLED DENSITY FILL							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0155 578-005B	(1.000)	245,000.00000	245,000.00	220,000.00000	220,000.00	290,000.00000	290,000.00
PRECAST CONCRETE CULVERT	L S						
0160 584-005A	(1.000)	1,500.00000	1,500.00	14,500.00000	14,500.00	1,000.00000	1,000.00
TEMPORARY SHORING	LS						
0165 602-035A	358.000	120.00000	42,960.00	140.00000	50,120.00	130.00000	46,540.00
18" PIPE CULVERT	FT						
0170 602-045A	60.000	126.00000	7,560.00	169.00000	10,140.00	140.00000	8,400.00
24" PIPE CULVERT	FT						
0175 608-035A	12.000	180.00000	2,160.00	223.00000	2,676.00	950.00000	11,400.00
18" APRON FOR PIPE	EACH						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0180 608-045A	2.000	273.00000	546.00	323.00000	646.00	1,050.00000	2,100.00
24" APRON FOR PIPE	EACH						
0185 610-045A	1,966.000	4.11000	8,080.26	4.00000	7,864.00	3.85000	7,569.10
FENCE TYPE 5 B	FT						
0190 610-101A	2.000	864.00000	1,728.00	815.00000	1,630.00	800.00000	1,600.00
GATE TYPE 1A	EACH						
0195 610-250A	7.000	350.00000	2,450.00	335.00000	2,345.00	330.00000	2,310.00
BRACES	EACH						
0200 612-005A	125.000	27.00000	3,375.00	21.50000	2,687.50	21.00000	2,625.00
W-BEAM GUARDRAIL	FT						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0205 612-115C	1.000 EACH	3,240.00000	3,240.00	3,250.00000	3,250.00	3,200.00000	3,200.00
GUARDRAIL TERMINAL, TANGENT							
0210 616-010A	591.700 SF	18.65000	11,035.21	17.50000	10,354.75	17.30000	10,236.41
SIGN TYPE B-1							
0215 616-040H	49.900 FT	235.22000	11,737.48	225.00000	11,227.50	218.85000	10,920.62
STEEL SIGN POST TYPE B-3							
0220 616-055A	77.300 FT	21.81000	1,685.91	20.50000	1,584.65	20.20000	1,561.46
WOOD SIGN POST TYPE D-1							
0225 616-055B	276.200 FT	34.77000	9,603.47	33.00000	9,114.60	32.20000	8,993.64
WOOD SIGN POST TYPE D-2							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0230 616-055C	116.600 WOOD SIGN POST TYPE D-3 . FT	41.86000	4,880.88	39.50000	4,605.70	38.80000	4,524.08
0235 616-055D	141.300 WOOD SIGN POST TYPE D-4 . FT	57.20000	8,082.36	54.00000	7,630.20	53.00000	7,488.90
0240 616-100A	1,056.300 SIGN BRACES LB	5.56000	5,873.03	5.30000	5,598.39	5.15000	5,439.95
0245 617-005A	70.000 DELINEATOR TYPE 1 (FLEX) EACH	77.24000	5,406.80	73.00000	5,110.00	71.55000	5,008.50
0250 617-020A	14.000 DELINEATOR TYPE 4 (FLEX) EACH	82.32000	1,152.48	77.50000	1,085.00	76.25000	1,067.50



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description			(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951		Cat Alt Set:		Cat Alt Member:		LCC:	
0255 617-060A	3.000		425.52000	1,276.56	405.00000	1,215.00	395.00000	1,185.00
MILEPOST TYPE 3	EACH							
0260 621-005A	7.650		513.00000	3,924.45	485.00000	3,710.25	475.00000	3,633.75
SEED BED PREPARATION	ACRE							
0265 621-010A	7.650		1,350.00000	10,327.50	1,250.00000	9,562.50	1,250.00000	9,562.50
SEEDING	ACRE							
0270 624-005A	34.000		320.00000	10,880.00	200.00000	6,800.00	130.00000	4,420.00
LOOSE RIPRAP	CY							
0275 626-010A	1,703.000		7.00000	11,921.00	7.00000	11,921.00	6.50000	11,069.50
TEMPORARY TRAFFIC CONTROL SIGNS	SF							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0280 626-040A	6.000 EACH	45.00000	270.00	46.00000	276.00	42.50000	255.00
BARRICADE TYPE 3							
0285 626-050A	50.000 EACH	4.30000	215.00	4.30000	215.00	4.00000	200.00
DRUMS							
0290 626-093A	2,000.000 FT	0.70000	1,400.00	0.60000	1,200.00	0.55000	1,100.00
TEMPORARY PAVEMENT MARKING - WATERBORNE							
0295 626-100A	50,000.000 CA	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0300 626-105A	273.000 HR	64.00000	17,472.00	63.50000	17,335.50	70.00000	19,110.00
TEMPORARY TRAFFIC CONTROL MAINTENANCE							
0305 626-115B	370.000 DAY	46.00000	17,020.00	50.00000	18,500.00	44.00000	16,280.00
PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)							
0310 626-116A	150.000 FT	44.00000	6,600.00	63.00000	9,450.00	40.00000	6,000.00
TEMPORARY CONCRETE BARRIER							
0315 626-118A	4.000 EACH	3,159.00000	12,636.00	3,150.00000	12,600.00	2,925.00000	11,700.00
TEMPORARY CRASH CUSHION							
0320 626-120A	1,456.000 HR	64.00000	93,184.00	63.50000	92,456.00	70.00000	101,920.00
FLAGGER CONTROL							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0325 626-125A	728.000 PILOT CAR HR	67.00000	48,776.00	67.00000	48,776.00	73.00000	53,144.00
0330 626-130B	53.000 TEMPORARY TRAFFIC CONTROL SIGNAL DAY	155.00000	8,215.00	151.00000	8,003.00	140.00000	7,420.00
0335 626-135A	400.000 WEIGHTED BASE TUBULAR MARKERS EACH	2.16000	864.00	2.20000	880.00	2.00000	800.00
0340 626-145A	4.000 TEMPORARY RUMBLE STRIPS EACH	850.00000	3,400.00	850.00000	3,400.00	780.00000	3,120.00



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0345 630-010A	137.000 SF	14.00000	1,918.00	12.00000	1,644.00	12.00000	1,644.00
TRANSVERSE, WORD, SYMBOL, AND ARROW PAVEMENT MARKINGS - PREFORMED THERMOPLASTIC							
0350 630-025A	94,388.000 FT	0.16000	15,102.08	0.10000	9,438.80	0.12000	11,326.56
LONGITUDINAL PAVEMENT MARKING - WATERBORNE							
0355 631-010A	10.500 MILE	940.00000	9,870.00	1,200.00000	12,600.00	725.00000	7,612.50
RUMBLE STRIPS							
0360 634-005A	12.000 EACH	650.00000	7,800.00	435.00000	5,220.00	400.00000	4,800.00
MAILBOX							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0365 640-010A	50.000 SY	40.00000	2,000.00	12.00000	600.00	4.00000	200.00
RIPRAP/EROSION CONTROL GEOTEXTILE							
0370 640-015A	73,900.000 SY	2.45000	181,055.00	1.20000	88,680.00	1.80000	133,020.00
SUBGRADE SEPARATION GEOTEXTILE							
0375 645-010A	(1.000) LS	112,000.00000	112,000.00	53,000.00000	53,000.00	50,000.00000	50,000.00
CLASS 3 FIELD LABORATORY - AGGREGATE, SOILS, SP 3 & SP 5							
0380 654-025A	15.300 ACRE	3,591.00000	54,942.30	3,400.00000	52,020.00	3,325.00000	50,872.50
COMPOST (UNGULATE MANURE)							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID Item Description		(1) WESTERN CONSTRUCTION, INC.		(2) STAKER & PARSON COMPANIES dba IDAHO MATERIALS & CONSTRUCTION		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0385 675-005A	(1.000)	72,000.00000	72,000.00	44,000.00000	44,000.00	75,000.00000	75,000.00
SURVEY	LS						
0390 675-010A	30,000.000	1.00000	30,000.00	1.00000	30,000.00	1.00000	30,000.00
DIRECTED SURVEYING	CA						
0395 677-005A	(1.000)	1,000.00000	1,000.00	3,850.00000	3,850.00	5,000.00000	5,000.00
RECORD DRAWINGS	LS						
0400 Z629-05A	(1.000)	940,000.00000	940,000.00	345,000.00000	345,000.00	1,192,010.00000	1,192,010.00
MOBILIZATION	LS						
Section Totals:			\$9,442,123.46		\$10,108,970.44		\$10,693,620.83
Life Cycle Costs:							
Section Total with LCC:			\$9,442,123.46		\$10,108,970.44		\$10,693,620.83
Contract Item Totals			\$9,442,123.46		\$10,108,970.44		\$10,693,620.83



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Contract Time Totals			
Contract Life Cycle Costs Totals	\$0.00	\$0.00	\$0.00
Contract Grand Totals	\$9,442,123.46	\$10,108,970.44	10,693,620.83

() indicates item is bid as Lump Sum



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 104-005A	16,000.000	1.00000	16,000.00				
PARTNERING	CA						
0010 107-019A	10,000.000	1.00000	10,000.00				
SURVEY MONUMENT PRESERVATION	CA						
0015 110-005A	400.000	0.80000	320.00				
TRAINING	HR						
0020 203-005A	(1.000)	6,687.26000	6,687.26				
REMOVAL OF OBSTRUCTIONS (CONCRETE CHECK STRUCTURES)	L S						
0025 203-006A	46.000	104.21000	4,793.66				
REMOVAL OF SIGN	EACH						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0030 203-030A	1.000 EACH	36,672.12000	36,672.12				
REMOVAL OF CONCRETE CULVERT							
0035 203-075A	1,985.000 FT	1.51000	2,997.35				
REMOVAL OF FENCE							
0040 203-080A	50.000 FT	5.48000	274.00				
REMOVAL OF GUARDRAIL							
0045 203-123A	478.000 FT	19.95000	9,536.10				
REMOVAL OF MISCELLANEOUS ITEMS (PIPE CULVERT)							
0050 205-005A	94,900.000 CY	15.47000	1,468,103.00				
EXCAVATION							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0055 205-060A	2,111.000	1.18000	2,490.98				
WATER FOR DUST ABATEMENT	MG						
0060 205-095A	25,000.000	1.00000	25,000.00				
SOFT SPOT REPAIR	CA						
0065 210-005A	268.000	32.28000	8,651.04				
STRUCTURE EXCAVATION SCHEDULE NO. 1	CY						
0070 210-015A	144.000	108.22000	15,583.68				
COMPACTING BACKFILL	CY						
0075 212-020A	914.000	6.58000	6,014.12				
SILT FENCE	FT						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0080	212-060A 4.000	4,478.63000	17,914.52				
	STABILIZED CONSTRUCTION ENTRANCE EACH						
0085	212-105A 5,000.000	1.00000	5,000.00				
	WATER AND POLLUTION CA						
0090	301-005A 87,800.000	26.46000	2,323,188.00				
	GRANULAR SUBBASE TON						
0095	303-022A 24,115.000	32.58000	785,666.70				
	3/4" AGGREGATE TYPE B FOR BASE TON						
0100	308-005A 54,800.000	3.47000	190,156.00				
	CEMENT RECYCLED ASPHALT BASE STABILIZATION SY						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0105 308-010A	470.000	308.24000	144,872.80				
PORTLAND CEMENT	TON						
0110 308-015A	50,700.000	1.95000	98,865.00				
PULVERIZE EXISTING SURFACE	SY						
0115 401-020A	7,400.000	5.48000	40,552.00				
CSS-1 DILUTED EMULSIFIED ASPHALT FOR TACK COAT	GAL						
0120 402-020A	100.000	1,096.96000	109,696.00				
EMULSIFIED ASPHALT FOR PRIME COAT	TON						
0125 405-245A	40.000	3,184.24000	127,369.60				
APPROACH	EACH						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0130 405-260A	886.000	5.87000	5,200.82				
WEDGE MILLING	SY						
0135 405-455A	25,900.000	125.05000	3,238,795.00				
SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-5	TON						
0140 431-005A	50,700.000	3.92000	198,744.00				
COLD MILLING	SY						
0145 511-005A	83.000	60.33000	5,007.39				
CONCRETE WATERPROOF SYSTEM	SY						
0150 522-005A	96.000	392.72000	37,701.12				
CONTROLLED DENSITY FILL	CY						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0155 578-005B	(1.000)	280,698.09000	280,698.09				
PRECAST CONCRETE CULVERT	L S						
0160 584-005A	(1.000)	82,272.04000	82,272.04				
TEMPORARY SHORING	LS						
0165 602-035A	358.000	197.12000	70,568.96				
18" PIPE CULVERT	FT						
0170 602-045A	60.000	253.40000	15,204.00				
24" PIPE CULVERT	FT						
0175 608-035A	12.000	991.57000	11,898.84				
18" APRON FOR PIPE	EACH						
0180 608-045A	2.000	1,144.31000	2,288.62				
24" APRON FOR PIPE	EACH						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0245 617-005A	70.000	78.46000	5,492.20				
DELINEATOR TYPE 1 (FLEX)	EACH						
0250 617-020A	14.000	83.61000	1,170.54				
DELINEATOR TYPE 4 (FLEX)	EACH						
0255 617-060A	3.000	432.20000	1,296.60				
MILEPOST TYPE 3	EACH						
0260 621-005A	7.650	521.05000	3,986.03				
SEED BED PREPARATION	ACRE						
0265 621-010A	7.650	1,371.20000	10,489.68				
SEEDING	ACRE						
0270 624-005A	34.000	94.32000	3,206.88				
LOOSE RIPRAP	CY						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0275 626-010A	1,703.000	7.13000	12,142.39				
TEMPORARY TRAFFIC CONTROL SIGNS	SF						
0280 626-040A	6.000	46.62000	279.72				
BARRICADE TYPE 3	EACH						
0285 626-050A	50.000	4.39000	219.50				
DRUMS	EACH						
0290 626-093A	2,000.000	1.37000	2,740.00				
TEMPORARY PAVEMENT MARKING - WATERBORNE	FT						
0295 626-100A	50,000.000	1.00000	50,000.00				
MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS	CA						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0300 626-105A	273.000	64.66000	17,652.18				
TEMPORARY TRAFFIC CONTROL MAINTENANCE	HR						
0305 626-115B	370.000	47.53000	17,586.10				
PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	DAY						
0310 626-116A	150.000	31.51000	4,726.50				
TEMPORARY CONCRETE BARRIER	FT						
0315 626-118A	4.000	3,208.61000	12,834.44				
TEMPORARY CRASH CUSHION	EACH						
0320 626-120A	1,456.000	64.66000	94,144.96				
FLAGGER CONTROL	HR						



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0345 630-010A	137.000 SF	23.86000	3,268.82				
TRANSVERSE, WORD, SYMBOL, AND ARROW PAVEMENT MARKINGS - PREFORMED THERMOPLASTIC							
0350 630-025A	94,388.000 FT	0.13000	12,270.44				
LONGITUDINAL PAVEMENT MARKING - WATERBORNE							
0355 631-010A	10.500 MILE	1,036.62000	10,884.51				
RUMBLE STRIPS							
0360 634-005A	12.000 EACH	438.79000	5,265.48				
MAILBOX							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID		(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contact A021(951	Cat Alt Set:		Cat Alt Member:		LCC:	
0365 640-010A	50.000	24.48000	1,224.00				
RIPRAP/EROSION CONTROL GEOTEXTILE							
0370 640-015A	73,900.000	1.61000	118,979.00				
SUBGRADE SEPARATION GEOTEXTILE							
0375 645-010A	(1.000)	51,118.36000	51,118.36				
CLASS 3 FIELD LABORATORY - AGGREGATE, SOILS, SP 3 & SP 5							
0380 654-025A	15.300	3,647.39000	55,805.07				
COMPOST (UNGULATE MANURE)							
0385 675-005A	(1.000)	67,724.61000	67,724.61				
SURVEY							



Tabulation of Bids

Proposal ID: 21951251002

Counties: Twin Falls

Letting Date: February 24, 2026

District(s): D4 Design Construction C Bruce Christensen

Call Order: 2

Project(s): A021(951)

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

Line No / Item ID				(4) WHITAKER CONSTRUCTION CO., INC.					
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	001	(Work by Contact A021(951	Cat Alt Set:	Cat Alt Member:		LCC:			
0390	675-010A	30,000.000	1.00000	30,000.00					
	DIRECTED SURVEYING	CA							
0395	677-005A	(1.000)	3,839.36000	3,839.36					
	RECORD DRAWINGS	LS							
0400	Z629-05A	(1.000)	683,603.45000	683,603.45					
	MOBILIZATION	LS							
	Section Totals:			\$10,821,229.00					
	Life Cycle Costs:								
	Section Total with LCC:			\$10,821,229.00					
Contract Item Totals				\$10,821,229.00					
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00				
Contract Grand Totals				\$10,821,229.00					



Tabulation of Bids

Proposal ID: 21951251002

Letting Date: February 24, 2026

Call Order: 2

Contract Time: 133 WORKING DAYS

Contract Description: US-93, 3250 N TO 3800 N

() indicates item is bid as Lump Sum

Counties: Twin Falls

District(s): D4 Design Construction C Bruce Christensen

Project(s): A021(951)