





Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID				(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 001	(WORK BY CONTRACT A022(162	Cat Alt Set:		Cat Alt Member:		LCC:			
0005	104-005A	32,000.000		1.00000	32,000.00	1.00000	32,000.00	1.00000	32,000.00
	PARTNERING		CA						
0010	105-010A	20,000.000		1.00000	20,000.00	1.00000	20,000.00	1.00000	20,000.00
	DISPUTE REVIEW BOARD - THREE MEMBER		CA						
0015	203-015A	14,410.000		7.25000	104,472.50	5.15000	74,211.50	5.00000	72,050.00
	REMOVAL OF BITUMINOUS SURFACE		SY						
0020	203-075A	10,000.000		2.70000	27,000.00	1.40000	14,000.00	1.00000	10,000.00
	REMOVAL OF FENCE		FT						
0025	203-080A	2,902.000		2.35000	6,819.70	2.20000	6,384.40	2.00000	5,804.00
	REMOVAL OF GUARDRAIL		FT						



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID		(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0030	203-130A 10,000.000 REMOVAL OF PAVEMENT MARKINGS FT	2.15000	21,500.00	1.40000	14,000.00	2.00000	20,000.00
0035	205-005A 10,000.000 EXCAVATION CY	5.00000	50,000.00	23.60000	236,000.00	15.00000	150,000.00
0040	205-100A 1.000 GUARDRAIL TERMINAL GRADING EACH	700.00000	700.00	4,905.00000	4,905.00	5,500.00000	5,500.00
0045	210-005A 2,467.000 STRUCTURE EXCAVATION SCHEDULE NO. 1 (PLAN QUANTITY) CY	95.00000	234,365.00	62.50000	154,187.50	28.94000	71,394.98
0050	210-015A 1,284.000 COMPACTING BACKFILL (PLAN QUANTITY) CY	22.00000	28,248.00	58.90000	75,627.60	70.00000	89,880.00



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID		Quantity and Units	(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0055	212-011A	15,000.000	3.00000	45,000.00	4.00000	60,000.00	4.00000	60,000.00
	FIBER WATTLE	FT						
0060	212-020A	10,000.000	2.10000	21,000.00	7.15000	71,500.00	3.00000	30,000.00
	SILT FENCE	FT						
0065	213-010A	27,233.000	2.00000	54,466.00	3.15000	85,783.95	1.00000	27,233.00
	TOPSOIL	SY						
0070	215-005A	166.000	250.00000	41,500.00	95.70000	15,886.20	110.00000	18,260.00
	GEOSYNTHETIC REINFORCED ABUTMENT BACKFILL (PLAN QUANTITY)	CY						
0075	251-005A	15,000.000	1.00000	15,000.00	1.00000	15,000.00	1.00000	10,000.00
	MIGRATORY BIRD TREATY ACT COMPLIANCE	CA						



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>			<b>Cat Alt Member:</b>		<b>LCC:</b>	
0080	301-010A	68,432.000	30.00000	2,052,960.00	44.90000	3,072,596.80	40.20000	2,750,966.40
	GRANULAR SUBBASE	CY						
0085	303-022A	11,795.000	33.40000	393,953.00	34.20000	403,389.00	34.00000	401,030.00
	3/4" AGGREGATE TYPE B FOR BASE	TON						
0090	303-051A	174.000	275.00000	47,850.00	155.20000	27,004.80	75.00000	13,050.00
	3/4" AGGREGATE TYPE A FOR BASE	CY						
0095	401-020A	1,729.000	1.30000	2,247.70	3.15000	5,446.35	3.00000	5,187.00
	CSS-1 DILUTED EMULSIFIED ASPHALT FOR TACK COAT	GAL						
0100	405-245A	1.000	13,000.00000	13,000.00	8,683.00000	8,683.00	7,000.00000	7,000.00
	APPROACH	EACH						



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID				(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
<b>SECTION:</b>	001	(WORK BY CONTRACT A022(162		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0105	405-455A	5,215.000		185.00000	964,775.00	146.40000	763,476.00	150.00000	782,250.00
	SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-5		TON						
0110	502-140A	73.000		2,000.00000	146,000.00	1,802.00000	131,546.00	1,000.00000	73,000.00
	CONCRETE CLASS 40-A SCHEDULE NO. 1		CY						
0115	502-430A	146.000		300.00000	43,800.00	264.60000	38,631.60	300.00000	43,800.00
	CONCRETE PARAPET (PLAN QUANTITY) 42" SINGLE SLOPE		FT						
0120	502-465A	730.000		775.00000	565,750.00	703.80000	513,774.00	575.00000	419,750.00
	PRESTRESSED SLAB 26"W x 48"D (PLAN QUANTITY)		FT						
0125	503-010A	12,226.000		2.25000	27,508.50	1.65000	20,172.90	2.00000	24,452.00
	METAL REINFORCEMENT SCHEDULE NO. 1		LB						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0130	505-045A	665.000	500.00000	332,500.00	247.70000	164,720.50	290.00000	192,850.00
	PROVIDE & DRIVE STEEL H PILE (14 X 117)	FT						
0135	505-197A	174.000	500.00000	87,000.00	275.90000	48,006.60	234.00000	40,716.00
	PROVIDE & DRIVE TEST PILE (HP-14 x 117)	FT						
0140	505-205C	12.000	200.00000	2,400.00	506.70000	6,080.40	245.00000	2,940.00
	PROVIDE & INSTALL PILE SHOES OR TIPS	EACH						
0145	505-215A	12.000	1.00000	12.00	1.15000	13.80	1.00000	12.00
	SPLICE STEEL PILE BEFORE DRIVING	EACH						
0150	505-215B	12.000	500.00000	6,000.00	506.70000	6,080.40	880.00000	10,560.00
	SPLICE STEEL PILE DURING DRIVING	EACH						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID				(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 001	(WORK BY CONTRACT A022(162	Cat Alt Set:		Cat Alt Member:		LCC:			
0155	507-005A	20.000		400.00000	8,000.00	957.20000	19,144.00	45.00000	900.00
	ELASTOMERIC BEARINGS PLAIN 8" x 3'-10" x 1/2"	EA							
0160	511-005A	246.000		70.00000	17,220.00	54.05000	13,296.30	300.00000	73,800.00
	CONCRETE WATERPROOF SYSTEM TYPE D (PLAN QUANTITY)	SY							
0165	521-005A	2.000		6,000.00000	12,000.00	3,885.00000	7,770.00	5,500.00000	11,000.00
	DYNAMIC PILE TESTING	EA							
0170	521-010A	4.000		1,200.00000	4,800.00	957.20000	3,828.80	700.00000	2,800.00
	CAPWAP ANALYSIS	EA							
0175	551-005A	301.500		315.00000	94,972.50	61.95000	18,677.93	90.00000	27,135.00
	PREPARED & PLACED PPC OVERLAY	SY							



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0180	551-010A	12.600	5,000.00000	63,000.00	6,982.00000	87,973.20	5,000.00000	63,000.00
	FURNISHED PPC OVERLAY MATERIAL	CY						
0185	578-005A	(1.000)	1,100,000.00000	1,100,000.00	959,300.00000	959,300.00	1,450,000.00000	1,450,000.00
	PRECAST CONCRETE CULVERT TWO CULVERTS TYPE III	L S						
0190	584-005A	(1.000)	370,000.00000	370,000.00	546,150.00000	546,150.00	890,000.00000	890,000.00
	TEMPORARY SHORING	LS						
0195	584-005B	(1.000)	300,000.00000	300,000.00	75,190.00000	75,190.00	9,000.00000	9,000.00
	TEMPORARY SHORING STAY IN PLACE	LS						
0200	584-005C	(1.000)	200,000.00000	200,000.00	3,721.00000	3,721.00	315,000.00000	315,000.00
	TEMPORARY SHORING STAY- IN-PLACE ROADWAY	LS						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0205 586-005A	(1.000) UTILITY CONDUIT L S	3,500.00000	3,500.00	5,067.00000	5,067.00	10,000.00000	10,000.00
0210 612-005A	5,727.500 W-BEAM GUARDRAIL FT	24.00000	137,460.00	24.45000	140,037.38	30.00000	171,825.00
0215 612-115B	1.000 GUARDRAIL TERMINAL, FLARED EACH	3,200.00000	3,200.00	3,337.00000	3,337.00	3,700.00000	3,700.00
0220 612-115C	1.000 GUARDRAIL TERMINAL, TANGENT EACH	3,170.00000	3,170.00	3,337.00000	3,337.00	3,700.00000	3,700.00
0225 612-120B	4.000 GUARDRAIL TRANSITION, HIGH SPEED EACH	3,170.00000	12,680.00	3,337.00000	13,348.00	3,700.00000	14,800.00



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID				(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 001	(WORK BY CONTRACT A022(162	Cat Alt Set:		Cat Alt Member:		LCC:			
0230	617-005A	6.000		150.00000	900.00	239.10000	1,434.60	80.00000	480.00
	DELINEATOR TYPE 1	EACH							
0235	617-045A	24.000		50.00000	1,200.00	54.50000	1,308.00	20.00000	480.00
	DELINEATOR TYPE 9	EACH							
0240	621-005A	5.630		1,350.00000	7,600.50	333.70000	1,878.73	1,500.00000	8,445.00
	SEED BED PREPARATION	ACRE							
0245	621-010A	5.630		2,500.00000	14,075.00	2,113.00000	11,896.19	3,000.00000	16,890.00
	SEEDING	ACRE							
0250	621-035A	5.630		550.00000	3,096.50	611.70000	3,443.87	600.00000	3,378.00
	FERTILIZING	ACRE							
0255	621-050A	5.630		3,500.00000	19,705.00	6,896.00000	38,824.48	3,700.00000	20,831.00
	SOIL AMENDMENT	ACRE							



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0260	621-060A	5.630	1,500.00000	8,445.00	2,725.00000	15,341.75	1,600.00000	9,008.00
	MULCH PLUS TACKIFIER	ACRE						
0265	626-010A	636.000	26.00000	16,536.00	25.25000	16,059.00	6.00000	3,816.00
	TEMPORARY TRAFFIC CONTROL SIGNS	SF						
0270	626-040A	6.000	425.00000	2,550.00	407.20000	2,443.20	55.00000	330.00
	BARRICADE TYPE 3	EACH						
0275	626-050A	48.000	50.00000	2,400.00	40.15000	1,927.20	10.00000	480.00
	DRUMS	EACH						
0280	626-093A	10,000.000	1.10000	11,000.00	1.00000	10,000.00	2.00000	20,000.00
	TEMPORARY PAVEMENT MARKING - WATERBORNE	FT						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID				(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>			
0285 626-100A	15,000.000 CA MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS	1.00000	15,000.00	1.00000	15,000.00	1.00000	15,000.00	1.00000	15,000.00
0290 626-105A	1,130.000 HR TEMPORARY TRAFFIC CONTROL MAINTENANCE	120.00000	135,600.00	79.15000	89,439.50	75.00000	84,750.00	75.00000	84,750.00
0295 626-115B	300.000 DAY PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	75.00000	22,500.00	68.85000	20,655.00	50.00000	15,000.00	50.00000	15,000.00
0300 626-116A	3,562.000 FT TEMPORARY CONCRETE BARRIER	40.00000	142,480.00	66.75000	237,763.50	58.00000	206,596.00	58.00000	206,596.00



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID		Quantity and Units	(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0305	626-117A	3,562.000	10.00000	35,620.00	10.00000	35,620.00	5.00000	17,810.00
	REMOVE AND RESET TEMPORARY CONCRETE BARRIER	FT						
0310	626-118A	6.000	7,500.00000	45,000.00	4,761.00000	28,566.00	4,000.00000	24,000.00
	TEMPORARY CRASH CUSHION	EACH						
0315	626-121A	6.000	3,100.00000	18,600.00	3,097.00000	18,582.00	1,300.00000	7,800.00
	REMOVE AND RESET TEMPORARY CRASH CUSHION	EACH						
0320	626-130B	900.000	1.00000	900.00	1.15000	1,035.00	110.00000	99,000.00
	TEMPORARY TRAFFIC CONTROL SIGNAL	DAY						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID		(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 001	(WORK BY CONTRACT A022(162	Cat Alt Set:		Cat Alt Member:		LCC:	
0325 630-025A	60,000.000 FT	0.30000	18,000.00	0.46000	27,600.00	0.20000	12,000.00
LONGITUDINAL PAVEMENT MARKING - WATERBORNE							
0330 640-015A	680.000 SY	5.00000	3,400.00	10.45000	7,106.00	8.00000	5,440.00
SUBGRADE SEPARATION GEOTEXTILE							
0335 641-005A	680.000 SY	5.00000	3,400.00	10.60000	7,208.00	7.50000	5,100.00
BIAXIAL GEOGRID TYPE II							
0340 650-005A	6.000 EACH	21,000.00000	126,000.00	21,445.00000	128,670.00	1,400.00000	8,400.00
TIME-LAPSE CAMERA							
0345 650-010A	40.000 MO	450.00000	18,000.00	467.10000	18,684.00	305.00000	12,200.00
TIME-LAPSE CAMERA SERVICE							



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID		Quantity and Units	(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0350	675-005A	(1.000)	160,000.00000	160,000.00	108,465.00000	108,465.00	148,000.00000	148,000.00
	SURVEY	LS						
0355	676-005A	10,000.000	1.00000	10,000.00	1.65000	16,500.00	0.62000	6,200.00
	RECORD AND REESTABLISH PAVEMENT MARKINGS	FT						
0360	S501-40A	4.560	27,000.00000	123,120.00	22,295.00000	101,665.20	37,000.00000	168,720.00
	SP BRIDGE UHPC (ULTRA HIGH-PERFORMANCE CONCRETE) (PLAN QUANTITY)	CY						
0365	S900-50A	50,000.000	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
	CONTINGENCY AMOUNT DIRECTED REPAIRS	CA						
0370	S900-50B	40,000.000	1.00000	40,000.00	1.00000	40,000.00	1.00000	40,000.00
	CONTINGENCY AMOUNT DEWATERING	CA						



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID		(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0375	S900-50C 50,000.000	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
	CONTINGENCY AMOUNT CA						
	DIRECTED LANDSCAPING						
0380	S901-05A 27.000	7,500.00000	202,500.00	4,365.00000	117,855.00	15,000.00000	405,000.00
	SP WILDLIFE RAMP A EACH						
0385	S901-05B 19.000	6,300.00000	119,700.00	1,335.00000	25,365.00	3,700.00000	70,300.00
	SP WILDLIFE GATE EACH						
0390	S901-05C 5.000	52,000.00000	260,000.00	45,045.00000	225,225.00	46,745.00000	233,725.00
	SP Wildlife Guard EACH						
0395	S911-05A 7,463.000	7.40000	55,226.20	7.80000	58,211.40	9.00000	67,167.00
	SP ADJUST GUARDRAIL HEIGHT FT						
0400	S911-05B 38,294.572	22.75000	871,201.51	25.35000	970,767.40	25.00000	957,364.30
	SP WILDLIFE FENCE FT						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID		(1) SUNDT CONSTRUCTION		(2) H-K CONTRACTORS, INC.		(3) MCALVAIN CIVIL CONSTRUCTORS, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 001 (WORK BY CONTRACT A022(162		Cat Alt Set:		Cat Alt Member:		LCC:	
0405	S911-05B 18,571.428	22.75000	422,499.99	25.35000	470,785.70	24.00000	445,714.27
	SP WILDLIFE FENCE FT						
0410	Z629-05A (1.000)	1,184,000.00000	1,184,000.00	1,387,085.00000	1,387,085.00	1,200,000.00000	1,200,000.00
	MOBILIZATION LS						
<b>Section Totals:</b>			\$11,938,085.60		\$12,351,696.63		\$12,875,769.95
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>			\$11,938,085.60		\$12,351,696.63		\$12,875,769.95
<b>Contract Item Totals</b>			<b>\$11,938,085.60</b>		<b>\$12,351,696.63</b>		<b>\$12,875,769.95</b>
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>Contract Grand Totals</b>			<b>\$11,938,085.60</b>		<b>\$12,351,696.63</b>		<b>12,875,769.95</b>

( ) indicates item is bid as Lump Sum



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(WORK BY CONTRACT A022(162	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 104-005A	32,000.000	1.00000	32,000.00	1.00000	32,000.00	1.00000	32,000.00
PARTNERING	CA						
0010 105-010A	20,000.000	1.00000	20,000.00	1.00000	20,000.00	1.00000	20,000.00
DISPUTE REVIEW BOARD - THREE MEMBER	CA						
0015 203-015A	14,410.000	2.30000	33,143.00	6.50000	93,665.00	6.00000	86,460.00
REMOVAL OF BITUMINOUS SURFACE	SY						
0020 203-075A	10,000.000	2.80000	28,000.00	1.48000	14,800.00	1.50000	15,000.00
REMOVAL OF FENCE	FT						
0025 203-080A	2,902.000	3.30000	9,576.60	2.25000	6,529.50	2.00000	5,804.00
REMOVAL OF GUARDRAIL	FT						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(WORK BY CONTRACT A022(162	Cat Alt Set:		Cat Alt Member:		LCC:	
0030 203-130A	10,000.000 REMOVAL OF PAVEMENT MARKINGS FT	1.30000	13,000.00	0.85000	8,500.00	1.15000	11,500.00
0035 205-005A	10,000.000 EXCAVATION CY	11.50000	115,000.00	41.40000	414,000.00	16.00000	160,000.00
0040 205-100A	1.000 GUARDRAIL TERMINAL GRADING EACH	2,490.00000	2,490.00	1,200.00000	1,200.00	3,600.00000	3,600.00
0045 210-005A	2,467.000 STRUCTURE EXCAVATION SCHEDULE NO. 1 (PLAN QUANTITY) CY	27.00000	66,609.00	70.50000	173,923.50	45.00000	111,015.00
0050 210-015A	1,284.000 COMPACTING BACKFILL (PLAN QUANTITY) CY	58.50000	75,114.00	46.50000	59,706.00	52.00000	66,768.00



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0055 212-011A	15,000.000	3.20000	48,000.00	3.40000	51,000.00	3.20000	48,000.00
FIBER WATTLE	FT						
0060 212-020A	10,000.000	2.90000	29,000.00	5.65000	56,500.00	6.00000	60,000.00
SILT FENCE	FT						
0065 213-010A	27,233.000	1.50000	40,849.50	6.95000	189,269.35	8.00000	217,864.00
TOPSOIL	SY						
0070 215-005A	166.000	355.00000	58,930.00	310.00000	51,460.00	200.00000	33,200.00
GEOSYNTHETIC REINFORCED ABUTMENT BACKFILL (PLAN QUANTITY)	CY						
0075 251-005A	15,000.000	1.00000	15,000.00	1.00000	15,000.00	1.00000	15,000.00
MIGRATORY BIRD TREATY ACT COMPLIANCE	CA						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0080 301-010A	68,432.000 CY	45.00000	3,079,440.00	67.65000	4,629,424.80	80.00000	5,474,560.00
GRANULAR SUBBASE							
0085 303-022A	11,795.000 TON	33.50000	395,132.50	42.50000	501,287.50	50.00000	589,750.00
3/4" AGGREGATE TYPE B FOR BASE							
0090 303-051A	174.000 CY	50.50000	8,787.00	81.00000	14,094.00	275.00000	47,850.00
3/4" AGGREGATE TYPE A FOR BASE							
0095 401-020A	1,729.000 GAL	4.10000	7,088.90	4.20000	7,261.80	3.00000	5,187.00
CSS-1 DILUTED EMULSIFIED ASPHALT FOR TACK COAT							
0100 405-245A	1.000 EACH	8,080.00000	8,080.00	5,000.00000	5,000.00	6,400.00000	6,400.00
APPROACH							



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0105 405-455A	5,215.000 TON	185.00000	964,775.00	186.00000	969,990.00	138.50000	722,277.50
SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-5							
0110 502-140A	73.000 CY	2,010.00000	146,730.00	1,500.00000	109,500.00	2,400.00000	175,200.00
CONCRETE CLASS 40-A SCHEDULE NO. 1							
0115 502-430A	146.000 FT	735.00000	107,310.00	375.00000	54,750.00	420.00000	61,320.00
CONCRETE PARAPET (PLAN QUANTITY) 42" SINGLE SLOPE							
0120 502-465A	730.000 FT	780.00000	569,400.00	750.00000	547,500.00	775.00000	565,750.00
PRESTRESSED SLAB 26"W x 48"D (PLAN QUANTITY)							
0125 503-010A	12,226.000 LB	2.10000	25,674.60	2.55000	31,176.30	2.50000	30,565.00
METAL REINFORCEMENT SCHEDULE NO. 1							





Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0155 507-005A	20.000 ELASTOMERIC BEARINGS PLAIN 8" x 3'-10" x 1/2" EA	535.00000	10,700.00	1.00000	20.00	100.00000	2,000.00
0160 511-005A	246.000 CONCRETE WATERPROOF SYSTEM TYPE D (PLAN QUANTITY) SY	33.50000	8,241.00	72.50000	17,835.00	48.00000	11,808.00
0165 521-005A	2.000 DYNAMIC PILE TESTING EA	2,220.00000	4,440.00	5,000.00000	10,000.00	5,800.00000	11,600.00
0170 521-010A	4.000 CAPWAP ANALYSIS EA	500.00000	2,000.00	1,000.00000	4,000.00	3,700.00000	14,800.00
0175 551-005A	301.500 PREPARED & PLACED PPC OVERLAY SY	83.50000	25,175.25	85.00000	25,627.50	55.00000	16,582.50



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0180 551-010A	12.600 CY	4,670.00000	58,842.00	4,750.00000	59,850.00	6,200.00000	78,120.00
FURNISHED PPC OVERLAY MATERIAL							
0185 578-005A	(1.000) L S	1,852,500.00000	1,852,500.00	1,241,119.78000	1,241,119.78	800,000.00000	800,000.00
PRECAST CONCRETE CULVERT TWO CULVERTS TYPE III							
0190 584-005A	(1.000) LS	5,560.00000	5,560.00	585,000.00000	585,000.00	210,000.00000	210,000.00
TEMPORARY SHORING							
0195 584-005B	(1.000) LS	495,500.00000	495,500.00	100,000.00000	100,000.00	65,000.00000	65,000.00
TEMPORARY SHORING STAY IN PLACE							
0200 584-005C	(1.000) LS	518,557.00000	518,557.00	1.00000	1.00	15,000.00000	15,000.00
TEMPORARY SHORING STAY- IN-PLACE ROADWAY							



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0205 586-005A	(1.000)	19,100.00000	19,100.00	2,500.00000	2,500.00	15,000.00000	15,000.00
UTILITY CONDUIT	L S						
0210 612-005A	5,727.500	33.50000	191,871.25	25.00000	143,187.50	22.00000	126,005.00
W-BEAM GUARDRAIL	FT						
0215 612-115B	1.000	3,780.00000	3,780.00	3,400.00000	3,400.00	3,000.00000	3,000.00
GUARDRAIL TERMINAL, FLARED	EACH						
0220 612-115C	1.000	3,780.00000	3,780.00	3,400.00000	3,400.00	3,000.00000	3,000.00
GUARDRAIL TERMINAL, TANGENT	EACH						
0225 612-120B	4.000	3,220.00000	12,880.00	3,400.00000	13,600.00	3,000.00000	12,000.00
GUARDRAIL TRANSITION, HIGH SPEED	EACH						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0230 617-005A	6.000 EACH	240.00000	1,440.00	36.00000	216.00	65.00000	390.00
DELINEATOR TYPE 1	EACH						
0235 617-045A	24.000 EACH	54.50000	1,308.00	20.00000	480.00	15.00000	360.00
DELINEATOR TYPE 9	EACH						
0240 621-005A	5.630 ACRE	280.00000	1,576.40	350.00000	1,970.50	300.00000	1,689.00
SEED BED PREPARATION	ACRE						
0245 621-010A	5.630 ACRE	3,720.00000	20,943.60	2,150.00000	12,104.50	1,900.00000	10,697.00
SEEDING	ACRE						
0250 621-035A	5.630 ACRE	1,720.00000	9,683.60	625.00000	3,518.75	550.00000	3,096.50
FERTILIZING	ACRE						
0255 621-050A	5.630 ACRE	1,830.00000	10,302.90	7,025.00000	39,550.75	6,200.00000	34,906.00
SOIL AMENDMENT	ACRE						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(WORK BY CONTRACT A022(162	Cat Alt Set:		Cat Alt Member:		LCC:	
0260 621-060A	5.630 ACRE	2,060.00000	11,597.80	2,775.00000	15,623.25	2,450.00000	13,793.50
MULCH PLUS TACKIFIER							
0265 626-010A	636.000 SF	5.00000	3,180.00	5.00000	3,180.00	4.50000	2,862.00
TEMPORARY TRAFFIC CONTROL SIGNS							
0270 626-040A	6.000 EACH	47.50000	285.00	500.00000	3,000.00	42.50000	255.00
BARRICADE TYPE 3							
0275 626-050A	48.000 EACH	8.90000	427.20	20.00000	960.00	8.00000	384.00
DRUMS							
0280 626-093A	10,000.000 FT	0.75000	7,500.00	0.30000	3,000.00	0.70000	7,000.00
TEMPORARY PAVEMENT MARKING - WATERBORNE							



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0285 626-100A	15,000.000 CA	1.00000	15,000.00	1.00000	15,000.00	1.00000	15,000.00
	MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS						
0290 626-105A	1,130.000 HR	68.50000	77,405.00	75.00000	84,750.00	70.00000	79,100.00
	TEMPORARY TRAFFIC CONTROL MAINTENANCE						
0295 626-115B	300.000 DAY	44.50000	13,350.00	50.00000	15,000.00	40.00000	12,000.00
	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)						
0300 626-116A	3,562.000 FT	105.00000	374,010.00	1.00000	3,562.00	25.00000	89,050.00
	TEMPORARY CONCRETE BARRIER						



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0305 626-117A	3,562.000 FT REMOVE AND RESET TEMPORARY CONCRETE BARRIER	64.00000	227,968.00	1.00000	3,562.00	9.00000	32,058.00
0310 626-118A	6.000 EACH TEMPORARY CRASH CUSHION	3,470.00000	20,820.00	1.00000	6.00	6,000.00000	36,000.00
0315 626-121A	6.000 EACH REMOVE AND RESET TEMPORARY CRASH CUSHION	1,130.00000	6,780.00	1.00000	6.00	500.00000	3,000.00
0320 626-130B	900.000 DAY TEMPORARY TRAFFIC CONTROL SIGNAL	97.50000	87,750.00	100.00000	90,000.00	87.50000	78,750.00



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0325 630-025A	60,000.000 FT	0.20000	12,000.00	0.15000	9,000.00	0.18000	10,800.00
LONGITUDINAL PAVEMENT MARKING - WATERBORNE							
0330 640-015A	680.000 SY	3.30000	2,244.00	3.00000	2,040.00	3.00000	2,040.00
SUBGRADE SEPARATION GEOTEXTILE							
0335 641-005A	680.000 SY	3.00000	2,040.00	4.40000	2,992.00	5.00000	3,400.00
BIAXIAL GEOGRID TYPE II							
0340 650-005A	6.000 EACH	22,500.00000	135,000.00	10,000.00000	60,000.00	13,500.00000	81,000.00
TIME-LAPSE CAMERA							
0345 650-010A	40.000 MO	605.00000	24,200.00	300.00000	12,000.00	400.00000	16,000.00
TIME-LAPSE CAMERA SERVICE							



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0350 675-005A	(1.000)	106,500.00000	106,500.00	135,000.00000	135,000.00	150,000.00000	150,000.00
SURVEY LS							
0355 676-005A	10,000.000	0.40000	4,000.00	0.60000	6,000.00	0.40000	4,000.00
RECORD AND REESTABLISH PAVEMENT MARKINGS FT							
0360 S501-40A	4.560	25,600.00000	116,736.00	4,000.00000	18,240.00	25,500.00000	116,280.00
SP BRIDGE UHPC (ULTRA HIGH-PERFORMANCE CONCRETE) (PLAN QUANTITY) CY							
0365 S900-50A	50,000.000	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
CONTINGENCY AMOUNT DIRECTED REPAIRS CA							
0370 S900-50B	40,000.000	1.00000	40,000.00	1.00000	40,000.00	1.00000	40,000.00
CONTINGENCY AMOUNT DEWATERING CA							



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(WORK BY CONTRACT A022(162	Cat Alt Set:		Cat Alt Member:		LCC:	
0375 S900-50C	50,000.000	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
CONTINGENCY AMOUNT	CA						
DIRECTED LANDSCAPING							
0380 S901-05A	27.000	10,800.00000	291,600.00	15,000.00000	405,000.00	15,500.00000	418,500.00
SP WILDLIFE RAMP A	EACH						
0385 S901-05B	19.000	2,500.00000	47,500.00	3,052.00000	57,988.00	3,250.00000	61,750.00
SP WILDLIFE GATE	EACH						
0390 S901-05C	5.000	61,600.00000	308,000.00	115,000.00000	575,000.00	48,000.00000	240,000.00
SP Wildlife Guard	EACH						
0395 S911-05A	7,463.000	10.00000	74,630.00	8.00000	59,704.00	7.00000	52,241.00
SP ADJUST GUARDRAIL	FT						
HEIGHT							
0400 S911-05B	38,294.572	13.50000	516,976.72	19.42000	743,680.59	19.50000	746,744.15
SP WILDLIFE FENCE	FT						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(4) WHITAKER CONSTRUCTION CO., INC.		(5) Moreno & Nelson Construction Corp.		(6) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 001</b>		(WORK BY CONTRACT A022(162) Cat Alt Set:		Cat Alt Member:		LCC:	
0405	S911-05B 18,571.428 SP WILDLIFE FENCE FT	14.00000	259,999.99	19.42000	360,657.13	19.50000	362,142.85
0410	Z629-05A (1.000) MOBILIZATION LS	1,603,000.00000	1,603,000.00	1,485,000.00000	1,485,000.00	2,420,685.00000	2,420,685.00
<b>Section Totals:</b>		\$13,988,500.81		\$14,794,800.00		\$15,426,197.00	
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>		\$13,988,500.81		\$14,794,800.00		\$15,426,197.00	
<b>Contract Item Totals</b>		<b>\$13,988,500.81</b>		<b>\$14,794,800.00</b>		<b>\$15,426,197.00</b>	
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>		<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>	
<b>Contract Grand Totals</b>		<b>\$13,988,500.81</b>		<b>\$14,794,800.00</b>		<b>15,426,197.00</b>	

( ) indicates item is bid as Lump Sum



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0005 104-005A	32,000.000	1.00000	32,000.00	1.00000	32,000.00	1.00000	32,000.00
PARTNERING	CA						
0010 105-010A	20,000.000	1.00000	20,000.00	1.00000	20,000.00	1.00000	20,000.00
DISPUTE REVIEW BOARD - THREE MEMBER	CA						
0015 203-015A	14,410.000	10.00000	144,100.00	12.00000	172,920.00	11.50000	165,715.00
REMOVAL OF BITUMINOUS SURFACE	SY						
0020 203-075A	10,000.000	2.00000	20,000.00	1.48000	14,800.00	2.20000	22,000.00
REMOVAL OF FENCE	FT						
0025 203-080A	2,902.000	2.00000	5,804.00	2.00000	5,804.00	4.00000	11,608.00
REMOVAL OF GUARDRAIL	FT						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID		Quantity and Units	(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(WORK BY CONTRACT A022(162		Cat Alt Set:		Cat Alt Member:		LCC:	
0030	203-130A REMOVAL OF PAVEMENT MARKINGS	10,000.000 FT	5.00000	50,000.00	1.15000	11,500.00	1.20000	12,000.00
0035	205-005A EXCAVATION	10,000.000 CY	28.00000	280,000.00	45.00000	450,000.00	48.00000	480,000.00
0040	205-100A GUARDRAIL TERMINAL GRADING	1.000 EACH	1,000.00000	1,000.00	4,070.00000	4,070.00	2,900.00000	2,900.00
0045	210-005A STRUCTURE EXCAVATION SCHEDULE NO. 1 (PLAN QUANTITY)	2,467.000 CY	50.00000	123,350.00	70.00000	172,690.00	75.00000	185,025.00
0050	210-015A COMPACTING BACKFILL (PLAN QUANTITY)	1,284.000 CY	40.00000	51,360.00	36.00000	46,224.00	112.00000	143,808.00



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0055 212-011A	15,000.000 FIBER WATTLE FT	3.00000	45,000.00	5.00000	75,000.00	4.20000	63,000.00
0060 212-020A	10,000.000 SILT FENCE FT	3.00000	30,000.00	4.00000	40,000.00	6.00000	60,000.00
0065 213-010A	27,233.000 TOPSOIL SY	11.00000	299,563.00	14.50000	394,878.50	8.00000	217,864.00
0070 215-005A	166.000 GEOSYNTHETIC REINFORCED ABUTMENT BACKFILL (PLAN QUANTITY) CY	205.00000	34,030.00	250.00000	41,500.00	200.00000	33,200.00
0075 251-005A	15,000.000 MIGRATORY BIRD TREATY ACT COMPLIANCE CA	1.00000	15,000.00	1.00000	15,000.00	1.00000	15,000.00



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0080 301-010A	68,432.000 CY	GRANULAR SUBBASE	68.00000	4,653,376.00	60.00000	4,105,920.00	75.00000	5,132,400.00
0085 303-022A	11,795.000 TON	3/4" AGGREGATE TYPE B FOR BASE	62.00000	731,290.00	44.00000	518,980.00	48.00000	566,160.00
0090 303-051A	174.000 CY	3/4" AGGREGATE TYPE A FOR BASE	123.00000	21,402.00	136.00000	23,664.00	108.00000	18,792.00
0095 401-020A	1,729.000 GAL	CSS-1 DILUTED EMULSIFIED ASPHALT FOR TACK COAT	4.00000	6,916.00	3.00000	5,187.00	5.00000	8,645.00
0100 405-245A	1.000 EACH	APPROACH	5,300.00000	5,300.00	6,400.00000	6,400.00	5,000.00000	5,000.00



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0105 405-455A	5,215.0000 TON	180.00000	938,700.00	138.50000	722,277.50	195.00000	1,016,925.00
SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-5							
0110 502-140A	73.0000 CY	1,600.00000	116,800.00	1,600.00000	116,800.00	2,000.00000	146,000.00
CONCRETE CLASS 40-A SCHEDULE NO. 1							
0115 502-430A	146.0000 FT	500.00000	73,000.00	400.00000	58,400.00	280.00000	40,880.00
CONCRETE PARAPET (PLAN QUANTITY) 42" SINGLE SLOPE							
0120 502-465A	730.0000 FT	600.00000	438,000.00	1,000.00000	730,000.00	750.00000	547,500.00
PRESTRESSED SLAB 26"W x 48"D (PLAN QUANTITY)							



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>			<b>Cat Alt Member:</b>		<b>LCC:</b>	
0125 503-010A	12,226.000		2.00000	24,452.00	1.75000	21,395.50	1.80000	22,006.80
METAL REINFORCEMENT SCHEDULE NO. 1	LB							
0130 505-045A	665.000		200.00000	133,000.00	142.00000	94,430.00	261.00000	173,565.00
PROVIDE & DRIVE STEEL H PILE (14 X 117)	FT							
0135 505-197A	174.000		200.00000	34,800.00	130.00000	22,620.00	290.00000	50,460.00
PROVIDE & DRIVE TEST PILE (HP-14 x 117)	FT							
0140 505-205C	12.000		180.00000	2,160.00	600.00000	7,200.00	540.00000	6,480.00
PROVIDE & INSTALL PILE SHOES OR TIPS	EACH							
0145 505-215A	12.000		2,200.00000	26,400.00	350.00000	4,200.00	2.00000	24.00
SPLICE STEEL PILE BEFORE DRIVING	EACH							



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>			<b>Cat Alt Member:</b>		<b>LCC:</b>	
0150	505-215B	12.000	560.00000	6,720.00	540.00000	6,480.00	540.00000	6,480.00
	SPLICE STEEL PILE DURING DRIVING	EACH						
0155	507-005A	20.000	380.00000	7,600.00	0.00000	0.00	1,100.00000	22,000.00
	ELASTOMERIC BEARINGS PLAIN 8" x 3'-10" x 1/2"	EA						
0160	511-005A	246.000	96.00000	23,616.00	30.00000	7,380.00	57.00000	14,022.00
	CONCRETE WATERPROOF SYSTEM TYPE D (PLAN QUANTITY)	SY						
0165	521-005A	2.000	5,400.00000	10,800.00	5,000.00000	10,000.00	4,100.00000	8,200.00
	DYNAMIC PILE TESTING	EA						
0170	521-010A	4.000	2,700.00000	10,800.00	2,000.00000	8,000.00	1,100.00000	4,400.00
	CAPWAP ANALYSIS	EA						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>			<b>Cat Alt Member:</b>		<b>LCC:</b>	
0175 551-005A	301.500 SY		180.00000	54,270.00	168.00000	50,652.00	66.00000	19,899.00
PREPARED & PLACED PPC OVERLAY								
0180 551-010A	12.600 CY		4,900.00000	61,740.00	5,000.00000	63,000.00	7,500.00000	94,500.00
FURNISHED PPC OVERLAY MATERIAL								
0185 578-005A	(1.000) L S		1,900,000.00000	1,900,000.00	2,000,000.00000	2,000,000.00	3,200,000.00000	3,200,000.00
PRECAST CONCRETE CULVERT TWO CULVERTS TYPE III								
0190 584-005A	(1.000) LS		290,000.00000	290,000.00	1,000,000.00000	1,000,000.00	480,000.00000	480,000.00
TEMPORARY SHORING								
0195 584-005B	(1.000) LS		70,000.00000	70,000.00	100,000.00000	100,000.00	75,000.00000	75,000.00
TEMPORARY SHORING STAY IN PLACE								



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>			<b>Cat Alt Member:</b>		<b>LCC:</b>	
0200 584-005C	(1.000) TEMPORARY SHORING STAY- IN-PLACE ROADWAY LS		1.00000	1.00	850,000.00000	850,000.00	428,000.00000	428,000.00
0205 586-005A	(1.000) UTILITY CONDUIT L S		4,000.00000	4,000.00	6,000.00000	6,000.00	5,500.00000	5,500.00
0210 612-005A	5,727.500 W-BEAM GUARDRAIL FT		24.00000	137,460.00	22.00000	126,005.00	28.00000	160,370.00
0215 612-115B	1.000 GUARDRAIL TERMINAL, FLARED EACH		3,300.00000	3,300.00	3,000.00000	3,000.00	4,100.00000	4,100.00
0220 612-115C	1.000 GUARDRAIL TERMINAL, TANGENT EACH		3,300.00000	3,300.00	3,000.00000	3,000.00	4,100.00000	4,100.00



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0225 612-120B	4.000 GUARDRAIL TRANSITION, HIGH SPEED	3,300.00000	13,200.00	3,000.00000	12,000.00	3,500.00000	14,000.00
0230 617-005A	6.000 DELINEATOR TYPE 1	65.00000	390.00	64.50000	387.00	260.00000	1,560.00
0235 617-045A	24.000 DELINEATOR TYPE 9	20.00000	480.00	15.00000	360.00	60.00000	1,440.00
0240 621-005A	5.630 SEED BED PREPARATION	2,300.00000	12,949.00	3,665.00000	20,633.95	900.00000	5,067.00
0245 621-010A	5.630 SEEDING	2,500.00000	14,075.00	2,261.00000	12,729.43	2,800.00000	15,764.00



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>			<b>Cat Alt Member:</b>		<b>LCC:</b>	
0250 621-035A	5.630	FERTILIZING	2,700.00000	15,201.00	2,519.00000	14,181.97	900.00000	5,067.00
	ACRE							
0255 621-050A	5.630	SOIL AMENDMENT	6,200.00000	34,906.00	5,729.00000	32,254.27	2,300.00000	12,949.00
	ACRE							
0260 621-060A	5.630	MULCH PLUS TACKIFIER	3,900.00000	21,957.00	3,567.00000	20,082.21	4,200.00000	23,646.00
	ACRE							
0265 626-010A	636.000	TEMPORARY TRAFFIC CONTROL SIGNS	26.00000	16,536.00	11.00000	6,996.00	27.00000	17,172.00
	SF							
0270 626-040A	6.000	BARRICADE TYPE 3	420.00000	2,520.00	105.00000	630.00	450.00000	2,700.00
	EACH							



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0275 626-050A	48.000 EACH	42.00000	2,016.00	40.00000	1,920.00	60.00000	2,880.00
DRUMS							
0280 626-093A	10,000.000 FT	1.50000	15,000.00	0.69000	6,900.00	0.85000	8,500.00
TEMPORARY PAVEMENT MARKING - WATERBORNE							
0285 626-100A	15,000.000 CA	1.00000	15,000.00	1.00000	15,000.00	1.00000	15,000.00
MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS							
0290 626-105A	1,130.000 HR	90.00000	101,700.00	40.00000	45,200.00	82.00000	92,660.00
TEMPORARY TRAFFIC CONTROL MAINTENANCE							
0295 626-115B	300.000 DAY	75.00000	22,500.00	94.00000	28,200.00	86.00000	25,800.00
PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)							



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>			<b>Cat Alt Member:</b>		<b>LCC:</b>	
0300 626-116A	3,562.000 FT TEMPORARY CONCRETE BARRIER		50.00000	178,100.00	47.00000	167,414.00	95.00000	338,390.00
0305 626-117A	3,562.000 FT REMOVE AND RESET TEMPORARY CONCRETE BARRIER		4.00000	14,248.00	4.00000	14,248.00	23.00000	81,926.00
0310 626-118A	6.000 EACH TEMPORARY CRASH CUSHION		6,500.00000	39,000.00	6,000.00000	36,000.00	7,000.00000	42,000.00
0315 626-121A	6.000 EACH REMOVE AND RESET TEMPORARY CRASH CUSHION		540.00000	3,240.00	500.00000	3,000.00	1,800.00000	10,800.00



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description			(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>			<b>Cat Alt Member:</b>		<b>LCC:</b>	
0320	626-130B TEMPORARY TRAFFIC CONTROL SIGNAL DAY	900.000	13.00000	11,700.00	91.00000	81,900.00	230.00000	207,000.00
0325	630-025A LONGITUDINAL PAVEMENT MARKING - WATERBORNE FT	60,000.000	0.50000	30,000.00	0.18000	10,800.00	0.20000	12,000.00
0330	640-015A SUBGRADE SEPARATION GEOTEXTILE SY	680.000	7.00000	4,760.00	2.00000	1,360.00	5.00000	3,400.00
0335	641-005A BIAXIAL GEOGRID TYPE II SY	680.000	7.00000	4,760.00	2.00000	1,360.00	5.00000	3,400.00
0340	650-005A TIME-LAPSE CAMERA EACH	6.000	21,000.00000	126,000.00	9,000.00000	54,000.00	23,000.00000	138,000.00



Tabulation of Bids

**Proposal ID:** 22162250901

**Counties:** Bear Lake

**Letting Date:** December 16, 2025

**District(s):**

**Call Order:** 1

**Project(s):** A022(162)

**Contract Time:**

**Contract Description:** US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0345 650-010A	40.000	450.00000	18,000.00	400.00000	16,000.00	500.00000	20,000.00
TIME-LAPSE CAMERA SERVICE	MO						
0350 675-005A	(1.000)	160,000.00000	160,000.00	98,000.00000	98,000.00	150,000.00000	150,000.00
SURVEY	LS						
0355 676-005A	10,000.000	0.70000	7,000.00	1.50000	15,000.00	0.75000	7,500.00
RECORD AND REESTABLISH PAVEMENT MARKINGS	FT						
0360 S501-40A	4.560	29,000.00000	132,240.00	25,000.00000	114,000.00	25,000.00000	114,000.00
SP BRIDGE UHPC (ULTRA HIGH-PERFORMANCE CONCRETE) (PLAN QUANTITY)	CY						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0365 S900-50A	50,000.000	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
CONTINGENCY AMOUNT DIRECTED REPAIRS	CA						
0370 S900-50B	40,000.000	1.00000	40,000.00	1.00000	40,000.00	1.00000	40,000.00
CONTINGENCY AMOUNT DEWATERING	CA						
0375 S900-50C	50,000.000	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
CONTINGENCY AMOUNT DIRECTED LANDSCAPING	CA						
0380 S901-05A	27.000	27,000.00000	729,000.00	9,041.00000	244,107.00	15,000.00000	405,000.00
SP WILDLIFE RAMP A	EACH						
0385 S901-05B	19.000	3,100.00000	58,900.00	3,052.00000	57,988.00	1,800.00000	34,200.00
SP WILDLIFE GATE	EACH						



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 001	(WORK BY CONTRACT A022(162	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0390 S901-05C	5.000 SP Wildlife Guard EACH	60,000.00000	300,000.00	100,000.00000	500,000.00	50,000.00000	250,000.00
0395 S911-05A	7,463.000 SP ADJUST GUARDRAIL HEIGHT FT	8.00000	59,704.00	7.00000	52,241.00	11.00000	82,093.00
0400 S911-05B	38,294.572 SP WILDLIFE FENCE FT	30.00000	1,148,837.16	19.42000	743,680.59	30.00000	1,148,837.16
0405 S911-05B	18,571.428 SP WILDLIFE FENCE FT	30.00000	557,142.84	19.42000	360,657.13	30.00000	557,142.84
0410 Z629-05A	(1.000) MOBILIZATION LS	1,700,000.00000	1,700,000.00	1,675,391.95000	1,675,391.95	2,010,000.00000	2,010,000.00



Tabulation of Bids

Proposal ID: 22162250901

Counties: Bear Lake

Letting Date: December 16, 2025

District(s):

Call Order: 1

Project(s): A022(162)

Contract Time:

Contract Description: US-30, ROCKY POINT WILDLIFE CROSSING

Line No / Item ID Item Description		(7) N. A. DEGERSTROM, INC.		(8) BRAUN-JENSEN, INC.		(9) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>Section Totals:</b>			\$16,651,472.00		\$16,772,000.00		\$19,725,422.80
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>			\$16,651,472.00		\$16,772,000.00		\$19,725,422.80
<b>Contract Item Totals</b>			<b>\$16,651,472.00</b>		<b>\$16,772,000.00</b>		<b>\$19,725,422.80</b>
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>Contract Grand Totals</b>			<b>\$16,651,472.00</b>		<b>\$16,772,000.00</b>		<b>19,725,422.80</b>

( ) indicates item is bid as Lump Sum