
Percent Of Low
BidRank Vendor ID/Name Total Bid

1 J0124 JM CONCRETE INCORPORATED $1,117,654.58 100.00%

2 C0029 CANNON BUILDERS, INC. $1,249,776.40 111.82%

3 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $1,359,395.00 121.63%

4 S0357 SCHREDER & BRANDT MFG, INC $1,594,534.41 142.67%

Vendor Ranking Page 1 of 1

Call Order: 1 Contract ID: 22279250618 Counties: Bannock

Letting Date: June 30, 2026 2:00PM District(s): D5 DC C Malcolm Tencate

Contract Time: 229 CALENDAR DAYS Min: Max:

Contract Description: I-15B, RAPID CREEK BRIDGE Project(s): A022(279)

07/01/2026 09:33:30

Idaho Transportation Department AASHTOWare Project™ Version 5.03.03 Revision 039



Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0005 104-005A 8,000.000 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

PARTNERING CA

0010 201-005A 0.017 60.00000 1.02 15,000.00000 255.00 85,000.00000 1,445.00

CLEARING & GRUBBING ACRE

0015 202-005A 1.000 1,500.00000 1,500.00 2,600.00000 2,600.00 2,500.00000 2,500.00

SELECTIVE REMOVAL OF
TREES INCLUDING STUMPS

EACH

0020 203-010A 15,000.000 1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00

ASBESTOS REMOVAL AND
DISPOSAL

CA

0025 203-020A 1.000 75,000.00000 75,000.00 90,000.00000 90,000.00 40,000.00000 40,000.00

REMOVAL OF BRIDGE - FULL EACH
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0030 203-055A 625.000 20.00000 12,500.00 22.00000 13,750.00 16.00000 10,000.00

REMOVAL OF CONCRETE
PAVEMENT

SY

0035 205-005A 86.000 20.00000 1,720.00 65.00000 5,590.00 145.00000 12,470.00

EXCAVATION CY

0040 205-040A 25.000 20.00000 500.00 70.00000 1,750.00 88.00000 2,200.00

GRANULAR BORROW CY

0045 205-060A 34.000 1.00000 34.00 1.00000 34.00 10.00000 340.00

WATER FOR DUST
ABATEMENT

MG

0050 205-071A 33.000 20.00000 660.00 50.00000 1,650.00 150.00000 4,950.00

EXCAVATION AND REPAIR OF
SOFT SPOTS

CY
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0055 210-005A 570.000 20.00000 11,400.00 24.00000 13,680.00 42.00000 23,940.00

STRUCTURE EXCAVATION
SCHEDULE NO. 1 SOIL AND
GRAVEL

CY

0060 210-015A 257.000 20.00000 5,140.00 19.00000 4,883.00 83.00000 21,331.00

COMPACTING BACKFILL CY

0065 212-011A 100.000 5.00000 500.00 5.00000 500.00 12.00000 1,200.00

FIBER WATTLE FT

0070 212-020A 80.000 10.00000 800.00 7.00000 560.00 14.00000 1,120.00

SILT FENCE FT

0075 212-105A 30,000.000 1.00000 30,000.00 1.00000 30,000.00 1.00000 30,000.00

WATER AND POLLUTION CA
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0080 251-005A 5,000.000 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

MIGRATORY BIRD TREATY
ACT COMPLIANCE

CA

0085 301-005A 484.000 20.00000 9,680.00 40.00000 19,360.00 46.00000 22,264.00

GRANULAR SUBBASE TON

0090 303-021A 244.000 20.00000 4,880.00 52.00000 12,688.00 55.00000 13,420.00

3/4" AGGREGATE TYPE A FOR
BASE

TON

0095 401-020A 106.000 0.01000 1.06 4.00000 424.00 3.50000 371.00

CSS-1 DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

GAL

0100 402-020A 0.510 7,000.00000 3,570.00 950.00000 484.50 11,000.00000 5,610.00

EMULSIFIED ASPHALT FOR
PRIME COAT

TON
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0105 405-425A 152.000 265.00000 40,280.00 245.00000 37,240.00 198.00000 30,096.00

SUPERPAVE HMA PAVEMENT
INCLUDING ASPHALT &
ADDITIVES CLASS SP-2

TON

0110 503-005A 16,572.000 1.00000 16,572.00 1.20000 19,886.40 2.60000 43,087.20

METAL REINFORCEMENT LB

0115 503-020A 9,608.000 2.00000 19,216.00 1.45000 13,931.60 2.80000 26,902.40

EPOXY COATED METAL
REINFORCEMENT

LB

0120 504-040A 52.000 146.75000 7,631.00 325.00000 16,900.00 1,200.00000 62,400.00

COMBINATION
PEDESTRIAN/BICYCLE &
TRAFFIC RAILING

FT
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0125 560-005A (1.000) 28,250.00000 28,250.00 150,000.00000 150,000.00 65,000.00000 65,000.00

DEWATERING FOUNDATION LS

0130 575-005A 8.000 100.00000 800.00 90.00000 720.00 735.00000 5,880.00

TEXTURED CONCRETE
SURFACE

SY

0135 584-005A (1.000) 8,900.00000 8,900.00 100,000.00000 100,000.00 51,500.00000 51,500.00

TEMPORARY SHORING
(APPROX. 757 SF)

LS

0140 586-005A (1.000) 12,000.00000 12,000.00 5,000.00000 5,000.00 11,500.00000 11,500.00

UTILITY CONDUIT L S

0145 614-015A 23.300 110.00000 2,563.00 72.00000 1,677.60 205.00000 4,776.50

SIDEWALK SY
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0150 614-025A 12.200 100.00000 1,220.00 160.00000 1,952.00 350.00000 4,270.00

CURB RAMP SY

0155 615-491A 47.200 100.00000 4,720.00 58.00000 2,737.60 92.00000 4,342.40

CURB & GUTTER TYPE 1 FT

0160 615-494A 6.000 100.00000 600.00 120.00000 720.00 310.00000 1,860.00

CURB & GUTTER TYPE 4 FT

0165 621-005A 0.008 25,000.00000 200.00 100.00000 0.80 27,000.00000 216.00

SEED BED PREPARATION ACRE

0170 621-010A 0.008 25,000.00000 200.00 14,000.00000 112.00 27,000.00000 216.00

SEEDING ACRE

0175 621-015A 0.008 25,000.00000 200.00 16,000.00000 128.00 27,000.00000 216.00

MULCHING ACRE

Page 7 of 26

I-15B, RAPID CREEK BRIDGE

Call Order:

Letting Date: D5 DC C Malcolm Tencate

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

June 30, 2026

Contract Description:

22279250618

A022(279)

229 CALENDAR DAYS

Bannock

07/01/2026 09:33:30

Idaho Transportation Department AASHTOWare Project™ Version 5.03.03 Revision 039



Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0180 621-025A 0.008 25,000.00000 200.00 16,800.00000 134.40 27,000.00000 216.00

MULCH ANCHORING
(TACKIFIER)

ACRE

0185 621-035A 0.008 25,000.00000 200.00 4,500.00000 36.00 27,000.00000 216.00

FERTILIZING ACRE

0190 624-005A 146.000 140.00000 20,440.00 100.00000 14,600.00 165.00000 24,090.00

LOOSE RIPRAP CY

0195 626-010A 600.000 8.85000 5,310.00 11.00000 6,600.00 9.50000 5,700.00

TEMPORARY TRAFFIC
CONTROL SIGNS

SF

0200 626-040A 3.000 89.00000 267.00 92.00000 276.00 96.00000 288.00

BARRICADE TYPE 3 EACH
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0205 626-050A 10.000 29.00000 290.00 34.00000 340.00 31.00000 310.00

DRUMS EACH

0210 626-100B 30,000.000 1.00000 30,000.00 1.00000 30,000.00 1.00000 30,000.00

MISCELLANEOUS
TEMPORARY TRAFFIC
CONTROL ITEMS

CA

0215 626-105A 100.000 84.00000 8,400.00 70.00000 7,000.00 90.00000 9,000.00

TEMPORARY TRAFFIC
CONTROL MAINTENANCE

HR

0220 626-116A 100.000 55.00000 5,500.00 48.00000 4,800.00 185.00000 18,500.00

TEMPORARY CONCRETE
BARRIER

FT
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0225 626-117A 100.000 40.00000 4,000.00 12.00000 1,200.00 35.00000 3,500.00

REMOVE AND RESET
TEMPORARY CONCRETE
BARRIER

FT

0230 626-118A 2.000 2,900.00000 5,800.00 3,400.00000 6,800.00 3,125.00000 6,250.00

TEMPORARY CRASH
CUSHION

EACH

0235 626-120A 300.000 62.50000 18,750.00 1.00000 300.00 67.00000 20,100.00

FLAGGER CONTROL HR

0240 626-121A 2.000 900.00000 1,800.00 1,100.00000 2,200.00 972.00000 1,944.00

REMOVE AND RESET
TEMPORARY CRASH
CUSHION

EACH
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0245 626-130B 210.000 30.00000 6,300.00 34.00000 7,140.00 32.00000 6,720.00

TEMPORARY TRAFFIC
CONTROL SIGNAL

DAY

0250 630-025A 1,502.000 2.25000 3,379.50 2.45000 3,679.90 2.50000 3,755.00

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

FT

0255 640-010A 244.000 10.00000 2,440.00 6.00000 1,464.00 6.00000 1,464.00

RIPRAP/EROSION CONTROL
GEOTEXTILE

SY

0260 640-015A 796.000 10.00000 7,960.00 2.10000 1,671.60 3.00000 2,388.00

SUBGRADE SEPARATION
GEOTEXTILE

SY

0265 675-005A (1.000) 35,000.00000 35,000.00 42,000.00000 42,000.00 27,000.00000 27,000.00

SURVEY LS
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0270 675-010A 1,500.000 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

DIRECTED SURVEYING CA

0275 677-005A (1.000) 1,000.00000 1,000.00 1,500.00000 1,500.00 2,500.00000 2,500.00

RECORD DRAWINGS LS

0280 S501-35A 182.000 135.00000 24,570.00 90.00000 16,380.00 95.00000 17,290.00

SP BRIDGE SME-PS
PENETRATING SEALER

SY

0285 S501-40A 158.300 2,200.00000 348,260.00 1,800.00000 284,940.00 1,740.00000 275,442.00

SP BRIDGE CONCRETE
CLASS 50 AF

CY

0290 S619-05A 8.000 2,000.00000 16,000.00 1,500.00000 12,000.00 1,850.00000 14,800.00

JUNCTION BOX EACH
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Line No / Item ID

Item Description

(1) JM CONCRETE
INCORPORATED

(2) CANNON BUILDERS, INC. (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0295 S904-05B (1.000) 36,450.00000 36,450.00 86,000.00000 86,000.00 45,000.00000 45,000.00

SP INKOM WATERLINE
RELOCATION

LS

0300 Z629-05A (1.000) 204,600.00000 204,600.00 140,000.00000 140,000.00 307,998.50000 307,998.50

MOBILIZATION LS

Section Totals: $1,117,654.58 $1,249,776.40 $1,359,395.00

Life Cycle Costs:

Section Total with LCC: $1,117,654.58 $1,249,776.40 $1,359,395.00

Contract Item Totals $1,117,654.58 $1,249,776.40 $1,359,395.00

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Contract Grand Totals $1,117,654.58 $1,249,776.40 1,359,395.00

( ) indicates item is bid as Lump Sum
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( ) indicates item is bid as Lump Sum
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0005 104-005A 8,000.000 1.00000 8,000.00

PARTNERING CA

0010 201-005A 0.017 516,727.41000 8,784.37

CLEARING & GRUBBING ACRE

0015 202-005A 1.000 9,348.25000 9,348.25

SELECTIVE REMOVAL OF
TREES INCLUDING STUMPS

EACH

0020 203-010A 15,000.000 1.00000 15,000.00

ASBESTOS REMOVAL AND
DISPOSAL

CA

0025 203-020A 1.000 51,918.63000 51,918.63

REMOVAL OF BRIDGE - FULL EACH
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0030 203-055A 625.000 67.06000 41,912.50

REMOVAL OF CONCRETE
PAVEMENT

SY

0035 205-005A 86.000 118.86000 10,221.96

EXCAVATION CY

0040 205-040A 25.000 417.31000 10,432.75

GRANULAR BORROW CY

0045 205-060A 34.000 179.41000 6,099.94

WATER FOR DUST
ABATEMENT

MG

0050 205-071A 33.000 429.76000 14,182.08

EXCAVATION AND REPAIR OF
SOFT SPOTS

CY
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0055 210-005A 570.000 90.30000 51,471.00

STRUCTURE EXCAVATION
SCHEDULE NO. 1 SOIL AND
GRAVEL

CY

0060 210-015A 257.000 183.05000 47,043.85

COMPACTING BACKFILL CY

0065 212-011A 100.000 4.78000 478.00

FIBER WATTLE FT

0070 212-020A 80.000 6.41000 512.80

SILT FENCE FT

0075 212-105A 30,000.000 1.00000 30,000.00

WATER AND POLLUTION CA
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0080 251-005A 5,000.000 1.00000 5,000.00

MIGRATORY BIRD TREATY
ACT COMPLIANCE

CA

0085 301-005A 484.000 68.25000 33,033.00

GRANULAR SUBBASE TON

0090 303-021A 244.000 120.46000 29,392.24

3/4" AGGREGATE TYPE A FOR
BASE

TON

0095 401-020A 106.000 4.51000 478.06

CSS-1 DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

GAL

0100 402-020A 0.510 1,061.40000 541.31

EMULSIFIED ASPHALT FOR
PRIME COAT

TON
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0105 405-425A 152.000 262.30000 39,869.60

SUPERPAVE HMA PAVEMENT
INCLUDING ASPHALT &
ADDITIVES CLASS SP-2

TON

0110 503-005A 16,572.000 2.75000 45,573.00

METAL REINFORCEMENT LB

0115 503-020A 9,608.000 2.75000 26,422.00

EPOXY COATED METAL
REINFORCEMENT

LB

0120 504-040A 52.000 471.13000 24,498.76

COMBINATION
PEDESTRIAN/BICYCLE &
TRAFFIC RAILING

FT

0125 560-005A (1.000) 126,948.32000 126,948.32

DEWATERING FOUNDATION LS
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0130 575-005A 8.000 3,558.02000 28,464.16

TEXTURED CONCRETE
SURFACE

SY

0135 584-005A (1.000) 81,252.00000 81,252.00

TEMPORARY SHORING
(APPROX. 757 SF)

LS

0140 586-005A (1.000) 14,579.00000 14,579.00

UTILITY CONDUIT L S

0145 614-015A 23.300 392.70000 9,149.91

SIDEWALK SY

0150 614-025A 12.200 650.00000 7,930.00

CURB RAMP SY

0155 615-491A 47.200 99.25000 4,684.60

CURB & GUTTER TYPE 1 FT
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0160 615-494A 6.000 579.50000 3,477.00

CURB & GUTTER TYPE 4 FT

0165 621-005A 0.008 80,062.50000 640.50

SEED BED PREPARATION ACRE

0170 621-010A 0.008 18,300.00000 146.40

SEEDING ACRE

0175 621-015A 0.008 23,790.00000 190.32

MULCHING ACRE

0180 621-025A 0.008 22,875.00000 183.00

MULCH ANCHORING
(TACKIFIER)

ACRE

0185 621-035A 0.008 6,100.00000 48.80

FERTILIZING ACRE

Page 21 of 26

I-15B, RAPID CREEK BRIDGE

Call Order:

Letting Date: D5 DC C Malcolm Tencate

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

June 30, 2026

Contract Description:

22279250618

A022(279)

229 CALENDAR DAYS

Bannock

07/01/2026 09:33:30

Idaho Transportation Department AASHTOWare Project™ Version 5.03.03 Revision 039



Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0190 624-005A 146.000 344.93000 50,359.78

LOOSE RIPRAP CY

0195 626-010A 600.000 5.49000 3,294.00

TEMPORARY TRAFFIC
CONTROL SIGNS

SF

0200 626-040A 3.000 58.56000 175.68

BARRICADE TYPE 3 EACH

0205 626-050A 10.000 9.76000 97.60

DRUMS EACH

0210 626-100B 30,000.000 1.00000 30,000.00

MISCELLANEOUS
TEMPORARY TRAFFIC
CONTROL ITEMS

CA
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0215 626-105A 100.000 69.54000 6,954.00

TEMPORARY TRAFFIC
CONTROL MAINTENANCE

HR

0220 626-116A 100.000 54.90000 5,490.00

TEMPORARY CONCRETE
BARRIER

FT

0225 626-117A 100.000 54.90000 5,490.00

REMOVE AND RESET
TEMPORARY CONCRETE
BARRIER

FT

0230 626-118A 2.000 9,028.00000 18,056.00

TEMPORARY CRASH
CUSHION

EACH

0235 626-120A 300.000 59.78000 17,934.00

FLAGGER CONTROL HR
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0240 626-121A 2.000 1,487.81000 2,975.62

REMOVE AND RESET
TEMPORARY CRASH
CUSHION

EACH

0245 626-130B 210.000 207.40000 43,554.00

TEMPORARY TRAFFIC
CONTROL SIGNAL

DAY

0250 630-025A 1,502.000 3.56000 5,347.12

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

FT

0255 640-010A 244.000 4.45000 1,085.80

RIPRAP/EROSION CONTROL
GEOTEXTILE

SY

0260 640-015A 796.000 2.24000 1,783.04

SUBGRADE SEPARATION
GEOTEXTILE

SY
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0265 675-005A (1.000) 26,840.00000 26,840.00

SURVEY LS

0270 675-010A 1,500.000 1.00000 1,500.00

DIRECTED SURVEYING CA

0275 677-005A (1.000) 3,050.00000 3,050.00

RECORD DRAWINGS LS

0280 S501-35A 182.000 69.69000 12,683.58

SP BRIDGE SME-PS
PENETRATING SEALER

SY

0285 S501-40A 158.300 2,093.38000 331,382.05

SP BRIDGE CONCRETE
CLASS 50 AF

CY

0290 S619-05A 8.000 2,363.75000 18,910.00

JUNCTION BOX EACH
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Line No / Item ID

Item Description

(4) SCHREDER & BRANDT
MFG, INC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (Work by Contract A022(279 Cat Alt Set: Cat Alt Member: LCC:

0295 S904-05B (1.000) 66,737.03000 66,737.03

SP INKOM WATERLINE
RELOCATION

LS

0300 Z629-05A (1.000) 152,927.00000 152,927.00

MOBILIZATION LS

Section Totals: $1,594,534.41

Life Cycle Costs:

Section Total with LCC: $1,594,534.41

Contract Item Totals $1,594,534.41

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Contract Grand Totals $1,594,534.41

( ) indicates item is bid as Lump Sum
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