
Percent Of Low
BidRank Vendor ID/Name Total Bid

1 D0117 DOOLITTLE CONSTRUCTION LLC $1,212,058.00 100.00%

2 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $1,241,460.00 102.43%

3 A0126 ARROW CONCRETE & ASPHALT $1,302,300.63 107.45%

4 P0078 POE ASPHALT PAVING, INC. $1,305,225.00 107.69%

5 C0064 CENTRAL WASHINGTON ASPHALT, INC. $1,400,000.00 115.51%

6 I0044 INTERMOUNTAIN SLURRY SEAL, INC. $1,550,012.00 127.88%

Vendor Ranking Page 1 of 1

Call Order: 1 Contract ID: 22291032525 Counties: Benewah

Letting Date: November 04, 2025 2:00PM District(s): D1 Design Construction B Justin
Wuest

Contract Time: 30 WORKING DAYS Min: Max:

Contract Description: SH-3, MP 59.7 TO MP 70.4 Project(s): A022(291)

11/07/2025 15:52:34

Idaho Transportation Department AASHTOWare Project™ Version 5.03.03 Revision 039

Irregular Bid

Kelsey Winn
Line



Line No / Item ID

Item Description

(1) DOOLITTLE
CONSTRUCTION LLC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(3) ARROW CONCRETE &
ASPHALT

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0005 104-005A 5,000.000 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

PARTNERING CA

0010 203-006A 105.000 100.00000 10,500.00 112.00000 11,760.00 102.05000 10,715.25

REMOVAL OF SIGN EACH

0015 203-080B 340.000 10.50000 3,570.00 12.00000 4,080.00 10.74000 3,651.60

REMOVAL OF BARRIER FT

0020 205-080A 70.000 100.00000 7,000.00 75.00000 5,250.00 73.29000 5,130.30

SHOULDER AGGREGATE CY

0025 205-100A 8.000 1,200.00000 9,600.00 1,200.00000 9,600.00 1,036.44000 8,291.52

GUARDRAIL TERMINAL
GRADING

EACH
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Line No / Item ID

Item Description

(1) DOOLITTLE
CONSTRUCTION LLC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(3) ARROW CONCRETE &
ASPHALT

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0030 212-105A 8,000.000 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

WATER AND POLLUTION CA

0035 403-300A 175,000.000 2.75000 481,250.00 2.85000 498,750.00 3.50000 612,500.00

CHIP SEAL COAT WARRANTY SY

0040 408-010A 25,000.000 2.60000 65,000.00 2.80000 70,000.00 3.82000 95,500.00

DILUTED EMULSIFIED
ASPHALT FOR FOG COAT

GAL

0045 612-005A 887.000 40.00000 35,480.00 44.50000 39,471.50 40.28000 35,728.36

W-BEAM GUARDRAIL FT

0050 612-115B 8.000 4,700.00000 37,600.00 5,300.00000 42,400.00 5,490.00000 43,920.00

GUARDRAIL TERMINAL,
FLARED

EACH
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Line No / Item ID

Item Description

(1) DOOLITTLE
CONSTRUCTION LLC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(3) ARROW CONCRETE &
ASPHALT

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0055 616-010A 702.000 23.00000 16,146.00 23.60000 16,567.20 21.48000 15,078.96

SIGN TYPE B-1 SF

0060 616-015A 295.000 39.00000 11,505.00 41.30000 12,183.50 37.60000 11,092.00

SIGN TYPE C-1 SF

0065 616-055A 233.000 39.00000 9,087.00 41.30000 9,622.90 37.60000 8,760.80

WOOD SIGN POST TYPE D-1 FT

0070 616-055B 853.000 40.00000 34,120.00 44.30000 37,787.90 40.28000 34,358.84

WOOD SIGN POST TYPE D-2 FT

0075 616-055C 540.000 40.00000 21,600.00 44.30000 23,922.00 40.28000 21,751.20

WOOD SIGN POST TYPE D-3
D-3

FT
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Line No / Item ID

Item Description

(1) DOOLITTLE
CONSTRUCTION LLC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(3) ARROW CONCRETE &
ASPHALT

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0080 616-055D 148.000 55.00000 8,140.00 59.00000 8,732.00 53.71000 7,949.08

WOOD SIGN POST TYPE D-4
D-4

FT

0085 616-080A 10.000 80.00000 800.00 89.00000 890.00 80.56000 805.60

REINSTALL SIGN FACE EACH

0090 616-100A 1,337.000 9.00000 12,033.00 9.50000 12,701.50 8.59000 11,484.83

SIGN BRACES LB

0095 617-010A 500.000 60.00000 30,000.00 65.00000 32,500.00 59.08000 29,540.00

DELINEATOR TYPE 2 EACH

0100 617-020A 82.000 60.00000 4,920.00 65.00000 5,330.00 59.08000 4,844.56

DELINEATOR TYPE 4 EACH
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Line No / Item ID

Item Description

(1) DOOLITTLE
CONSTRUCTION LLC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(3) ARROW CONCRETE &
ASPHALT

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0105 617-045A 18.000 29.00000 522.00 30.00000 540.00 26.85000 483.30

DELINEATOR TYPE 9 EACH

0110 617-060A 22.000 25.00000 550.00 1,200.00000 26,400.00 1,074.17000 23,631.74

MILEPOST TYPE 3 EACH

0115 626-100A 7,500.000 1.00000 7,500.00 1.00000 7,500.00 1.00000 7,500.00

MISCELLANEOUS
TEMPORARY TRAFFIC
CONTROL ITEMS

CA

0120 630-025A 420,000.000 0.18000 75,600.00 0.19000 79,800.00 0.17000 71,400.00

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

FT

0125 S901-05R 39.000 65.00000 2,535.00 68.50000 2,671.50 62.30000 2,429.70

SP LINEAR DELINEATOR EACH
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Line No / Item ID

Item Description

(1) DOOLITTLE
CONSTRUCTION LLC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(3) ARROW CONCRETE &
ASPHALT

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0130 S904-05A (1.000) 209,000.00000 209,000.00 180,000.00000 180,000.00 138,662.05000 138,662.05

SP TEMP TRAFFIC CONTROL LS

0135 Z629-05A (1.000) 105,000.00000 105,000.00 90,000.00000 90,000.00 84,090.94000 84,090.94

MOBILIZATION LS

Section Totals: $1,212,058.00 $1,241,460.00 $1,302,300.63

Life Cycle Costs:

Section Total with LCC: $1,212,058.00 $1,241,460.00 $1,302,300.63

Contract Item Totals $1,212,058.00 $1,241,460.00 $1,302,300.63

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Contract Grand Totals $1,212,058.00 $1,241,460.00 1,302,300.63

( ) indicates item is bid as Lump Sum
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Line No / Item ID

Item Description

(4) POE ASPHALT PAVING,
INC.

(5) CENTRAL WASHINGTON
ASPHALT, INC.

(6) INTERMOUNTAIN SLURRY
SEAL, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0005 104-005A 5,000.000 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

PARTNERING CA

0010 203-006A 105.000 98.95000 10,389.75 100.00000 10,500.00 100.00000 10,500.00

REMOVAL OF SIGN EACH

0015 203-080B 340.000 10.45000 3,553.00 10.50000 3,570.00 12.00000 4,080.00

REMOVAL OF BARRIER FT

0020 205-080A 70.000 103.20000 7,224.00 31.00000 2,170.00 310.00000 21,700.00

SHOULDER AGGREGATE CY

0025 205-100A 8.000 2,475.00000 19,800.00 3,500.00000 28,000.00 3,200.00000 25,600.00

GUARDRAIL TERMINAL
GRADING

EACH

0030 212-105A 8,000.000 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

WATER AND POLLUTION CA
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Line No / Item ID

Item Description

(4) POE ASPHALT PAVING,
INC.

(5) CENTRAL WASHINGTON
ASPHALT, INC.

(6) INTERMOUNTAIN SLURRY
SEAL, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0035 403-300A 175,000.000 3.35000 586,250.00 3.15000 551,250.00 3.45000 603,750.00

CHIP SEAL COAT WARRANTY SY

0040 408-010A 25,000.000 2.50000 62,500.00 3.10000 77,500.00 3.15000 78,750.00

DILUTED EMULSIFIED
ASPHALT FOR FOG COAT

GAL

0045 612-005A 887.000 46.90000 41,600.30 39.00000 34,593.00 40.00000 35,480.00

W-BEAM GUARDRAIL FT

0050 612-115B 8.000 4,690.00000 37,520.00 4,750.00000 38,000.00 4,800.00000 38,400.00

GUARDRAIL TERMINAL,
FLARED

EACH

0055 616-010A 702.000 20.85000 14,636.70 21.00000 14,742.00 22.00000 15,444.00

SIGN TYPE B-1 SF

0060 616-015A 295.000 36.45000 10,752.75 37.00000 10,915.00 40.00000 11,800.00

SIGN TYPE C-1 SF
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Line No / Item ID

Item Description

(4) POE ASPHALT PAVING,
INC.

(5) CENTRAL WASHINGTON
ASPHALT, INC.

(6) INTERMOUNTAIN SLURRY
SEAL, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0065 616-055A 233.000 36.45000 8,492.85 37.00000 8,621.00 40.00000 9,320.00

WOOD SIGN POST TYPE D-1 FT

0070 616-055B 853.000 39.10000 33,352.30 40.00000 34,120.00 40.00000 34,120.00

WOOD SIGN POST TYPE D-2 FT

0075 616-055C 540.000 39.10000 21,114.00 40.00000 21,600.00 45.00000 24,300.00

WOOD SIGN POST TYPE D-3
D-3

FT

0080 616-055D 148.000 52.10000 7,710.80 53.00000 7,844.00 55.00000 8,140.00

WOOD SIGN POST TYPE D-4
D-4

FT

0085 616-080A 10.000 78.15000 781.50 80.00000 800.00 85.00000 850.00

REINSTALL SIGN FACE EACH

0090 616-100A 1,337.000 8.35000 11,163.95 8.50000 11,364.50 9.00000 12,033.00

SIGN BRACES LB
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Line No / Item ID

Item Description

(4) POE ASPHALT PAVING,
INC.

(5) CENTRAL WASHINGTON
ASPHALT, INC.

(6) INTERMOUNTAIN SLURRY
SEAL, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0095 617-010A 500.000 57.30000 28,650.00 58.00000 29,000.00 60.00000 30,000.00

DELINEATOR TYPE 2 EACH

0100 617-020A 82.000 57.30000 4,698.60 27.00000 2,214.00 60.00000 4,920.00

DELINEATOR TYPE 4 EACH

0105 617-045A 18.000 26.05000 468.90 27.00000 486.00 55.00000 990.00

DELINEATOR TYPE 9 EACH

0110 617-060A 22.000 1,040.00000 22,880.00 1,100.00000 24,200.00 1,100.00000 24,200.00

MILEPOST TYPE 3 EACH

0115 626-100A 7,500.000 1.00000 7,500.00 1.00000 7,500.00 1.00000 7,500.00

MISCELLANEOUS
TEMPORARY TRAFFIC
CONTROL ITEMS

CA
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Line No / Item ID

Item Description

(4) POE ASPHALT PAVING,
INC.

(5) CENTRAL WASHINGTON
ASPHALT, INC.

(6) INTERMOUNTAIN SLURRY
SEAL, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT AO22(291 Cat Alt Set: Cat Alt Member: LCC:

0120 630-025A 420,000.000 0.17000 71,400.00 0.18000 75,600.00 0.28000 117,600.00

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

FT

0125 S901-05R 39.000 60.40000 2,355.60 61.00000 2,379.00 65.00000 2,535.00

SP LINEAR DELINEATOR EACH

0130 S904-05A (1.000) 182,430.00000 182,430.00 250,031.50000 250,031.50 225,000.00000 225,000.00

SP TEMP TRAFFIC CONTROL LS

0135 Z629-05A (1.000) 95,000.00000 95,000.00 140,000.00000 140,000.00 190,000.00000 190,000.00

MOBILIZATION LS

Section Totals: $1,305,225.00 $1,400,000.00 $1,550,012.00

Life Cycle Costs:

Section Total with LCC: $1,305,225.00 $1,400,000.00 $1,550,012.00

Contract Item Totals $1,305,225.00 $1,400,000.00 $1,550,012.00

Contract Time Totals
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Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Contract Grand Totals $1,305,225.00 $1,400,000.00 1,550,012.00

( ) indicates item is bid as Lump Sum
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