
Item No.    Quantity      Unit   

Extension

203-015A 472.5 SY

Western Construction of Lewiston Inc. 36.00 $17,010.00

Ascorp, Inc. DBA Debco Construction 21.65 $10,229.63

Crea Construction Inc. 24.00 $11,340.00

203-060A 53.8 SY

Western Construction of Lewiston Inc. 100.00 $5,380.00

Ascorp, Inc. DBA Debco Construction 46.41 $2,496.86

Crea Construction Inc. 25.00 $1,345.00

203-070A 74.9 FT

Western Construction of Lewiston Inc. 100.00 $7,490.00

Ascorp, Inc. DBA Debco Construction 46.44 $3,478.36

Crea Construction Inc. 17.00 $1,273.30

203-125A 1 LS

Western Construction of Lewiston Inc. 60,000.00 $60,000.00

Ascorp, Inc. DBA Debco Construction 94,463.07 $94,463.07

Crea Construction Inc. 150,000.00 $150,000.00

303-022A 1157.1 TON

Western Construction of Lewiston Inc. 35.00 $40,498.50

Ascorp, Inc. DBA Debco Construction 59.94 $69,356.57

Crea Construction Inc. 46.00 $53,226.60

405-435A 396.9 TON

Western Construction of Lewiston Inc. 285.00 $113,116.50

Ascorp, Inc. DBA Debco Construction 202.19 $80,249.21

Crea Construction Inc. 300.00 $119,070.00

602-025A 20 FT

Western Construction of Lewiston Inc. 250.00 $5,000.00

Ascorp, Inc. DBA Debco Construction 323.65 $6,473.00

Crea Construction Inc. 125.00 $2,500.00

605-035A 78 FT

Western Construction of Lewiston Inc. 150.00 $11,700.00

Ascorp, Inc. DBA Debco Construction 315.69 $24,623.82

Crea Construction Inc. 175.00 $13,650.00

605-605A 3 EACH

Western Construction of Lewiston Inc. 5,000.00 $15,000.00

Ascorp, Inc. DBA Debco Construction 2,132.92 $6,398.76

Crea Construction Inc. 3,000.00 $9,000.00

605-630A 1 EACH

Western Construction of Lewiston Inc. 13,000.00 $13,000.00

Ascorp, Inc. DBA Debco Construction 4,899.15 $4,899.15
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Crea Construction Inc. 12,000.00 $12,000.00

614-015A 68.2 SY

Western Construction of Lewiston Inc. 75.00 $5,115.00

Ascorp, Inc. DBA Debco Construction 157.96 $10,772.87

Crea Construction Inc. 150.00 $10,230.00

615-492A 94.2 FT

Western Construction of Lewiston Inc. 62.00 $5,840.40

Ascorp, Inc. DBA Debco Construction 94.78 $8,928.28

Crea Construction Inc. 85.00 $8,007.00

626-112A 240 HR

Western Construction of Lewiston Inc. 50.00 $12,000.00

Ascorp, Inc. DBA Debco Construction 39.63 $9,511.20

Crea Construction Inc. 35.00 $8,400.00

675-005A 1 LS

Western Construction of Lewiston Inc. 10,000.00 $10,000.00

Ascorp, Inc. DBA Debco Construction 12,768.85 $12,768.85

Crea Construction Inc. 17,000.00 $17,000.00

675-010A 2500 CA

Western Construction of Lewiston Inc. 1.00 $2,500.00

Ascorp, Inc. DBA Debco Construction 1.00 $2,500.00

Crea Construction Inc. 1.00 $2,500.00

675-015A 1 CA

Western Construction of Lewiston Inc. 2,500.00 $2,500.00

Ascorp, Inc. DBA Debco Construction 2,500.00 $2,500.00

Crea Construction Inc. 2,500.00 $2,500.00

677-005A 1 LS

Western Construction of Lewiston Inc. 3,000.00 $3,000.00

Ascorp, Inc. DBA Debco Construction 5,306.24 $5,306.24

Crea Construction Inc. 2,500.00 $2,500.00

S900-50A 5000 CA

Western Construction of Lewiston Inc. 1.00 $5,000.00

Ascorp, Inc. DBA Debco Construction 1.00 $5,000.00

Crea Construction Inc. 1.00 $5,000.00

S900-50B 10000 CA

Western Construction of Lewiston Inc. 1.00 $10,000.00

Ascorp, Inc. DBA Debco Construction 1.00 $10,000.00

Crea Construction Inc. 1.00 $10,000.00

S900-50C 2500 CA

Western Construction of Lewiston Inc. 1.00 $2,500.00

Ascorp, Inc. DBA Debco Construction 1.00 $2,500.00

Crea Construction Inc. 1.00 $2,500.00

S904-05A 1 LS

Western Construction of Lewiston Inc. 30,000.00 $30,000.00

Ascorp, Inc. DBA Debco Construction 83,405.07 $83,405.07

Crea Construction Inc. 20,000.00 $20,000.00
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S904-05X 1 LS

Western Construction of Lewiston Inc. 16,000.00 $16,000.00

Ascorp, Inc. DBA Debco Construction 6,318.57 $6,318.57

Crea Construction Inc. 15,000.00 $15,000.00

S916-05A 29 DAY

Western Construction of Lewiston Inc. 100.00 $2,900.00

Ascorp, Inc. DBA Debco Construction 1,263.71 $36,647.59

Crea Construction Inc. 1,100.00 $31,900.00

Z629-05A 1 LS

Western Construction of Lewiston Inc. 83,000.00 $83,000.00

Ascorp, Inc. DBA Debco Construction 60,718.41 $60,718.41

Crea Construction Inc. 80,000.00 $80,000.00

Western Construction of Lewiston Inc. $478,550.40

Ascorp, Inc. DBA Debco Construction $559,545.51

Crea Construction Inc. 588,941.90

Bid Total
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