



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		Quantity and Units	(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0005	104-005A	25,000.000	1.00000	25,000.00	1.00000	25,000.00	1.00000	25,000.00
	PARTNERING	CA						
0010	105-010A	25,000.000	1.00000	25,000.00	1.00000	25,000.00	1.00000	25,000.00
	DISPUTE REVIEW BOARD -	CA						
	THREE MEMBER							
0015	110-005A	300.000	0.80000	240.00	0.80000	240.00	0.80000	240.00
	TRAINING	HR						
0020	201-010A	(1.000)	18,194.00000	18,194.00	100,000.00000	100,000.00	10,000.00000	10,000.00
	CLEARING & GRUBBING	LS						
0025	203-006A	77.000	86.00000	6,622.00	75.00000	5,775.00	90.00000	6,930.00
	REMOVAL OF SIGN	EACH						
0030	203-080A	1,841.860	2.50000	4,604.65	2.00000	3,683.72	2.40000	4,420.46
	REMOVAL OF GUARDRAIL	FT						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description			(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:			Cat Alt Member:		LCC:	
0060	205-080A	1,129.000	63.00000	71,127.00	48.00000	54,192.00	61.00000	68,869.00
	SHOULDER AGGREGATE	CY						
0065	205-090A	15.400	1,169.00000	18,002.60	2,500.00000	38,500.00	825.00000	12,705.00
	SHOULDER GRADING	MILE						
0070	205-095A	50,000.000	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
	SOFT SPOT REPAIR	CA						
0075	205-100A	7.000	664.00000	4,648.00	1,500.00000	10,500.00	1,200.00000	8,400.00
	GUARDRAIL TERMINAL GRADING	EACH						
0080	212-011A	7,701.000	3.50000	26,953.50	3.00000	23,103.00	3.00000	23,103.00
	FIBER WATTLE	FT						
0085	212-105A	10,000.000	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
	WATER AND POLLUTION	CA						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description			(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:			Cat Alt Member:		LCC:	
0090	214-005A ROADSIDE CLEANUP CA	10,000.000	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
0095	303-022A 3/4" AGGREGATE TYPE B FOR BASE	31,975.000 TON	38.00000	1,215,050.00	25.00000	799,375.00	29.00000	927,275.00
0100	308-005A CEMENT RECYCLED ASPHALT BASE STABILIZATION	62,030.000 SY	7.50000	465,225.00	6.00000	372,180.00	6.35000	393,890.50
0105	308-010A PORTLAND CEMENT	620.000 TON	307.00000	190,340.00	270.00000	167,400.00	320.00000	198,400.00
0110	308-015A PULVERIZE EXISTING SURFACE	62,030.000 SY	1.50000	93,045.00	2.00000	124,060.00	4.86000	301,465.80



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0115 401-014A	19,783.000 GAL	2.00000	39,566.00	3.00000	59,349.00	1.65000	32,641.95
DILUTED EMULSIFIED ASPHALT FOR TACK COAT							
0120 402-030A	372.000 TON	128.00000	47,616.00	50.00000	18,600.00	112.00000	41,664.00
BLOTTER							
0125 405-240A	75.000 SY	29.00000	2,175.00	50.00000	3,750.00	40.00000	3,000.00
MISCELLANEOUS PAVEMENT							
0130 405-245A	6.000 EACH	1,104.00000	6,624.00	2,550.00000	15,300.00	2,500.00000	15,000.00
APPROACH							
0135 405-435A	25,657.000 TON	130.00000	3,335,410.00	95.00000	2,437,415.00	120.00000	3,078,840.00
SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-3							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0140	431-005A 32,606.000 COLD MILLING SY	5.00000	163,030.00	3.35000	109,230.10	3.00000	97,818.00
0145	602-025A 192.000 12" PIPE CULVERT FT	79.00000	15,168.00	100.00000	19,200.00	100.00000	19,200.00
0150	602-035A 792.000 18" PIPE CULVERT FT	128.00000	101,376.00	200.00000	158,400.00	160.00000	126,720.00
0155	602-045A 1,514.000 24" PIPE CULVERT FT	170.00000	257,380.00	375.00000	567,750.00	300.00000	454,200.00
0160	602-055A 195.000 30" PIPE CULVERT FT	197.00000	38,415.00	450.00000	87,750.00	350.00000	68,250.00
0165	602-065A 116.000 36" PIPE CULVERT FT	205.00000	23,780.00	300.00000	34,800.00	275.00000	31,900.00



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0170 602-075A	119.000 FT	207.00000	24,633.00	380.00000	45,220.00	300.00000	35,700.00
42" PIPE CULVERT							
0175 602-085A	54.000 FT	256.00000	13,824.00	400.00000	21,600.00	500.00000	27,000.00
48" PIPE CULVERT							
0180 602-125A	59.000 FT	462.00000	27,258.00	785.00000	46,315.00	650.00000	38,350.00
72" PIPE CULVERT							
0185 612-005A	2,034.380 FT	37.00000	75,272.06	32.00000	65,100.16	35.00000	71,203.30
W-BEAM GUARDRAIL							
0190 612-007A	1.000 EACH	5,733.00000	5,733.00	5,000.00000	5,000.00	600.00000	600.00
SHORT RADIUS W-BEAM GUARDRAIL SYSTEM (SRGS)							
0195 612-110A	1.000 EACH	1,720.00000	1,720.00	1,500.00000	1,500.00	1,800.00000	1,800.00
GUARDRAIL ANCHOR							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description			(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0200	612-115C	7.000	3,440.00000	24,080.00	3,000.00000	21,000.00	3,600.00000	25,200.00
	GUARDRAIL TERMINAL, TANGENT TL-3	EACH						
0205	616-010A	444.880	25.00000	11,122.00	22.00000	9,787.36	25.00000	11,122.00
	SIGN TYPE B-1	SF						
0210	616-055A	102.000	38.00000	3,876.00	33.00000	3,366.00	35.00000	3,570.00
	WOOD SIGN POST TYPE D-1	FT						
0215	616-055B	203.000	41.00000	8,323.00	36.00000	7,308.00	40.00000	8,120.00
	WOOD SIGN POST TYPE D-2	FT						
0220	616-055C	305.000	45.00000	13,725.00	39.00000	11,895.00	45.00000	13,725.00
	WOOD SIGN POST TYPE D-3 D-3	FT						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0001		(WORK BY CONTRACT A023(239 Cat Alt Set:		Cat Alt Member:		LCC:	
0225	616-055D WOOD SIGN POST TYPE D-4 D-4	50.500	48.00000 2,424.00	42.00000	2,121.00	50.00000	2,525.00
0230	616-100A SIGN BRACES	704.500	11.00000 7,749.50	9.25000	6,516.63	10.00000	7,045.00
0235	617-010A DELINEATOR TYPE 2	619.000	57.00000 35,283.00	50.00000	30,950.00	55.00000	34,045.00
0240	617-060A MILEPOST TYPE 3	8.000	1,147.00000 9,176.00	1,000.00000	8,000.00	1,200.00000	9,600.00
0245	621-005A SEED BED PREPARATION	0.438	16,645.00000 7,290.51	1,500.00000	657.00	1,200.00000	525.60
0250	621-010A SEEDING	0.438	2,744.00000 1,201.87	2,400.00000	1,051.20	2,500.00000	1,095.00



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0255 621-015A	0.438 ACRE	1,920.00000	840.96	1,700.00000	744.60	2,000.00000	876.00
MULCHING							
0260 621-035A	0.438 ACRE	824.00000	360.91	720.00000	315.36	800.00000	350.40
FERTILIZING							
0265 624-005A	313.600 CY	126.00000	39,513.60	110.00000	34,496.00	100.00000	31,360.00
LOOSE RIPRAP (CLASS III)							
0270 626-010A	843.500 SF	13.00000	10,965.50	11.00000	9,278.50	12.00000	10,122.00
TEMPORARY TRAFFIC CONTROL SIGNS							
0275 626-040A	4.000 EACH	86.00000	344.00	75.00000	300.00	80.00000	320.00
BARRICADE TYPE 3							
0280 626-050A	20.000 EACH	40.00000	800.00	35.00000	700.00	40.00000	800.00
DRUMS							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description			(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:			Cat Alt Member:		LCC:	
0285 626-093A	79,200.000 FT	TEMPORARY PAVEMENT MARKING - WATERBORNE	0.25000	19,800.00	0.16000	12,672.00	0.18000	14,256.00
0290 626-100A	10,000.000 CA	MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
0295 626-105A	612.000 HR	TEMPORARY TRAFFIC CONTROL MAINTENANCE	60.00000	36,720.00	52.00000	31,824.00	65.00000	39,780.00
0300 626-110A	12,746.000 EACH	TEMPORARY FLEXIBLE RAISED PAVEMENT MARKERS	2.00000	25,492.00	1.70000	21,668.20	2.00000	25,492.00
0305 626-115A	300.000 DAY	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	75.00000	22,500.00	65.00000	19,500.00	75.00000	22,500.00



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description			(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (WORK BY CONTRACT A023(239			Cat Alt Set:		Cat Alt Member:		LCC:	
0310	626-119A SHADOW VEHICLE AND TMA OR TRAILER ATTENUATOR	1.000 EACH	4,587.00000	4,587.00	4,000.00000	4,000.00	4,500.00000	4,500.00
0315	626-120A FLAGGER CONTROL	2,244.000 HR	50.00000	112,200.00	55.00000	123,420.00	56.00000	125,664.00
0320	626-125A PILOT CAR	3,428.000 HR	69.00000	236,532.00	40.00000	137,120.00	76.00000	260,528.00
0325	626-130B TEMPORARY TRAFFIC CONTROL SIGNAL	143.000 DAY	261.00000	37,323.00	50.00000	7,150.00	250.00000	35,750.00
0330	626-135A WEIGHTED BASE TUBULAR MARKERS	1,162.000 EACH	17.00000	19,754.00	15.00000	17,430.00	18.00000	20,916.00



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0335 628-006A	541.000 SNOW POLE TYPE F EACH	34.00000	18,394.00	30.00000	16,230.00	33.00000	17,853.00
0340 630-005A	144.000 TRANSVERSE, WORD, SYMBOL, AND ARROW PAVEMENT MARKINGS - WATERBORNE SF	3.50000	504.00	2.50000	360.00	3.00000	432.00
0345 630-025A	341,124.000 LONGITUDINAL PAVEMENT MARKING - WATERBORNE FT	0.15000	51,168.60	0.14000	47,757.36	0.15000	51,168.60
0350 631-010A	1.670 RUMBLE STRIPS MILE	2,867.00000	4,787.89	3,000.00000	5,010.00	5,280.00000	8,817.60
0355 634-005A	5.000 MAILBOX (TYPE A ASSEMBLY WOOD), (SIZE 1-A BOX) EACH	545.00000	2,725.00	475.00000	2,375.00	550.00000	2,750.00



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description			(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:			Cat Alt Member:		LCC:	
0360	634-010A	5.000	430.00000	2,150.00	375.00000	1,875.00	425.00000	2,125.00
	MAILBOX SNOW SHIELD	EACH						
0365	640-005A	487.300	5.50000	2,680.15	4.00000	1,949.20	6.00000	2,923.80
	DRAINAGE GEOTEXTILE	SY						
0370	640-015A	48,850.000	2.00000	97,700.00	2.25000	109,912.50	2.25000	109,912.50
	SUBGRADE SEPARATION GEOTEXTILE (TYPE III)	SY						
0375	641-005A	48,850.000	2.50000	122,125.00	2.50000	122,125.00	3.25000	158,762.50
	BIAXIAL GEOGRID (TYPE III)	SY						
0380	675-005A	(1.000)	56,616.00000	56,616.00	150,000.00000	150,000.00	250,000.00000	250,000.00
	SURVEY	LS						
0385	675-010A	7,000.000	1.00000	7,000.00	1.00000	7,000.00	1.00000	7,000.00
	DIRECTED SURVEYING	CA						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		Quantity and Units	(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0390	677-005A	(1.000)	1,147.00000	1,147.00	2,500.00000	2,500.00	3,500.00000	3,500.00
	RECORD DRAWINGS	LS						
0395	S501-15A	855.520	106.00000	90,685.12	100.00000	85,552.00	120.00000	102,662.40
	RETAINING WALL GRAVITY LARGE CONCRETE BLOCK AND SEMI-GRAVITY	SF						
0400	S900-50A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
	CONTINGENCY AMOUNT WEED CONTROL	CA						
0405	S900-50B	20,000.000	1.00000	20,000.00	1.00000	20,000.00	1.00000	20,000.00
	CONTINGENCY AMOUNT MISC WORK	CA						
0410	S901-05A	7.000	1,061.00000	7,427.00	4,250.00000	29,750.00	3,000.00000	21,000.00
	SP MODIFY PERMITTED APPROACH	EACH						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0415 S901-05B	19.000 EACH	1,061.00000	20,159.00	3,250.00000	61,750.00	3,000.00000	57,000.00
SP MODIFY ILLEGAL PERMITTABLE APPROACH							
0420 S901-05C	1.000 EACH	15,647.00000	15,647.00	30,000.00000	30,000.00	35,000.00000	35,000.00
SP FIELD OFFICE							
0425 S911-05E	41,241.770 FT	0.95000	39,179.68	1.00000	41,241.77	1.00000	41,241.77
SP PAVEMENT JOINT ADHESIVE							
0430 S913-05A	133.000 CY	82.00000	10,906.00	110.00000	14,630.00	60.00000	7,980.00
SP ROCK MULCH							
0435 S914-05A	1,815.000 TON	44.00000	79,860.00	15.00000	27,225.00	30.00000	54,450.00
SP ADDITIONAL CRABS MATERIAL							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(1) LaRIVIERE, INC		(2) M.A. DeATLEY CONSTRUCTION, INC.		(3) CREA CONSTRUCTION, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0440	S914-05B 219.000	522.00000	114,318.00	440.00000	96,360.00	500.00000	109,500.00
	SP TEMPORARY PAVING TON						
0445	Z629-05A (1.000)	604,033.00000	604,033.00	1,754,185.00000	1,754,185.00	920,000.00000	920,000.00
	MOBILIZATION LS						
Section Totals:			\$9,027,679.60	\$9,463,099.66	\$9,556,313.78		
Life Cycle Costs:							
Section Total with LCC:			\$9,027,679.60	\$9,463,099.66	\$9,556,313.78		
Contract Item Totals			\$9,027,679.60	\$9,463,099.66	\$9,556,313.78		
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00	\$0.00	\$0.00		
Contract Grand Totals			\$9,027,679.60	\$9,463,099.66	9,556,313.78		

() indicates item is bid as Lump Sum



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 104-005A	25,000.000	1.00000	25,000.00	1.00000	25,000.00	1.00000	25,000.00
PARTNERING	CA						
0010 105-010A	25,000.000	1.00000	25,000.00	1.00000	25,000.00	1.00000	25,000.00
DISPUTE REVIEW BOARD - THREE MEMBER	CA						
0015 110-005A	300.000	0.80000	240.00	0.80000	240.00	0.80000	240.00
TRAINING	HR						
0020 201-010A	(1.000)	24,000.00000	24,000.00	198,000.00000	198,000.00	10,000.00000	10,000.00
CLEARING & GRUBBING	LS						
0025 203-006A	77.000	82.00000	6,314.00	85.00000	6,545.00	95.00000	7,315.00
REMOVAL OF SIGN	EACH						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0030 203-080A	1,841.860 REMOVAL OF GUARDRAIL FT	5.50000	10,130.23	2.25000	4,144.19	2.00000	3,683.72
0035 203-122A	297.000 REMOVAL OF MISCELLANEOUS ITEMS DELINEATORS EACH	7.15000	2,123.55	20.00000	5,940.00	9.50000	2,821.50
0040 203-122B	5.000 REMOVAL OF MISCELLANEOUS ITEMS MAILBOX EACH	385.00000	1,925.00	700.00000	3,500.00	155.00000	775.00
0045 205-005A	19,774.000 EXCAVATION CY	26.25000	519,067.50	36.20000	715,818.80	36.00000	711,864.00
0050 205-040A	851.000 GRANULAR BORROW CY	66.00000	56,166.00	55.80000	47,485.80	74.00000	62,974.00



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0055 205-060A	348.000	96.00000	33,408.00	50.00000	17,400.00	0.01000	3.48
WATER FOR DUST ABATEMENT	MG						
0060 205-080A	1,129.000	42.00000	47,418.00	50.00000	56,450.00	60.00000	67,740.00
SHOULDER AGGREGATE	CY						
0065 205-090A	15.400	1,900.00000	29,260.00	3,100.00000	47,740.00	4,900.00000	75,460.00
SHOULDER GRADING	MILE						
0070 205-095A	50,000.000	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
SOFT SPOT REPAIR	CA						
0075 205-100A	7.000	740.00000	5,180.00	640.00000	4,480.00	1,200.00000	8,400.00
GUARDRAIL TERMINAL GRADING	EACH						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0080 212-011A	7,701.000 FIBER WATTLE FT	4.00000	30,804.00	4.70000	36,194.70	3.75000	28,878.75
0085 212-105A	10,000.000 WATER AND POLLUTION CA	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
0090 214-005A	10,000.000 ROADSIDE CLEANUP CA	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
0095 303-022A	31,975.000 3/4" AGGREGATE TYPE B FOR TON BASE	32.00000	1,023,200.00	31.00000	991,225.00	31.00000	991,225.00
0100 308-005A	62,030.000 CEMENT RECYCLED ASPHALT SY BASE STABILIZATION	5.00000	310,150.00	4.47000	277,274.10	5.50000	341,165.00



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239)	Cat Alt Set:		Cat Alt Member:		LCC:	
0105 308-010A	620.000 PORTLAND CEMENT TON	290.00000	179,800.00	304.00000	188,480.00	285.00000	176,700.00
0110 308-015A	62,030.000 PULVERIZE EXISTING SURFACE SY	2.35000	145,770.50	1.58000	98,007.40	2.30000	142,669.00
0115 401-014A	19,783.000 DILUTED EMULSIFIED ASPHALT FOR TACK COAT GAL	3.40000	67,262.20	1.87000	36,994.21	1.50000	29,674.50
0120 402-030A	372.000 BLOTTER TON	98.00000	36,456.00	127.00000	47,244.00	60.00000	22,320.00
0125 405-240A	75.000 MISCELLANEOUS PAVEMENT SY	59.00000	4,425.00	28.40000	2,130.00	160.00000	12,000.00



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0130 405-245A	6.000 EACH	1,240.00000	7,440.00	4,300.00000	25,800.00	3,100.00000	18,600.00
APPROACH	EACH						
0135 405-435A	25,657.000 TON	130.00000	3,335,410.00	128.28000	3,291,279.96	138.00000	3,540,666.00
SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-3	TON						
0140 431-005A	32,606.000 SY	4.00000	130,424.00	2.56000	83,471.36	3.75000	122,272.50
COLD MILLING	SY						
0145 602-025A	192.000 FT	82.50000	15,840.00	160.00000	30,720.00	215.00000	41,280.00
12" PIPE CULVERT	FT						
0150 602-035A	792.000 FT	143.00000	113,256.00	180.00000	142,560.00	250.00000	198,000.00
18" PIPE CULVERT	FT						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0155 602-045A	1,514.000	207.00000	313,398.00	200.00000	302,800.00	273.00000	413,322.00
24" PIPE CULVERT	FT						
0160 602-055A	195.000	300.00000	58,500.00	1,100.00000	214,500.00	230.00000	44,850.00
30" PIPE CULVERT	FT						
0165 602-065A	116.000	236.00000	27,376.00	1,200.00000	139,200.00	365.00000	42,340.00
36" PIPE CULVERT	FT						
0170 602-075A	119.000	230.00000	27,370.00	1,300.00000	154,700.00	365.00000	43,435.00
42" PIPE CULVERT	FT						
0175 602-085A	54.000	276.00000	14,904.00	1,400.00000	75,600.00	480.00000	25,920.00
48" PIPE CULVERT	FT						
0180 602-125A	59.000	1,200.00000	70,800.00	1,800.00000	106,200.00	820.00000	48,380.00
72" PIPE CULVERT	FT						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0185 612-005A	2,034.380 FT	40.00000	81,375.20	36.30000	73,847.99	33.00000	67,134.54
W-BEAM GUARDRAIL							
0190 612-007A	1.000 EACH	10,500.00000	10,500.00	5,700.00000	5,700.00	5,200.00000	5,200.00
SHORT RADIUS W-BEAM GUARDRAIL SYSTEM (SRGS)							
0195 612-110A	1.000 EACH	1,870.00000	1,870.00	1,700.00000	1,700.00	1,550.00000	1,550.00
GUARDRAIL ANCHOR							
0200 612-115C	7.000 EACH	2,800.00000	19,600.00	3,400.00000	23,800.00	3,120.00000	21,840.00
GUARDRAIL TERMINAL, TANGENT TL-3							
0205 616-010A	444.880 SF	24.00000	10,677.12	25.00000	11,122.00	18.00000	8,007.84
SIGN TYPE B-1							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0210 616-055A	102.000 FT	37.00000	3,774.00	37.50000	3,825.00	31.00000	3,162.00
WOOD SIGN POST TYPE D-1							
0215 616-055B	203.000 FT	40.00000	8,120.00	41.00000	8,323.00	39.00000	7,917.00
WOOD SIGN POST TYPE D-2							
0220 616-055C	305.000 FT	43.00000	13,115.00	44.00000	13,420.00	41.00000	12,505.00
WOOD SIGN POST TYPE D-3							
0225 616-055D	50.500 FT	46.00000	2,323.00	48.00000	2,424.00	59.00000	2,979.50
WOOD SIGN POST TYPE D-4							
0230 616-100A	704.500 LB	10.00000	7,045.00	10.50000	7,397.25	7.00000	4,931.50
SIGN BRACES							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description			(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:			Cat Alt Member:		LCC:	
0265 624-005A	313.600		92.00000	28,851.20	87.00000	27,283.20	330.00000	103,488.00
LOOSE RIPRAP (CLASS III)	CY							
0270 626-010A	843.500		22.00000	18,557.00	12.50000	10,543.75	11.50000	9,700.25
TEMPORARY TRAFFIC CONTROL SIGNS	SF							
0275 626-040A	4.000		165.00000	660.00	85.00000	340.00	78.00000	312.00
BARRICADE TYPE 3	EACH							
0280 626-050A	20.000		72.00000	1,440.00	40.00000	800.00	36.00000	720.00
DRUMS	EACH							
0285 626-093A	79,200.000		0.20000	15,840.00	0.47000	37,224.00	0.20000	15,840.00
TEMPORARY PAVEMENT MARKING - WATERBORNE	FT							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0310 626-119A	1.000 EACH	18,500.00000	18,500.00	5,100.00000	5,100.00	4,100.00000	4,100.00
SHADOW VEHICLE AND TMA OR TRAILER ATTENUATOR							
0315 626-120A	2,244.000 HR	54.00000	121,176.00	49.95000	112,087.80	60.00000	134,640.00
FLAGGER CONTROL							
0320 626-125A	3,428.000 HR	73.50000	251,958.00	68.00000	233,104.00	68.00000	233,104.00
PILOT CAR							
0325 626-130B	143.000 DAY	342.00000	48,906.00	307.50000	43,972.50	240.00000	34,320.00
TEMPORARY TRAFFIC CONTROL SIGNAL							
0330 626-135A	1,162.000 EACH	19.00000	22,078.00	17.00000	19,754.00	15.50000	18,011.00
WEIGHTED BASE TUBULAR MARKERS							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0335 628-006A	541.000 EACH	33.00000	17,853.00	34.00000	18,394.00	39.00000	21,099.00
	SNOW POLE TYPE F						
0340 630-005A	144.000 SF	5.50000	792.00	3.00000	432.00	2.50000	360.00
	TRANSVERSE, WORD, SYMBOL, AND ARROW PAVEMENT MARKINGS - WATERBORNE						
0345 630-025A	341,124.000 FT	0.17000	57,991.08	0.16000	54,579.84	0.20000	68,224.80
	LONGITUDINAL PAVEMENT MARKING - WATERBORNE						
0350 631-010A	1.670 MILE	2,750.00000	4,592.50	10,100.00000	16,867.00	8,000.00000	13,360.00
	RUMBLE STRIPS						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description			(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:			Cat Alt Member:		LCC:	
0355 634-005A	5.000		525.00000	2,625.00	540.00000	2,700.00	1,550.00000	7,750.00
MAILBOX (TYPE A ASSEMBLY WOOD), (SIZE 1-A BOX)	EACH							
0360 634-010A	5.000		415.00000	2,075.00	425.00000	2,125.00	520.00000	2,600.00
MAILBOX SNOW SHIELD	EACH							
0365 640-005A	487.300		16.00000	7,796.80	5.65000	2,753.25	4.00000	1,949.20
DRAINAGE GEOTEXTILE	SY							
0370 640-015A	48,850.000		2.15000	105,027.50	2.35000	114,797.50	1.80000	87,930.00
SUBGRADE SEPARATION GEOTEXTILE (TYPE III)	SY							
0375 641-005A	48,850.000		2.20000	107,470.00	2.25000	109,912.50	2.00000	97,700.00
BIAXIAL GEOGRID (TYPE III)	SY							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0380 675-005A	(1.000)	175,000.00000	175,000.00	58,000.00000	58,000.00	170,000.00000	170,000.00
SURVEY	LS						
0385 675-010A	7,000.000	1.00000	7,000.00	1.00000	7,000.00	1.00000	7,000.00
DIRECTED SURVEYING	CA						
0390 677-005A	(1.000)	14,850.00000	14,850.00	11,000.00000	11,000.00	3,016.00000	3,016.00
RECORD DRAWINGS	LS						
0395 S501-15A	855.520	104.00000	88,974.08	90.00000	76,996.80	170.00000	145,438.40
RETAINING WALL GRAVITY LARGE CONCRETE BLOCK AND SEMI-GRAVITY	SF						
0400 S900-50A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
CONTINGENCY AMOUNT WEED CONTROL	CA						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0405 S900-50B	20,000.000	1.00000	20,000.00	1.00000	20,000.00	1.00000	20,000.00
CONTINGENCY AMOUNT MISC WORK	CA						
0410 S901-05A	7.000	3,600.00000	25,200.00	4,530.00000	31,710.00	3,400.00000	23,800.00
SP MODIFY PERMITTED APPROACH	EACH						
0415 S901-05B	19.000	3,400.00000	64,600.00	4,530.00000	86,070.00	2,400.00000	45,600.00
SP MODIFY ILLEGAL PERMITTABLE APPROACH	EACH						
0420 S901-05C	1.000	80,000.00000	80,000.00	14,500.00000	14,500.00	36,000.00000	36,000.00
SP FIELD OFFICE	EACH						
0425 S911-05E	41,241.770	0.95000	39,179.68	0.96000	39,592.10	1.15000	47,428.04
SP PAVEMENT JOINT ADHESIVE	FT						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(4) SHAMROCK PAVING, INC.		(5) APOLLO, INC.		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION:	0001	(WORK BY CONTRACT A023(239	Cat Alt Set:	Cat Alt Member:		LCC:	
0430	S913-05A	133.000	113.00000 15,029.00	87.80000	11,677.40	95.00000	12,635.00
	SP ROCK MULCH	CY					
0435	S914-05A	1,815.000	34.00000 61,710.00	10.00000	18,150.00	23.00000	41,745.00
	SP ADDITIONAL CRABS MATERIAL	TON					
0440	S914-05B	219.000	350.00000 76,650.00	584.00000	127,896.00	740.00000	162,060.00
	SP TEMPORARY PAVING	TON					
0445	Z629-05A	(1.000)	1,374,526.73000 1,374,526.73	995,000.00000	995,000.00	906,668.48000	906,668.48
	MOBILIZATION	LS					
Section Totals:			\$9,989,000.00		\$10,082,798.26		\$10,100,000.00
Life Cycle Costs:							
Section Total with LCC:			\$9,989,000.00		\$10,082,798.26		\$10,100,000.00
Contract Item Totals			\$9,989,000.00		\$10,082,798.26		\$10,100,000.00



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Contract Time Totals			
Contract Life Cycle Costs Totals	\$0.00	\$0.00	\$0.00
Contract Grand Totals	\$9,989,000.00	\$10,082,798.26	10,100,000.00

() indicates item is bid as Lump Sum



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 104-005A	25,000.000	1.00000	25,000.00				
PARTNERING	CA						
0010 105-010A	25,000.000	1.00000	25,000.00				
DISPUTE REVIEW BOARD -	CA						
THREE MEMBER							
0015 110-005A	300.000	0.80000	240.00				
TRAINING	HR						
0020 201-010A	(1.000)	61,785.90000	61,785.90				
CLEARING & GRUBBING	LS						
0025 203-006A	77.000	90.10000	6,937.70				
REMOVAL OF SIGN	EACH						
0030 203-080A	1,841.860	2.40000	4,420.46				
REMOVAL OF GUARDRAIL	FT						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0035 203-122A	297.000 EACH	60.05000	17,834.85				
REMOVAL OF MISCELLANEOUS ITEMS DELINEATORS							
0040 203-122B	5.000 EACH	120.10000	600.50				
REMOVAL OF MISCELLANEOUS ITEMS MAILBOX							
0045 205-005A	19,774.000 CY	45.10000	891,807.40				
EXCAVATION							
0050 205-040A	851.000 CY	61.00000	51,911.00				
GRANULAR BORROW							
0055 205-060A	348.000 MG	456.35000	158,809.80				
WATER FOR DUST ABATEMENT							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0060	205-080A SHOULDER AGGREGATE CY	1,129.000	64.30000 72,594.70				
0065	205-090A SHOULDER GRADING MILE	15.400	2,521.85000 38,836.49				
0070	205-095A SOFT SPOT REPAIR CA	50,000.000	1.00000 50,000.00				
0075	205-100A GUARDRAIL TERMINAL GRADING EACH	7.000	2,218.00000 15,526.00				
0080	212-011A FIBER WATTLE FT	7,701.000	4.70000 36,194.70				
0085	212-105A WATER AND POLLUTION CA	10,000.000	1.00000 10,000.00				



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0090	214-005A 10,000.000 ROADSIDE CLEANUP CA	1.00000	10,000.00				
0095	303-022A 31,975.000 3/4" AGGREGATE TYPE B FOR TON BASE	40.80000	1,304,580.00				
0100	308-005A 62,030.000 CEMENT RECYCLED ASPHALT SY BASE STABILIZATION	4.55000	282,236.50				
0105	308-010A 620.000 PORTLAND CEMENT TON	60.05000	37,231.00				
0110	308-015A 62,030.000 PULVERIZE EXISTING SY SURFACE	2.15000	133,364.50				



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0115 401-014A	19,783.000 GAL	4.35000	86,056.05				
DILUTED EMULSIFIED ASPHALT FOR TACK COAT							
0120 402-030A	372.000 TON	425.50000	158,286.00				
BLOTTER							
0125 405-240A	75.000 SY	89.65000	6,723.75				
MISCELLANEOUS PAVEMENT							
0130 405-245A	6.000 EACH	4,221.25000	25,327.50				
APPROACH							
0135 405-435A	25,657.000 TON	165.75000	4,252,647.75				
SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-3							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		Quantity and Units	(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0140	431-005A	32,606.000	5.75000	187,484.50				
	COLD MILLING	SY						
0145	602-025A	192.000	169.45000	32,534.40				
	12" PIPE CULVERT	FT						
0150	602-035A	792.000	426.25000	337,590.00				
	18" PIPE CULVERT	FT						
0155	602-045A	1,514.000	759.30000	1,149,580.20				
	24" PIPE CULVERT	FT						
0160	602-055A	195.000	1,015.65000	198,051.75				
	30" PIPE CULVERT	FT						
0165	602-065A	116.000	978.75000	113,535.00				
	36" PIPE CULVERT	FT						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0170 602-075A	119.000	1,114.10000	132,577.90				
42" PIPE CULVERT	FT						
0175 602-085A	54.000	1,482.65000	80,063.10				
48" PIPE CULVERT	FT						
0180 602-125A	59.000	1,794.25000	105,860.75				
72" PIPE CULVERT	FT						
0185 612-005A	2,034.380	38.45000	78,221.91				
W-BEAM GUARDRAIL	FT						
0190 612-007A	1.000	6,005.70000	6,005.70				
SHORT RADIUS W-BEAM GUARDRAIL SYSTEM (SRGS)	EACH						
0195 612-110A	1.000	1,801.70000	1,801.70				
GUARDRAIL ANCHOR	EACH						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		Quantity and Units	(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION: 0001		(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0200	612-115C	7.000	3,603.40000	25,223.80				
	GUARDRAIL TERMINAL, TANGENT TL-3	EACH						
0205	616-010A	444.880	54.25000	24,134.74				
	SIGN TYPE B-1	SF						
0210	616-055A	102.000	42.05000	4,289.10				
	WOOD SIGN POST TYPE D-1	FT						
0215	616-055B	203.000	48.05000	9,754.15				
	WOOD SIGN POST TYPE D-2	FT						
0220	616-055C	305.000	48.05000	14,655.25				
	WOOD SIGN POST TYPE D-3 D-3	FT						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0225 616-055D	50.500	66.05000	3,335.53				
WOOD SIGN POST TYPE D-4 D-4	FT						
0230 616-100A	704.500	33.65000	23,706.43				
SIGN BRACES	LB						
0235 617-010A	619.000	70.85000	43,856.15				
DELINEATOR TYPE 2	EACH						
0240 617-060A	8.000	1,195.15000	9,561.20				
MILEPOST TYPE 3	EACH						
0245 621-005A	0.438	12,305.10000	5,389.63				
SEED BED PREPARATION	ACRE						
0250 621-010A	0.438	1,563.35000	684.75				
SEEDING	ACRE						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0255 621-015A	0.438 ACRE	8,157.90000	3,573.16				
MULCHING							
0260 621-035A	0.438 ACRE	3,138.05000	1,374.47				
FERTILIZING							
0265 624-005A	313.600 CY	180.35000	56,557.76				
LOOSE RIPRAP (CLASS III)							
0270 626-010A	843.500 SF	13.15000	11,092.03				
TEMPORARY TRAFFIC CONTROL SIGNS							
0275 626-040A	4.000 EACH	90.10000	360.40				
BARRICADE TYPE 3							
0280 626-050A	20.000 EACH	42.05000	841.00				
DRUMS							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID				(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:			
0285 626-093A	79,200.000 TEMPORARY PAVEMENT MARKING - WATERBORNE FT	0.25000	19,800.00						
0290 626-100A	10,000.000 MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS CA	1.00000	10,000.00						
0295 626-105A	612.000 TEMPORARY TRAFFIC CONTROL MAINTENANCE HR	62.45000	38,219.40						
0300 626-110A	12,746.000 TEMPORARY FLEXIBLE RAISED PAVEMENT MARKERS EACH	2.05000	26,129.30						
0305 626-115A	300.000 PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) DAY	78.05000	23,415.00						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description			(7) INTERSTATE CONCRETE & ASPHALT CO.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239		Cat Alt Set:		Cat Alt Member:		LCC:	
0310	626-119A SHADOW VEHICLE AND TMA OR TRAILER ATTENUATOR	1.000 EACH	4,804.55000	4,804.55				
0315	626-120A FLAGGER CONTROL	2,244.000 HR	52.85000	118,595.40				
0320	626-125A PILOT CAR	3,428.000 HR	72.05000	246,987.40				
0325	626-130B TEMPORARY TRAFFIC CONTROL SIGNAL	143.000 DAY	273.25000	39,074.75				
0330	626-135A WEIGHTED BASE TUBULAR MARKERS	1,162.000 EACH	18.00000	20,916.00				



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0335 628-006A	541.000	60.05000	32,487.05				
SNOW POLE TYPE F	EACH						
0340 630-005A	144.000	7.25000	1,044.00				
TRANSVERSE, WORD, SYMBOL, AND ARROW PAVEMENT MARKINGS - WATERBORNE	SF						
0345 630-025A	341,124.000	0.25000	85,281.00				
LONGITUDINAL PAVEMENT MARKING - WATERBORNE	FT						
0350 631-010A	1.670	9,806.10000	16,376.19				
RUMBLE STRIPS	MILE						
0355 634-005A	5.000	1,801.70000	9,008.50				
MAILBOX (TYPE A ASSEMBLY WOOD), (SIZE 1-A BOX)	EACH						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID Item Description			(7) INTERSTATE CONCRETE & ASPHALT CO.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:			Cat Alt Member:		LCC:	
0360	634-010A MAILBOX SNOW SHIELD	5.000 EACH	600.55000	3,002.75				
0365	640-005A DRAINAGE GEOTEXTILE	487.300 SY	31.65000	15,423.05				
0370	640-015A SUBGRADE SEPARATION GEOTEXTILE (TYPE III)	48,850.000 SY	2.05000	100,142.50				
0375	641-005A BIAXIAL GEOGRID (TYPE III)	48,850.000 SY	2.75000	134,337.50				
0380	675-005A SURVEY	(1.000) LS	191,701.95000	191,701.95				
0385	675-010A DIRECTED SURVEYING	7,000.000 CA	1.00000	7,000.00				



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0390	677-005A (1.000)	16,215.40000	16,215.40				
	RECORD DRAWINGS LS						
0395	S501-15A 855.520	177.85000	152,154.23				
	RETAINING WALL GRAVITY SF LARGE CONCRETE BLOCK AND SEMI-GRAVITY						
0400	S900-50A 5,000.000	1.00000	5,000.00				
	CONTINGENCY AMOUNT CA WEED CONTROL						
0405	S900-50B 20,000.000	1.00000	20,000.00				
	CONTINGENCY AMOUNT MISC CA WORK						
0410	S901-05A 7.000	3,368.90000	23,582.30				
	SP MODIFY PERMITTED EACH APPROACH						



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A023(239	Cat Alt Set:		Cat Alt Member:		LCC:	
0415 S901-05B	19.000 EACH	3,074.95000	58,424.05				
SP MODIFY ILLEGAL PERMITTABLE APPROACH							
0420 S901-05C	1.000 EACH	43,961.75000	43,961.75				
SP FIELD OFFICE							
0425 S911-05E	41,241.770 FT	0.70000	28,869.24				
SP PAVEMENT JOINT ADHESIVE							
0430 S913-05A	133.000 CY	268.20000	35,670.60				
SP ROCK MULCH							
0435 S914-05A	1,815.000 TON	42.55000	77,228.25				
SP ADDITIONAL CRABS MATERIAL							



Tabulation of Bids

Proposal ID: 23239250930

Counties: Shoshone

Letting Date: January 27, 2026

District(s): D1 Design Construction C Steven Bakker

Call Order: 4

Project(s): A023(239)

Contract Time: 159 WORKING DAYS

Contract Description: SH-3, FOSSIL BOWL TO EMERALD CR

Line No / Item ID		(7) INTERSTATE CONCRETE & ASPHALT CO.						
Item Description								
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
SECTION: 0001		(WORK BY CONTRACT A023(239)		Cat Alt Set:		Cat Alt Member:		LCC:
0440	S914-05B SP TEMPORARY PAVING	219.000 TON	384.95000	84,304.05				
0445	Z629-05A MOBILIZATION	(1.000) LS	1,948,669.75000	1,948,669.75				
Section Totals:				\$14,063,474.92				
Life Cycle Costs:								
Section Total with LCC:				\$14,063,474.92				
Contract Item Totals				\$14,063,474.92				
Contract Time Totals								
Contract Life Cycle Costs Totals					\$0.00			
Contract Grand Totals				\$14,063,474.92				

() indicates item is bid as Lump Sum