
Percent Of Low
BidRank Vendor ID/Name Total Bid

1 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $478,000.00 100.00%

2 C0247 CREA CONSTRUCTION, INC. $573,758.00 120.03%

3 M0131 M.A. DeATLEY CONSTRUCTION, INC. $578,997.75 121.13%

4 W0072 WESTERN CONSTRUCTION OF LEWISTON INC $605,317.60 126.64%

5 L0116 LaRIVIERE, INC $611,257.60 127.88%

6 M0006 M L ALBRIGHT & SONS, INC. $697,863.86 146.00%

7 G0062 GRANITE CONSTRUCTION COMPANY $792,027.75 165.70%

Vendor Ranking Page 1 of 1

Call Order: 5 Contract ID: 23291250417 Counties: Idaho

Letting Date: November 18, 2025 2:00PM District(s): LHTAC Kevin Kuther

Contract Time: 32 WORKING DAYS Min: Max:

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS Project(s): A023(291)

11/21/2025 11:24:42

Idaho Transportation Department AASHTOWare Project™ Version 5.03.03 Revision 039



Line No / Item ID

Item Description

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) CREA CONSTRUCTION,
INC.

(3) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0005 201-010A (1.000) 24,319.45000 24,319.45 13,000.00000 13,000.00 40,000.00000 40,000.00

CLEARING & GRUBBING LS

0010 202-005A 45.000 565.00000 25,425.00 650.00000 29,250.00 500.00000 22,500.00

SELECTIVE REMOVAL OF
TREES INCLUDING STUMPS

EACH

0015 203-015A 275.000 27.00000 7,425.00 30.00000 8,250.00 25.00000 6,875.00

REMOVAL OF BITUMINOUS
SURFACE

SY

0020 203-075A 840.000 2.75000 2,310.00 3.00000 2,520.00 5.00000 4,200.00

REMOVAL OF FENCE FT

0025 203-123A 76.000 15.00000 1,140.00 58.00000 4,408.00 17.00000 1,292.00

REMOVAL OF
MISCELLANEOUS ITEMS -
PIPE CULVERT

FT
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Line No / Item ID

Item Description

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) CREA CONSTRUCTION,
INC.

(3) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0030 205-005A 2,128.000 19.25000 40,964.00 31.00000 65,968.00 35.00000 74,480.00

EXCAVATION CY

0035 205-040A 150.000 45.00000 6,750.00 49.00000 7,350.00 75.00000 11,250.00

GRANULAR BORROW CY

0040 212-011A 485.000 7.00000 3,395.00 6.00000 2,910.00 8.00000 3,880.00

FIBER WATTLE FT

0045 212-020A 326.000 7.00000 2,282.00 10.00000 3,260.00 7.00000 2,282.00

SILT FENCE FT

0050 301-005B 1,200.000 34.50000 41,400.00 36.00000 43,200.00 46.00000 55,200.00

GRANULAR SUBBASE TON
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Line No / Item ID

Item Description

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) CREA CONSTRUCTION,
INC.

(3) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0055 303-022A 700.000 52.00000 36,400.00 40.00000 28,000.00 50.00000 35,000.00

3/4" AGGREGATE TYPE B FOR
BASE

TON

0060 602-025A 26.000 168.00000 4,368.00 100.00000 2,600.00 155.00000 4,030.00

12" PIPE CULVERT FT

0065 602-035A 89.000 155.00000 13,795.00 150.00000 13,350.00 215.00000 19,135.00

18" PIPE CULVERT FT

0070 602-065A 20.000 226.75000 4,535.00 250.00000 5,000.00 320.00000 6,400.00

36" PIPE CULVERT FT

0075 606-010A 143.000 105.75000 15,122.25 78.00000 11,154.00 100.00000 14,300.00

6" PIPE UNDERDRAIN FT
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Line No / Item ID

Item Description

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) CREA CONSTRUCTION,
INC.

(3) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0080 606-120A 635.000 24.00000 15,240.00 10.00000 6,350.00 38.00000 24,130.00

RURAL EDGE DRAIN FT

0085 610-045A 157.000 11.50000 1,805.50 50.00000 7,850.00 18.00000 2,826.00

FENCE TYPE 5 B FT

0090 612-005A 613.000 60.00000 36,780.00 62.00000 38,006.00 52.00000 31,876.00

W-BEAM GUARDRAIL FT

0095 612-110A 1.000 1,725.00000 1,725.00 1,800.00000 1,800.00 1,500.00000 1,500.00

GUARDRAIL ANCHOR EACH

0100 612-115C 1.000 3,900.00000 3,900.00 5,000.00000 5,000.00 3,400.00000 3,400.00

GUARDRAIL TERMINAL,
TANGENT

EACH
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Line No / Item ID

Item Description

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) CREA CONSTRUCTION,
INC.

(3) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0105 616-010A 90.500 64.00000 5,792.00 66.00000 5,973.00 55.50000 5,022.75

SIGN TYPE B-1 SF

0110 616-040K 155.000 86.25000 13,368.75 89.00000 13,795.00 75.00000 11,625.00

STEEL SIGN POST TYPE E-2
(TY E-2)

FT

0115 624-005A 4.200 205.25000 862.05 120.00000 504.00 370.00000 1,554.00

LOOSE RIPRAP CY

0120 626-100A 5,000.000 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

MISCELLANEOUS
TEMPORARY TRAFFIC
CONTROL ITEMS

CA

0125 675-005A (1.000) 32,700.00000 32,700.00 24,000.00000 24,000.00 20,000.00000 20,000.00

SURVEY LS
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Line No / Item ID

Item Description

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) CREA CONSTRUCTION,
INC.

(3) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0130 S900-50A 5,000.000 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

CONTINGENCY AMOUNT -
MISCELLANEOUS WORK

CA

0135 S904-05A (1.000) 26,700.00000 26,700.00 20,000.00000 20,000.00 20,000.00000 20,000.00

SP - TEMPORARY TRAFFIC
CONTROL

LS

0140 S904-05B (1.000) 2,861.00000 2,861.00 11,500.00000 11,500.00 10,000.00000 10,000.00

SP - SEEDING LS

0145 S912-05A 820.000 61.75000 50,635.00 68.00000 55,760.00 57.00000 46,740.00

SP - SUPERPAVE HMA PAV
INCL ASPH & ADD CL SP - 3

SY

0150 Z629-05A (1.000) 46,000.00000 46,000.00 133,000.00000 133,000.00 89,500.00000 89,500.00

MOBILIZATION LS
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Line No / Item ID

Item Description

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(2) CREA CONSTRUCTION,
INC.

(3) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

Section Totals: $478,000.00 $573,758.00 $578,997.75

Life Cycle Costs:

Section Total with LCC: $478,000.00 $573,758.00 $578,997.75

Contract Item Totals $478,000.00 $573,758.00 $578,997.75

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Contract Grand Totals $478,000.00 $573,758.00 578,997.75

( ) indicates item is bid as Lump Sum
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Line No / Item ID

Item Description

(4) WESTERN
CONSTRUCTION OF

LEWISTON INC

(5) LaRIVIERE, INC (6) M L ALBRIGHT & SONS,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0005 201-010A (1.000) 4,650.00000 4,650.00 7,667.00000 7,667.00 23,411.75000 23,411.75

CLEARING & GRUBBING LS

0010 202-005A 45.000 292.00000 13,140.00 500.00000 22,500.00 1,843.60000 82,962.00

SELECTIVE REMOVAL OF
TREES INCLUDING STUMPS

EACH

0015 203-015A 275.000 17.00000 4,675.00 16.00000 4,400.00 83.15000 22,866.25

REMOVAL OF BITUMINOUS
SURFACE

SY

0020 203-075A 840.000 2.35000 1,974.00 7.00000 5,880.00 7.45000 6,258.00

REMOVAL OF FENCE FT

0025 203-123A 76.000 54.00000 4,104.00 29.00000 2,204.00 47.80000 3,632.80

REMOVAL OF
MISCELLANEOUS ITEMS -
PIPE CULVERT

FT
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Line No / Item ID

Item Description

(4) WESTERN
CONSTRUCTION OF

LEWISTON INC

(5) LaRIVIERE, INC (6) M L ALBRIGHT & SONS,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0030 205-005A 2,128.000 37.50000 79,800.00 23.00000 48,944.00 29.50000 62,776.00

EXCAVATION CY

0035 205-040A 150.000 44.00000 6,600.00 45.00000 6,750.00 109.75000 16,462.50

GRANULAR BORROW CY

0040 212-011A 485.000 4.00000 1,940.00 5.50000 2,667.50 6.60000 3,201.00

FIBER WATTLE FT

0045 212-020A 326.000 7.00000 2,282.00 9.50000 3,097.00 13.45000 4,384.70

SILT FENCE FT

0050 301-005B 1,200.000 55.00000 66,000.00 44.00000 52,800.00 77.40000 92,880.00

GRANULAR SUBBASE TON
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Line No / Item ID

Item Description

(4) WESTERN
CONSTRUCTION OF

LEWISTON INC

(5) LaRIVIERE, INC (6) M L ALBRIGHT & SONS,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0055 303-022A 700.000 60.00000 42,000.00 47.00000 32,900.00 88.95000 62,265.00

3/4" AGGREGATE TYPE B FOR
BASE

TON

0060 602-025A 26.000 160.00000 4,160.00 90.00000 2,340.00 169.35000 4,403.10

12" PIPE CULVERT FT

0065 602-035A 89.000 290.00000 25,810.00 66.00000 5,874.00 178.20000 15,859.80

18" PIPE CULVERT FT

0070 602-065A 20.000 429.00000 8,580.00 201.00000 4,020.00 349.00000 6,980.00

36" PIPE CULVERT FT

0075 606-010A 143.000 81.00000 11,583.00 72.00000 10,296.00 51.25000 7,328.75

6" PIPE UNDERDRAIN FT
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Line No / Item ID

Item Description

(4) WESTERN
CONSTRUCTION OF

LEWISTON INC

(5) LaRIVIERE, INC (6) M L ALBRIGHT & SONS,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0080 606-120A 635.000 60.00000 38,100.00 21.00000 13,335.00 20.65000 13,112.75

RURAL EDGE DRAIN FT

0085 610-045A 157.000 44.00000 6,908.00 14.00000 2,198.00 47.70000 7,488.90

FENCE TYPE 5 B FT

0090 612-005A 613.000 87.00000 53,331.00 61.00000 37,393.00 71.50000 43,829.50

W-BEAM GUARDRAIL FT

0095 612-110A 1.000 2,426.00000 2,426.00 1,769.00000 1,769.00 2,200.00000 2,200.00

GUARDRAIL ANCHOR EACH

0100 612-115C 1.000 4,245.00000 4,245.00 4,010.00000 4,010.00 3,850.00000 3,850.00

GUARDRAIL TERMINAL,
TANGENT

EACH
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Line No / Item ID

Item Description

(4) WESTERN
CONSTRUCTION OF

LEWISTON INC

(5) LaRIVIERE, INC (6) M L ALBRIGHT & SONS,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0105 616-010A 90.500 44.00000 3,982.00 35.00000 3,167.50 33.00000 2,986.50

SIGN TYPE B-1 SF

0110 616-040K 155.000 70.00000 10,850.00 124.00000 19,220.00 115.50000 17,902.50

STEEL SIGN POST TYPE E-2
(TY E-2)

FT

0115 624-005A 4.200 453.00000 1,902.60 218.00000 915.60 449.30000 1,887.06

LOOSE RIPRAP CY

0120 626-100A 5,000.000 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

MISCELLANEOUS
TEMPORARY TRAFFIC
CONTROL ITEMS

CA

0125 675-005A (1.000) 9,250.00000 9,250.00 58,918.00000 58,918.00 16,885.00000 16,885.00

SURVEY LS
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Line No / Item ID

Item Description

(4) WESTERN
CONSTRUCTION OF

LEWISTON INC

(5) LaRIVIERE, INC (6) M L ALBRIGHT & SONS,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0130 S900-50A 5,000.000 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

CONTINGENCY AMOUNT -
MISCELLANEOUS WORK

CA

0135 S904-05A (1.000) 20,000.00000 20,000.00 35,386.00000 35,386.00 26,600.00000 26,600.00

SP - TEMPORARY TRAFFIC
CONTROL

LS

0140 S904-05B (1.000) 6,675.00000 6,675.00 2,934.00000 2,934.00 4,210.00000 4,210.00

SP - SEEDING LS

0145 S912-05A 820.000 96.00000 78,720.00 67.00000 54,940.00 77.00000 63,140.00

SP - SUPERPAVE HMA PAV
INCL ASPH & ADD CL SP - 3

SY

0150 Z629-05A (1.000) 81,630.00000 81,630.00 154,732.00000 154,732.00 68,100.00000 68,100.00

MOBILIZATION LS
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WOODLAND RD SAFETY IMPROVEMENTS
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Letting Date: LHTAC Kevin Kuther

Proposal ID:

District(s):

Counties:

Project(s):5
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Contract Time:

November 18, 2025

Contract Description:

23291250417

A023(291)
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Line No / Item ID

Item Description

(4) WESTERN
CONSTRUCTION OF

LEWISTON INC

(5) LaRIVIERE, INC (6) M L ALBRIGHT & SONS,
INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

Section Totals: $605,317.60 $611,257.60 $697,863.86

Life Cycle Costs:

Section Total with LCC: $605,317.60 $611,257.60 $697,863.86

Contract Item Totals $605,317.60 $611,257.60 $697,863.86

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Contract Grand Totals $605,317.60 $611,257.60 697,863.86

( ) indicates item is bid as Lump Sum
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Line No / Item ID

Item Description

(7) GRANITE CONSTRUCTION
COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0005 201-010A (1.000) 34,000.00000 34,000.00

CLEARING & GRUBBING LS

0010 202-005A 45.000 1,500.00000 67,500.00

SELECTIVE REMOVAL OF
TREES INCLUDING STUMPS

EACH

0015 203-015A 275.000 50.00000 13,750.00

REMOVAL OF BITUMINOUS
SURFACE

SY

0020 203-075A 840.000 10.00000 8,400.00

REMOVAL OF FENCE FT

0025 203-123A 76.000 28.00000 2,128.00

REMOVAL OF
MISCELLANEOUS ITEMS -
PIPE CULVERT

FT
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Line No / Item ID

Item Description

(7) GRANITE CONSTRUCTION
COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0030 205-005A 2,128.000 60.00000 127,680.00

EXCAVATION CY

0035 205-040A 150.000 22.50000 3,375.00

GRANULAR BORROW CY

0040 212-011A 485.000 13.00000 6,305.00

FIBER WATTLE FT

0045 212-020A 326.000 12.50000 4,075.00

SILT FENCE FT

0050 301-005B 1,200.000 68.50000 82,200.00

GRANULAR SUBBASE TON

0055 303-022A 700.000 81.00000 56,700.00

3/4" AGGREGATE TYPE B FOR
BASE

TON
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Call Order:

Letting Date: LHTAC Kevin Kuther

Proposal ID:

District(s):

Counties:

Project(s):5

Tabulation of Bids
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Line No / Item ID

Item Description

(7) GRANITE CONSTRUCTION
COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0060 602-025A 26.000 136.50000 3,549.00

12" PIPE CULVERT FT

0065 602-035A 89.000 135.00000 12,015.00

18" PIPE CULVERT FT

0070 602-065A 20.000 475.00000 9,500.00

36" PIPE CULVERT FT

0075 606-010A 143.000 99.50000 14,228.50

6" PIPE UNDERDRAIN FT

0080 606-120A 635.000 51.00000 32,385.00

RURAL EDGE DRAIN FT

0085 610-045A 157.000 101.50000 15,935.50

FENCE TYPE 5 B FT
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Line No / Item ID

Item Description

(7) GRANITE CONSTRUCTION
COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0090 612-005A 613.000 52.75000 32,335.75

W-BEAM GUARDRAIL FT

0095 612-110A 1.000 1,525.00000 1,525.00

GUARDRAIL ANCHOR EACH

0100 612-115C 1.000 3,450.00000 3,450.00

GUARDRAIL TERMINAL,
TANGENT

EACH

0105 616-010A 90.500 57.00000 5,158.50

SIGN TYPE B-1 SF

0110 616-040K 155.000 76.50000 11,857.50

STEEL SIGN POST TYPE E-2
(TY E-2)

FT

0115 624-005A 4.200 575.00000 2,415.00

LOOSE RIPRAP CY
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Line No / Item ID

Item Description

(7) GRANITE CONSTRUCTION
COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0120 626-100A 5,000.000 1.00000 5,000.00

MISCELLANEOUS
TEMPORARY TRAFFIC
CONTROL ITEMS

CA

0125 675-005A (1.000) 50,000.00000 50,000.00

SURVEY LS

0130 S900-50A 5,000.000 1.00000 5,000.00

CONTINGENCY AMOUNT -
MISCELLANEOUS WORK

CA

0135 S904-05A (1.000) 30,000.00000 30,000.00

SP - TEMPORARY TRAFFIC
CONTROL

LS

0140 S904-05B (1.000) 29,000.00000 29,000.00

SP - SEEDING LS
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Line No / Item ID

Item Description

(7) GRANITE CONSTRUCTION
COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:

0145 S912-05A 820.000 58.00000 47,560.00

SP - SUPERPAVE HMA PAV
INCL ASPH & ADD CL SP - 3

SY

0150 Z629-05A (1.000) 75,000.00000 75,000.00

MOBILIZATION LS

Section Totals: $792,027.75

Life Cycle Costs:

Section Total with LCC: $792,027.75

Contract Item Totals $792,027.75

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Contract Grand Totals $792,027.75

( ) indicates item is bid as Lump Sum
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