



Tabulation of Bids

Proposal ID: 23879251210

Counties: Ada

Letting Date: March 17, 2026

District(s): D3 Design Construction A Andrew Linder

Call Order: 1

Project(s):

Contract Time: 05/28/27 COMPLETION DATE

Contract Description: SH-21, MORES CR BRIDGE REPAIR

| Line No / Item ID | | Quantity and Units | (1) Moreno & Nelson Construction Corp. | | (2) MJ HUGHES CONSTRUCTION | | (3) COMBINED CONSTRUCTION, INC. | |
|----------------------|------------------------------|----------------------------|--|------------|----------------------------|------------|---------------------------------|------------|
| Alt Set / Alt Member | Item Description | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 001 | (Work by Contract A023(879 | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0005 | 104-005A | 20,000.000 | 1.00000 | 20,000.00 | 1.00000 | 20,000.00 | 1.00000 | 20,000.00 |
| | PARTNERING | CA | | | | | | |
| 0010 | 203-130A | 2,246.000 | 0.85000 | 1,909.10 | 2.00000 | 4,492.00 | 2.00000 | 4,492.00 |
| | REMOVAL OF PAVEMENT MARKINGS | FT | | | | | | |
| 0015 | 205-040A | 99.000 | 34.50000 | 3,415.50 | 1,000.00000 | 99,000.00 | 250.00000 | 24,750.00 |
| | GRANULAR BORROW | CY | | | | | | |
| 0020 | 210-015A | 99.000 | 361.00000 | 35,739.00 | 30.00000 | 2,970.00 | 150.00000 | 14,850.00 |
| | COMPACTING BACKFILL | CY | | | | | | |
| 0025 | 212-011A | 109.000 | 16.30000 | 1,776.70 | 6.00000 | 654.00 | 50.00000 | 5,450.00 |
| | FIBER WATTLE | FT | | | | | | |
| 0030 | 212-055A | 36.000 | 802.50000 | 28,890.00 | 4,000.00000 | 144,000.00 | 210.00000 | 7,560.00 |
| | REJET MATTRESS | CY | | | | | | |



Tabulation of Bids

Proposal ID: 23879251210

Counties: Ada

Letting Date: March 17, 2026

District(s): D3 Design Construction A Andrew Linder

Call Order: 1

Project(s):

Contract Time: 05/28/27 COMPLETION DATE

Contract Description: SH-21, MORES CR BRIDGE REPAIR

| Line No / Item ID Item Description | | (1) Moreno & Nelson Construction Corp. | | (2) MJ HUGHES CONSTRUCTION | | (3) COMBINED CONSTRUCTION, INC. | |
|---|----------------------------|---|------------|-------------------------------|------------|------------------------------------|------------|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 001 | (Work by Contract A023(879 | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0035 212-095A | 20.000 EACH | 92.30000 | 1,846.00 | 20.00000 | 400.00 | 200.00000 | 4,000.00 |
| INLET PROTECTION | | | | | | | |
| 0040 212-105A | 6,000.000 CA | 1.00000 | 6,000.00 | 1.00000 | 6,000.00 | 1.00000 | 6,000.00 |
| WATER AND POLLUTION | | | | | | | |
| 0045 212-115A | 30.000 HR | 162.90000 | 4,887.00 | 45.00000 | 1,350.00 | 100.00000 | 3,000.00 |
| EROSION CONTROL MAINTENANCE | | | | | | | |
| 0050 566-005A | 560.000 FT | 196.30000 | 109,928.00 | 125.00000 | 70,000.00 | 84.00000 | 47,040.00 |
| COMPRESSION EXPANSION JOINT (1.5 INCH WIDTH) | | | | | | | |
| 0055 566-005B | 258.000 FT | 237.80000 | 61,352.40 | 175.00000 | 45,150.00 | 195.00000 | 50,310.00 |
| COMPRESSION EXPANSION JOINT (3 INCH WIDTH) | | | | | | | |



Tabulation of Bids

Proposal ID: 23879251210

Counties: Ada

Letting Date: March 17, 2026

District(s): D3 Design Construction A Andrew Linder

Call Order: 1

Project(s):

Contract Time: 05/28/27 COMPLETION DATE

Contract Description: SH-21, MORES CR BRIDGE REPAIR

| Line No / Item ID Item Description | | (1) Moreno & Nelson Construction Corp. | | (2) MJ HUGHES CONSTRUCTION | | (3) COMBINED CONSTRUCTION, INC. | |
|---------------------------------------|---|---|------------|-------------------------------|------------|------------------------------------|------------|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 001 | (Work by Contract A023(879 | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0060 569-005A | 112.000 REMOVAL OF EXPANSION JOINT FT | 267.50000 | 29,960.00 | 75.00000 | 8,400.00 | 350.00000 | 39,200.00 |
| 0065 582-005A | 729.000 PATCH AND REPAIR OF CONCRETE SURFACE SF | 141.35000 | 103,044.15 | 600.00000 | 437,400.00 | 325.00000 | 236,925.00 |
| 0070 612-156A | 4.000 CONCRETE TERMINAL TYPE B EACH | 1,630.00000 | 6,520.00 | 2,100.00000 | 8,400.00 | 3,000.00000 | 12,000.00 |
| 0075 617-045A | 21.000 DELINEATOR TYPE 9 EACH | 9.75000 | 204.75 | 10.00000 | 210.00 | 50.00000 | 1,050.00 |
| 0080 626-010A | 746.000 TEMPORARY TRAFFIC CONTROL SIGNS SF | 5.45000 | 4,065.70 | 6.00000 | 4,476.00 | 7.50000 | 5,595.00 |



Tabulation of Bids

Proposal ID: 23879251210

Counties: Ada

Letting Date: March 17, 2026

District(s): D3 Design Construction A Andrew Linder

Call Order: 1

Project(s):

Contract Time: 05/28/27 COMPLETION DATE

Contract Description: SH-21, MORES CR BRIDGE REPAIR

| Line No / Item ID Item Description | | (1) Moreno & Nelson Construction Corp. | | (2) MJ HUGHES CONSTRUCTION | | (3) COMBINED CONSTRUCTION, INC. | |
|---|----------------------------|---|------------|-------------------------------|------------|------------------------------------|------------|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 001 | (Work by Contract A023(879 | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0085 626-040A | 2.000 EACH | 150.00000 | 300.00 | 120.00000 | 240.00 | 150.00000 | 300.00 |
| BARRICADE TYPE 3 | | | | | | | |
| 0090 626-050A | 16.000 EACH | 20.00000 | 320.00 | 25.00000 | 400.00 | 22.00000 | 352.00 |
| DRUMS | | | | | | | |
| 0095 626-092A | 4,104.000 FT | 0.01000 | 41.04 | 0.01000 | 41.04 | 1.00000 | 4,104.00 |
| TEMPORARY PAVEMENT MARKING TAPE | | | | | | | |
| 0100 626-093A | 26.000 FT | 6.00000 | 156.00 | 10.00000 | 260.00 | 10.00000 | 260.00 |
| TEMPORARY PAVEMENT MARKING - WATERBORNE | | | | | | | |
| 0105 626-100A | 10,000.000 CA | 1.00000 | 10,000.00 | 1.00000 | 10,000.00 | 1.00000 | 10,000.00 |
| MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS | | | | | | | |



Tabulation of Bids

Proposal ID: 23879251210

Counties: Ada

Letting Date: March 17, 2026

District(s): D3 Design Construction A Andrew Linder

Call Order: 1

Project(s):

Contract Time: 05/28/27 COMPLETION DATE

Contract Description: SH-21, MORES CR BRIDGE REPAIR

| Line No / Item ID | | Quantity and Units | (1) Moreno & Nelson Construction Corp. | | (2) MJ HUGHES CONSTRUCTION | | (3) COMBINED CONSTRUCTION, INC. | |
|----------------------|---|----------------------------|--|------------|----------------------------|------------|---------------------------------|------------|
| Alt Set / Alt Member | Item Description | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 001 | (Work by Contract A023(879 | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0110 | 626-105A | 600.000 | 50.00000 | 30,000.00 | 50.00000 | 30,000.00 | 75.00000 | 45,000.00 |
| | TEMPORARY TRAFFIC CONTROL MAINTENANCE | HR | | | | | | |
| 0115 | 626-112B | 506.000 | 34.75000 | 17,583.50 | 32.00000 | 16,192.00 | 48.00000 | 24,288.00 |
| | FLOOD LIGHTS | DAY | | | | | | |
| 0120 | 626-115A | 28.000 | 300.00000 | 8,400.00 | 180.00000 | 5,040.00 | 225.00000 | 6,300.00 |
| | PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) | DAY | | | | | | |
| 0125 | 626-116A | 1,013.000 | 40.00000 | 40,520.00 | 65.00000 | 65,845.00 | 76.00000 | 76,988.00 |
| | TEMPORARY CONCRETE BARRIER | FT | | | | | | |
| 0130 | 626-117A | 1,091.000 | 10.00000 | 10,910.00 | 25.00000 | 27,275.00 | 15.00000 | 16,365.00 |
| | REMOVE AND RESET TEMPORARY CONCRETE BARRIER | FT | | | | | | |



Tabulation of Bids

Proposal ID: 23879251210

Counties: Ada

Letting Date: March 17, 2026

District(s): D3 Design Construction A Andrew Linder

Call Order: 1

Project(s):

Contract Time: 05/28/27 COMPLETION DATE

Contract Description: SH-21, MORES CR BRIDGE REPAIR

| Line No / Item ID | | Quantity and Units | (1) Moreno & Nelson Construction Corp. | | (2) MJ HUGHES CONSTRUCTION | | (3) COMBINED CONSTRUCTION, INC. | |
|----------------------|--|----------------------------|--|------------|----------------------------|------------|---------------------------------|------------|
| Alt Set / Alt Member | Item Description | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 001 | (Work by Contract A023(879 | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0135 | 626-119A | 2.000 | 1.00000 | 2.00 | 15,000.00000 | 30,000.00 | 20,000.00000 | 40,000.00 |
| | SHADOW VEHICLE AND TMA OR TRAILER ATTENUATOR | EACH | | | | | | |
| 0140 | 626-120A | 400.000 | 50.00000 | 20,000.00 | 55.00000 | 22,000.00 | 75.00000 | 30,000.00 |
| | FLAGGER CONTROL | HR | | | | | | |
| 0145 | 626-130B | 235.000 | 190.00000 | 44,650.00 | 300.00000 | 70,500.00 | 260.00000 | 61,100.00 |
| | TEMPORARY TRAFFIC CONTROL SIGNAL | DAY | | | | | | |
| 0150 | 626-135A | 20.000 | 50.00000 | 1,000.00 | 20.00000 | 400.00 | 45.00000 | 900.00 |
| | WEIGHTED BASE TUBULAR MARKERS | EACH | | | | | | |
| 0155 | 626-145A | 4.000 | 2,250.00000 | 9,000.00 | 2,500.00000 | 10,000.00 | 3,000.00000 | 12,000.00 |
| | TEMPORARY RUMBLE STRIPS | EACH | | | | | | |



Tabulation of Bids

Proposal ID: 23879251210

Counties: Ada

Letting Date: March 17, 2026

District(s): D3 Design Construction A Andrew Linder

Call Order: 1

Project(s):

Contract Time: 05/28/27 COMPLETION DATE

Contract Description: SH-21, MORES CR BRIDGE REPAIR

| Line No / Item ID | | Quantity and Units | (1) Moreno & Nelson Construction Corp. | | (2) MJ HUGHES CONSTRUCTION | | (3) COMBINED CONSTRUCTION, INC. | |
|----------------------|--|----------------------------|--|------------|----------------------------|------------|---------------------------------|------------|
| Alt Set / Alt Member | Item Description | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 001 | (Work by Contract A023(879 | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0160 | 630-025A | 7,900.000 | 0.35000 | 2,765.00 | 1.00000 | 7,900.00 | 1.00000 | 7,900.00 |
| | LONGITUDINAL PAVEMENT MARKING - WATERBORNE | FT | | | | | | |
| 0165 | 640-010A | 141.000 | 4.55000 | 641.55 | 20.00000 | 2,820.00 | 30.00000 | 4,230.00 |
| | RIPRAP/EROSION CONTROL GEOTEXTILE | SY | | | | | | |
| 0170 | 676-015A | (1.000) | 5,000.00000 | 5,000.00 | 2,500.00000 | 2,500.00 | 8,685.00000 | 8,685.00 |
| | RECORD AND REESTABLISH PAVEMENT MARKINGS | L S | | | | | | |
| 0175 | 677-005A | (1.000) | 2,200.00000 | 2,200.00 | 2,500.00000 | 2,500.00 | 6,000.00000 | 6,000.00 |
| | RECORD DRAWINGS | LS | | | | | | |
| 0180 | S501-20A | 8.000 | 1,900.00000 | 15,200.00 | 1,750.00000 | 14,000.00 | 1,000.00000 | 8,000.00 |
| | SP BRIDGE REPLACE MISSING FASTENERS | EACH | | | | | | |



Tabulation of Bids

Proposal ID: 23879251210

Counties: Ada

Letting Date: March 17, 2026

District(s): D3 Design Construction A Andrew Linder

Call Order: 1

Project(s):

Contract Time: 05/28/27 COMPLETION DATE

Contract Description: SH-21, MORES CR BRIDGE REPAIR

| Line No / Item ID | | Quantity and Units | (1) Moreno & Nelson Construction Corp. | | (2) MJ HUGHES CONSTRUCTION | | (3) COMBINED CONSTRUCTION, INC. | |
|----------------------|-------------------------------------|----------------------------|--|------------|----------------------------|------------|---------------------------------|------------|
| Alt Set / Alt Member | Item Description | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 001 | (Work by Contract A023(879 | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0185 | S501-20B | 30.000 | 10,860.00000 | 325,800.00 | 18,000.00000 | 540,000.00 | 7,800.00000 | 234,000.00 |
| | SP BRIDGE CLEAN AND PAINT BEARINGS | EACH | | | | | | |
| 0190 | S501-20C | 65.000 | 800.00000 | 52,000.00 | 850.00000 | 55,250.00 | 1,300.00000 | 84,500.00 |
| | SP BRIDGE DECK DRAIN EXTENSION | EACH | | | | | | |
| 0195 | S501-20D | 2.000 | 315.15000 | 630.30 | 750.00000 | 1,500.00 | 5,000.00000 | 10,000.00 |
| | SP BRIDGE INSTALL SURVEY BENCHMARKS | EACH | | | | | | |
| 0200 | S501-20E | 1.000 | 10,000.00000 | 10,000.00 | 2,500.00000 | 2,500.00 | 25,000.00000 | 25,000.00 |
| | SP BRIDGE CONDUIT REPAIR | EACH | | | | | | |
| 0205 | S501-20F | 4.000 | 1,315.00000 | 5,260.00 | 750.00000 | 3,000.00 | 5,000.00000 | 20,000.00 |
| | SP BRIDGE ACCESS COVER HINGE REPAIR | EACH | | | | | | |



Tabulation of Bids

Proposal ID: 23879251210

Counties: Ada

Letting Date: March 17, 2026

District(s): D3 Design Construction A Andrew Linder

Call Order: 1

Project(s):

Contract Time: 05/28/27 COMPLETION DATE

Contract Description: SH-21, MORES CR BRIDGE REPAIR

| Line No / Item ID | | Quantity and Units | (1) Moreno & Nelson Construction Corp. | | (2) MJ HUGHES CONSTRUCTION | | (3) COMBINED CONSTRUCTION, INC. | |
|----------------------|---|----------------------------|--|--------------|----------------------------|--------------|---------------------------------|--------------|
| Alt Set / Alt Member | Item Description | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 001 | (Work by Contract A023(879 | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0210 | S501-20G | 1.000 | 1,275.00000 | 1,275.00 | 300.00000 | 300.00 | 5,000.00000 | 5,000.00 |
| | SP BRIDGE REATTACH PLAQUE | EACH | | | | | | |
| 0215 | S501-20H | 23.000 | 1,560.00000 | 35,880.00 | 200.00000 | 4,600.00 | 1,000.00000 | 23,000.00 |
| | SP BRIDGE REPLACE RAILING GROUT | EACH | | | | | | |
| 0220 | S501-40A | 0.800 | 37,450.00000 | 29,960.00 | 30,000.00000 | 24,000.00 | 20,000.00000 | 16,000.00 |
| | SP BRIDGE PPC JOINT HEADER | CY | | | | | | |
| 0225 | S501-70A | 30,601.000 | 106.45000 | 3,257,476.45 | 110.00000 | 3,366,110.00 | 152.00000 | 4,651,352.00 |
| | PAINTING STRUCTURAL STEEL | SF | | | | | | |
| 0230 | S900-50A | 100,000.000 | 1.00000 | 100,000.00 | 1.00000 | 100,000.00 | 1.00000 | 100,000.00 |
| | CONTINGENCY AMOUNT ENGINEER DIRECTED WORK | CA | | | | | | |



Tabulation of Bids

Proposal ID: 23879251210

Counties: Ada

Letting Date: March 17, 2026

District(s): D3 Design Construction A Andrew Linder

Call Order: 1

Project(s):

Contract Time: 05/28/27 COMPLETION DATE

Contract Description: SH-21, MORES CR BRIDGE REPAIR

| Line No / Item ID | | (1) Moreno & Nelson Construction Corp. | | (2) MJ HUGHES CONSTRUCTION | | (3) COMBINED CONSTRUCTION, INC. | |
|---|----------------------------|--|-----------------------|----------------------------|-----------------------|---------------------------------|-----------------------|
| Item Description | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member | Quantity and Units | | | | | | |
| SECTION: 001 | (Work by Contract A023(879 | Cat Alt Set: | | Cat Alt Member: | | LCC: | |
| 0235 | Z629-05A (1.000) | 583,911.55000 | 583,911.55 | 660,000.00000 | 660,000.00 | 650,000.00000 | 650,000.00 |
| | MOBILIZATION LS | | | | | | |
| Section Totals: | | | \$5,040,420.69 | | \$5,928,075.04 | | \$6,663,846.00 |
| Life Cycle Costs: | | | | | | | |
| Section Total with LCC: | | | \$5,040,420.69 | | \$5,928,075.04 | | \$6,663,846.00 |
| Contract Item Totals | | | \$5,040,420.69 | | \$5,928,075.04 | | \$6,663,846.00 |
| Contract Time Totals | | | | | | | |
| Contract Life Cycle Costs Totals | | | \$0.00 | | \$0.00 | | \$0.00 |
| Contract Grand Totals | | | \$5,040,420.69 | | \$5,928,075.04 | | 6,663,846.00 |

() indicates item is bid as Lump Sum