## Vendor Ranking



**Call Order:** 1 **Contract ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 2:00PM **District(s):** LHTAC Kevin Kuther

**Contract Time:** 65 WORKING DAYS **Min:** **Max:**

**Contract Description:** SPIRIT LAKE CUTOFF CURVES **Project(s):** A023(880)

| Rank | Vendor ID | Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | S0041 | SELLAND CONSTRUCTION, INC. | $978,068.00 | 100.00% |
| 2 | J0136 | J7 CONTRACTING, INC. | $1,169,706.49 | 119.59% |
| ~~3~~ | ~~N0153~~ | ~~NORTHWEST LANDWORKS LLC~~ Irregular Bid | ~~$1,228,648.14~~ | ~~125.62%~~ |
| 4 | C0417 | CORRIDOR CONTRACTORS, LLC | $1,230,935.85 | 125.85% |
| 5 | R0168 | RAZZ CONSTRUCTION INC | $1,238,531.66 | 126.63% |
| 6 | S0357 | SCHREDER & BRANDT MFG, INC | $1,275,946.21 | 130.46% |
| 7 | B0252 | BIG SKY ID, CORP. | $1,351,958.49 | 138.23% |
| 8 | C0064 | CENTRAL WASHINGTON ASPHALT, INC. | $1,365,029.15 | 139.56% |
| 9 | N0004 | N. A. DEGERSTROM, INC. | $1,427,444.15 | 145.95% |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Counties:** Bonner
**Letting Date:** October 27, 2026
**District(s):** LHTAC Kevin Kuther
**Call Order:** 1
**Project(s):** A023(880)
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SELLAND CONSTRUCTION, INC. Unit Price | (1) Ext Amount | (2) J7 CONTRACTING, INC. Unit Price | (2) Ext Amount | (3) NORTHWEST LANDWORKS LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0005 107-019A | 10,000.000 | 1.00000 | 10,000.00 | 1.00000 | 10,000.00 | 1.00000 | 10,000.00 |
| SURVEY MONUMENT PRESERVATION | CA | | | | | | |
| 0010 203-003A | 159.400 | 12.00000 | 1,912.80 | 20.00000 | 3,188.00 | 50.19000 | 8,000.29 |
| REMOVAL OF OBSTRUCTIONS CULVERT | FT | | | | | | |
| 0015 203-006A | 29.000 | 180.00000 | 5,220.00 | 200.00000 | 5,800.00 | 150.00000 | 4,350.00 |
| REMOVAL OF SIGN | EACH | | | | | | |
| 0020 203-075A | 781.000 | 6.00000 | 4,686.00 | 7.00000 | 5,467.00 | 5.00000 | 3,905.00 |
| REMOVAL OF FENCE | FT | | | | | | |
| 0025 204-006A | (1.000) | 4,550.00000 | 4,550.00 | 48,000.00000 | 48,000.00 | 48,800.00000 | 48,800.00 |
| OBLITERATION OF OLD ROAD | LS | | | | | | |
| 0030 205-005A | 5,600.000 | 20.00000 | 112,000.00 | 15.00000 | 84,000.00 | 15.00000 | 84,000.00 |
| EXCAVATION | CY | | | | | | |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Letting Date:** October 27, 2026
**Call Order:** 1
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

**Counties:** Bonner
**District(s):** LHTAC Kevin Kuther
**Project(s):** A023(880)

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) SELLAND CONSTRUCTION, INC. Unit Price | (1) SELLAND CONSTRUCTION, INC. Ext Amount | (2) J7 CONTRACTING, INC. Unit Price | (2) J7 CONTRACTING, INC. Ext Amount | (3) NORTHWEST LANDWORKS LLC Unit Price | (3) NORTHWEST LANDWORKS LLC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 205-030A<br>BORROW | | 1,750.000<br>CY | 27.00000 | 47,250.00 | 22.00000 | 38,500.00 | 20.00000 | 35,000.00 |
| 0040 212-011A<br>FIBER WATTLE | | 570.000<br>FT | 4.50000 | 2,565.00 | 8.00000 | 4,560.00 | 8.52000 | 4,856.40 |
| 0045 303-005A<br>2" AGGREGATE FOR BASE | | 5,985.000<br>TON | 22.00000 | 131,670.00 | 28.00000 | 167,580.00 | 38.36000 | 229,584.60 |
| 0050 303-022A<br>3/4" AGGREGATE TYPE B FOR BASE | | 2,450.000<br>TON | 31.00000 | 75,950.00 | 28.00000 | 68,600.00 | 42.85000 | 104,982.50 |
| 0055 405-245A<br>APPROACH | | 5.000<br>EACH | 2,160.00000 | 10,800.00 | 4,500.00000 | 22,500.00 | 5,000.00000 | 25,000.00 |

**Proposal ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 **District(s):** LHTAC Kevin Kuther

**Call Order:** 1 **Project(s):** A023(880)

**Contract Time:** 65 WORKING DAYS

**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) SELLAND CONSTRUCTION, INC.<br>Unit Price | <br>Ext Amount | (2) J7 CONTRACTING, INC.<br>Unit Price | <br>Ext Amount | (3) NORTHWEST LANDWORKS LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0060 405-435A<br>SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-3 PG 58-28 | 995.000<br>TON | 135.00000 | 134,325.00 | 179.00000 | 178,105.00 | 176.38000 | 175,498.10 |
| 0065 602-025A<br>12" PIPE CULVERT | 190.000<br>FT | 65.00000 | 12,350.00 | 45.00000 | 8,550.00 | 78.94000 | 14,998.60 |
| 0070 602-035A<br>18" PIPE CULVERT | 130.000<br>FT | 82.00000 | 10,660.00 | 105.00000 | 13,650.00 | 100.00000 | 13,000.00 |
| 0075 605-655A<br>DRYWELL | 1.000<br>EACH | 8,500.00000 | 8,500.00 | 6,500.00000 | 6,500.00 | 5,500.00000 | 5,500.00 |
| 0080 612-005A<br>W-BEAM GUARDRAIL | 1,106.300<br>FT | 43.00000 | 47,570.90 | 45.00000 | 49,783.50 | 57.85000 | 63,999.46 |

**Tabulation of Bids**



**Proposal ID:** 23880260717
**Letting Date:** October 27, 2026
**Call Order:** 1
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

**Counties:** Bonner
**District(s):** LHTAC Kevin Kuther
**Project(s):** A023(880)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SELLAND CONSTRUCTION, INC. Unit Price | (1) SELLAND CONSTRUCTION, INC. Ext Amount | (2) J7 CONTRACTING, INC. Unit Price | (2) J7 CONTRACTING, INC. Ext Amount | (3) NORTHWEST LANDWORKS LLC Unit Price | (3) NORTHWEST LANDWORKS LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0085 612-110A | 1.000 | 1,800.00000 | 1,800.00 | 1,666.00000 | 1,666.00 | 2,500.00000 | 2,500.00 |
| GUARDRAIL ANCHOR | EACH | | | | | | |
| 0090 612-115C | 3.000 | 5,460.00000 | 16,380.00 | 3,800.00000 | 11,400.00 | 3,000.00000 | 9,000.00 |
| GUARDRAIL TERMINAL, TANGENT | EACH | | | | | | |
| 0095 616-010A | 488.000 | 34.00000 | 16,592.00 | 36.60000 | 17,860.80 | 24.50000 | 11,956.00 |
| SIGN TYPE B-1 | SF | | | | | | |
| 0100 616-040G | 40.000 | 301.00000 | 12,040.00 | 516.00000 | 20,640.00 | 395.00000 | 15,800.00 |
| STEEL SIGN POST TYPE B-2 | FT | | | | | | |
| 0105 616-040J | 212.000 | 39.00000 | 8,268.00 | 115.00000 | 24,380.00 | 60.00000 | 12,720.00 |
| STEEL SIGN POST TYPE E-1 TYPE E-1 | FT | | | | | | |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Letting Date:** October 27, 2026
**Call Order:** 1
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

**Counties:** Bonner
**District(s):** LHTAC Kevin Kuther
**Project(s):** A023(880)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SELLAND CONSTRUCTION, INC. Unit Price | (1) SELLAND CONSTRUCTION, INC. Ext Amount | (2) J7 CONTRACTING, INC. Unit Price | (2) J7 CONTRACTING, INC. Ext Amount | (3) NORTHWEST LANDWORKS LLC Unit Price | (3) NORTHWEST LANDWORKS LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0110 616-040K<br>STEEL SIGN POST TYPE E-2<br>TYPE E-2 | 424.000<br>FT | 30.00000 | 12,720.00 | 101.00000 | 42,824.00 | 63.00000 | 26,712.00 |
| 0115 616-100A<br>SIGN BRACES | 314.000<br>LB | 12.00000 | 3,768.00 | 8.80000 | 2,763.20 | 17.00000 | 5,338.00 |
| 0120 617-020A<br>DELINEATOR TYPE 4 | 254.000<br>EACH | 79.00000 | 20,066.00 | 50.00000 | 12,700.00 | 55.00000 | 13,970.00 |
| 0125 621-005A<br>SEED BED PREPARATION | 2.330<br>ACRE | 7,190.00000 | 16,752.70 | 6,000.00000 | 13,980.00 | 10,386.27000 | 24,200.01 |
| 0130 621-010A<br>SEEDING | 2.330<br>ACRE | 6,200.00000 | 14,446.00 | 4,400.00000 | 10,252.00 | 3,508.45000 | 8,174.69 |
| 0135 621-015A<br>MULCHING | 4.664<br>ACRE | 2,640.00000 | 12,312.96 | 5,500.00000 | 25,652.00 | 5,000.00000 | 23,320.00 |

**Tabulation of Bids**



**Proposal ID:** 23880260717
**Letting Date:** October 27, 2026
**Call Order:** 1
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

**Counties:** Bonner
**District(s):** LHTAC Kevin Kuther
**Project(s):** A023(880)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SELLAND CONSTRUCTION, INC. Unit Price | (1) SELLAND CONSTRUCTION, INC. Ext Amount | (2) J7 CONTRACTING, INC. Unit Price | (2) J7 CONTRACTING, INC. Ext Amount | (3) NORTHWEST LANDWORKS LLC Unit Price | (3) NORTHWEST LANDWORKS LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0140 621-025A | 4.664 | 485.00000 | 2,262.04 | 985.00000 | 4,594.04 | 887.65000 | 4,140.00 |
| MULCH ANCHORING (TACKIFIER) | ACRE | | | | | | |
| 0145 621-035A | 2.330 | 1,880.00000 | 4,380.40 | 995.00000 | 2,318.35 | 1,158.80000 | 2,700.00 |
| FERTILIZING | ACRE | | | | | | |
| 0150 624-005A | 4.080 | 460.00000 | 1,876.80 | 120.00000 | 489.60 | 750.00000 | 3,060.00 |
| LOOSE RIPRAP | CY | | | | | | |
| 0155 626-100A | 5,000.000 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 |
| MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS | CA | | | | | | |

## Tabulation of Bids



**Proposal ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 **District(s):** LHTAC Kevin Kuther

**Call Order:** 1 **Project(s):** A023(880)

**Contract Time:** 65 WORKING DAYS

**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) SELLAND CONSTRUCTION, INC. | | (2) J7 CONTRACTING, INC. | | (3) NORTHWEST LANDWORKS LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0160 630-010A | 27.000 | 19.00000 | 513.00 | 55.00000 | 1,485.00 | 38.89000 | 1,050.03 |
| TRANSVERSE, WORD, SYMBOL, AND ARROW PAVEMENT MARKINGS - PREFORMED THERMOPLASTIC | SF | | | | | | |
| 0165 630-025A | 5,985.000 | 0.85000 | 5,087.25 | 0.80000 | 4,788.00 | 1.17000 | 7,002.45 |
| LONGITUDINAL PAVEMENT MARKING - WATERBORNE | FT | | | | | | |
| 0170 634-005A | 7.000 | 600.00000 | 4,200.00 | 650.00000 | 4,550.00 | 800.00000 | 5,600.00 |
| MAILBOX | EACH | | | | | | |
| 0175 675-005A | (1.000) | 40,000.00000 | 40,000.00 | 29,300.00000 | 29,300.00 | 29,000.00000 | 29,000.00 |
| SURVEY | LS | | | | | | |
| 0180 675-010A | 5,000.000 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 |
| DIRECTED SURVEYING | CA | | | | | | |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Counties:** Bonner
**Letting Date:** October 27, 2026
**District(s):** LHTAC Kevin Kuther
**Call Order:** 1
**Project(s):** A023(880)
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) SELLAND CONSTRUCTION, INC.<br>Unit Price | <br>Ext Amount | (2) J7 CONTRACTING, INC.<br>Unit Price | <br>Ext Amount | (3) NORTHWEST LANDWORKS LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0185 677-005A<br>RECORD DRAWINGS | (1.000)<br>LS | 1,800.00000 | 1,800.00 | 1,200.00000 | 1,200.00 | 7,500.00000 | 7,500.00 |
| 0190 S900-50A<br>CONTINGENCY AMOUNT MISCELLANEOUS WORK | 5,000.000<br>CA | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 |
| 0195 S904-05A<br>SP TEMPORARY TRAFFIC CONTROL | (1.000)<br>LS | 30,000.00000 | 30,000.00 | 15,000.00000 | 15,000.00 | 22,500.00000 | 22,500.00 |
| 0200 S908-05A<br>SP TREE REMOVAL (NO GRUBBING) | 2.368<br>ACRE | 9,000.00000 | 21,312.00 | 55,000.00000 | 130,240.00 | 8,733.11000 | 20,680.00 |
| 0205 S908-05B<br>SP GRUBBING | 2.368<br>ACRE | 9,500.00000 | 22,496.00 | 5,000.00000 | 11,840.00 | 23,331.93000 | 55,250.01 |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Letting Date:** October 27, 2026
**Call Order:** 1
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

**Counties:** Bonner
**District(s):** LHTAC Kevin Kuther
**Project(s):** A023(880)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SELLAND CONSTRUCTION, INC. Unit Price | (1) SELLAND CONSTRUCTION, INC. Ext Amount | (2) J7 CONTRACTING, INC. Unit Price | (2) J7 CONTRACTING, INC. Ext Amount | (3) NORTHWEST LANDWORKS LLC Unit Price | (3) NORTHWEST LANDWORKS LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0210 Z629-05A | (1.000) | 73,985.15000 | 73,985.15 | 50,000.00000 | 50,000.00 | 70,000.00000 | 70,000.00 |
| MOBILIZATION | LS | | | | | | |
| **Section Totals:** | | | $978,068.00 | | $1,169,706.49 | | $1,228,648.14 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $978,068.00 | | $1,169,706.49 | | $1,228,648.14 |
| **Contract Item Totals** | | | **$978,068.00** | | **$1,169,706.49** | | **$1,228,648.14** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$978,068.00** | | **$1,169,706.49** | | **1,228,648.14** |

**( ) indicates item is bid as Lump Sum**

**Tabulation of Bids**



**Proposal ID:** 23880260717
**Letting Date:** October 27, 2026
**Call Order:** 1
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

**Counties:** Bonner
**District(s):** LHTAC Kevin Kuther
**Project(s):** A023(880)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) CORRIDOR CONTRACTORS, LLC | | (5) RAZZ CONSTRUCTION INC | | (6) SCHREDER & BRANDT MFG, INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0005 107-019A | 10,000.000 | 1.00000 | 10,000.00 | 1.00000 | 10,000.00 | 1.00000 | 10,000.00 |
| SURVEY MONUMENT PRESERVATION | CA | | | | | | |
| 0010 203-003A | 159.400 | 7.25000 | 1,155.65 | 15.00000 | 2,391.00 | 30.00000 | 4,782.00 |
| REMOVAL OF OBSTRUCTIONS CULVERT | FT | | | | | | |
| 0015 203-006A | 29.000 | 65.00000 | 1,885.00 | 70.00000 | 2,030.00 | 177.00000 | 5,133.00 |
| REMOVAL OF SIGN | EACH | | | | | | |
| 0020 203-075A | 781.000 | 6.00000 | 4,686.00 | 1.00000 | 781.00 | 4.00000 | 3,124.00 |
| REMOVAL OF FENCE | FT | | | | | | |
| 0025 204-006A | (1.000) | 14,000.00000 | 14,000.00 | 21,000.00000 | 21,000.00 | 37,000.00000 | 37,000.00 |
| OBLITERATION OF OLD ROAD | LS | | | | | | |
| 0030 205-005A | 5,600.000 | 28.00000 | 156,800.00 | 14.00000 | 78,400.00 | 21.00000 | 117,600.00 |
| EXCAVATION | CY | | | | | | |

**Proposal ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 **District(s):** LHTAC Kevin Kuther

**Call Order:** 1 **Project(s):** A023(880)

**Contract Time:** 65 WORKING DAYS

**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) CORRIDOR CONTRACTORS, LLC | | (5) RAZZ CONSTRUCTION INC | | (6) SCHREDER & BRANDT MFG, INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 205-030A | 1,750.000 | 30.00000 | 52,500.00 | 40.00000 | 70,000.00 | 50.00000 | 87,500.00 |
| BORROW | CY | | | | | | |
| 0040 212-011A | 570.000 | 10.00000 | 5,700.00 | 5.00000 | 2,850.00 | 5.15000 | 2,935.50 |
| FIBER WATTLE | FT | | | | | | |
| 0045 303-005A | 5,985.000 | 37.00000 | 221,445.00 | 24.00000 | 143,640.00 | 41.30000 | 247,180.50 |
| 2" AGGREGATE FOR BASE | TON | | | | | | |
| 0050 303-022A | 2,450.000 | 44.00000 | 107,800.00 | 32.00000 | 78,400.00 | 46.00000 | 112,700.00 |
| 3/4" AGGREGATE TYPE B FOR BASE | TON | | | | | | |
| 0055 405-245A | 5.000 | 3,500.00000 | 17,500.00 | 4,500.00000 | 22,500.00 | 3,270.00000 | 16,350.00 |
| APPROACH | EACH | | | | | | |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Counties:** Bonner
**Letting Date:** October 27, 2026
**District(s):** LHTAC Kevin Kuther
**Call Order:** 1
**Project(s):** A023(880)
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) CORRIDOR CONTRACTORS, LLC<br>Unit Price | <br>Ext Amount | (5) RAZZ CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) SCHREDER & BRANDT MFG, INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0060 405-435A | 995.000 | 160.00000 | 159,200.00 | 178.00000 | 177,110.00 | 171.10000 | 170,244.50 |
| SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-3 PG 58-28 | TON | | | | | | |
| 0065 602-025A | 190.000 | 105.00000 | 19,950.00 | 75.00000 | 14,250.00 | 88.00000 | 16,720.00 |
| 12" PIPE CULVERT | FT | | | | | | |
| 0070 602-035A | 130.000 | 136.00000 | 17,680.00 | 72.00000 | 9,360.00 | 127.00000 | 16,510.00 |
| 18" PIPE CULVERT | FT | | | | | | |
| 0075 605-655A | 1.000 | 5,500.00000 | 5,500.00 | 4,300.00000 | 4,300.00 | 5,000.00000 | 5,000.00 |
| DRYWELL | EACH | | | | | | |
| 0080 612-005A | 1,106.300 | 40.00000 | 44,252.00 | 40.50000 | 44,805.15 | 39.53000 | 43,732.04 |
| W-BEAM GUARDRAIL | FT | | | | | | |

**Tabulation of Bids**



**Proposal ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 **District(s):** LHTAC Kevin Kuther

**Call Order:** 1 **Project(s):** A023(880)

**Contract Time:** 65 WORKING DAYS

**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) CORRIDOR CONTRACTORS, LLC<br>Unit Price | <br>Ext Amount | (5) RAZZ CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) SCHREDER & BRANDT MFG, INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0085 612-110A | 1.000 | 1,700.00000 | 1,700.00 | 1,800.00000 | 1,800.00 | 1,770.00000 | 1,770.00 |
| GUARDRAIL ANCHOR | EACH | | | | | | |
| 0090 612-115C | 3.000 | 4,000.00000 | 12,000.00 | 4,200.00000 | 12,600.00 | 4,130.00000 | 12,390.00 |
| GUARDRAIL TERMINAL, TANGENT | EACH | | | | | | |
| 0095 616-010A | 488.000 | 33.00000 | 16,104.00 | 19.00000 | 9,272.00 | 33.98000 | 16,582.24 |
| SIGN TYPE B-1 | SF | | | | | | |
| 0100 616-040G | 40.000 | 290.00000 | 11,600.00 | 333.00000 | 13,320.00 | 295.00000 | 11,800.00 |
| STEEL SIGN POST TYPE B-2 | FT | | | | | | |
| 0105 616-040J | 212.000 | 38.00000 | 8,056.00 | 70.00000 | 14,840.00 | 38.34000 | 8,128.08 |
| STEEL SIGN POST TYPE E-1 TYPE E-1 | FT | | | | | | |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Letting Date:** October 27, 2026
**Call Order:** 1
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

**Counties:** Bonner
**District(s):** LHTAC Kevin Kuther
**Project(s):** A023(880)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) CORRIDOR CONTRACTORS, LLC | | (5) RAZZ CONSTRUCTION INC | | (6) SCHREDER & BRANDT MFG, INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0110 616-040K | 424.000 | 30.00000 | 12,720.00 | 82.00000 | 34,768.00 | 30.10000 | 12,762.40 |
| STEEL SIGN POST TYPE E-2 TYPE E-2 | FT | | | | | | |
| 0115 616-100A | 314.000 | 12.00000 | 3,768.00 | 12.50000 | 3,925.00 | 12.39000 | 3,890.46 |
| SIGN BRACES | LB | | | | | | |
| 0120 617-020A | 254.000 | 76.00000 | 19,304.00 | 35.00000 | 8,890.00 | 77.46000 | 19,674.84 |
| DELINEATOR TYPE 4 | EACH | | | | | | |
| 0125 621-005A | 2.330 | 13,000.00000 | 30,290.00 | 8,008.00000 | 18,658.64 | 7,414.50000 | 17,275.79 |
| SEED BED PREPARATION | ACRE | | | | | | |
| 0130 621-010A | 2.330 | 4,000.00000 | 9,320.00 | 6,796.00000 | 15,834.68 | 4,139.97000 | 9,646.13 |
| SEEDING | ACRE | | | | | | |
| 0135 621-015A | 4.664 | 5,800.00000 | 27,051.20 | 2,649.00000 | 12,354.94 | 5,900.00000 | 27,517.60 |
| MULCHING | ACRE | | | | | | |

**Tabulation of Bids**



**Proposal ID:** 23880260717
**Letting Date:** October 27, 2026
**Call Order:** 1
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

**Counties:** Bonner
**District(s):** LHTAC Kevin Kuther
**Project(s):** A023(880)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) CORRIDOR CONTRACTORS, LLC | | (5) RAZZ CONSTRUCTION INC | | (6) SCHREDER & BRANDT MFG, INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0140 621-025A | 4.664 | 1,000.00000 | 4,664.00 | 489.00000 | 2,280.70 | 1,047.42000 | 4,885.17 |
| MULCH ANCHORING (TACKIFIER) | ACRE | | | | | | |
| 0145 621-035A | 2.330 | 1,000.00000 | 2,330.00 | 1,865.00000 | 4,345.45 | 1,057.28000 | 2,463.46 |
| FERTILIZING | ACRE | | | | | | |
| 0150 624-005A | 4.080 | 175.00000 | 714.00 | 270.00000 | 1,101.60 | 116.05000 | 473.48 |
| LOOSE RIPRAP | CY | | | | | | |
| 0155 626-100A | 5,000.000 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 |
| MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS | CA | | | | | | |

**Proposal ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 **District(s):** LHTAC Kevin Kuther

**Call Order:** 1 **Project(s):** A023(880)

**Contract Time:** 65 WORKING DAYS

**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) CORRIDOR CONTRACTORS, LLC | | (5) RAZZ CONSTRUCTION INC | | (6) SCHREDER & BRANDT MFG, INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0160 630-010A | 27.000 | 20.00000 | 540.00 | 18.00000 | 486.00 | 23.01000 | 621.27 |
| TRANSVERSE, WORD, SYMBOL, AND ARROW PAVEMENT MARKINGS - PREFORMED THERMOPLASTIC | SF | | | | | | |
| 0165 630-025A | 5,985.000 | 0.80000 | 4,788.00 | 0.50000 | 2,992.50 | 0.59000 | 3,531.15 |
| LONGITUDINAL PAVEMENT MARKING - WATERBORNE | FT | | | | | | |
| 0170 634-005A | 7.000 | 475.00000 | 3,325.00 | 515.00000 | 3,605.00 | 590.00000 | 4,130.00 |
| MAILBOX | EACH | | | | | | |
| 0175 675-005A | (1.000) | 35,000.00000 | 35,000.00 | 40,000.00000 | 40,000.00 | 27,730.00000 | 27,730.00 |
| SURVEY | LS | | | | | | |
| 0180 675-010A | 5,000.000 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 |
| DIRECTED SURVEYING | CA | | | | | | |

**Tabulation of Bids**



**Proposal ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 **District(s):** LHTAC Kevin Kuther

**Call Order:** 1 **Project(s):** A023(880)

**Contract Time:** 65 WORKING DAYS

**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) CORRIDOR CONTRACTORS, LLC<br>Unit Price | <br>Ext Amount | (5) RAZZ CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) SCHREDER & BRANDT MFG, INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0185 677-005A | (1.000) | 600.00000 | 600.00 | 2,400.00000 | 2,400.00 | 590.00000 | 590.00 |
| RECORD DRAWINGS | LS | | | | | | |
| 0190 S900-50A | 5,000.000 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 |
| CONTINGENCY AMOUNT MISCELLANEOUS WORK | CA | | | | | | |
| 0195 S904-05A | (1.000) | 9,000.00000 | 9,000.00 | 83,000.00000 | 83,000.00 | 9,271.61000 | 9,271.61 |
| SP TEMPORARY TRAFFIC CONTROL | LS | | | | | | |
| 0200 S908-05A | 2.368 | 9,500.00000 | 22,496.00 | 25,000.00000 | 59,200.00 | 8,868.24000 | 20,999.99 |
| SP TREE REMOVAL (NO GRUBBING) | ACRE | | | | | | |
| 0205 S908-05B | 2.368 | 34,000.00000 | 80,512.00 | 30,000.00000 | 71,040.00 | 11,250.00000 | 26,640.00 |
| SP GRUBBING | ACRE | | | | | | |

**Tabulation of Bids**



**Proposal ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 **District(s):** LHTAC Kevin Kuther

**Call Order:** 1 **Project(s):** A023(880)

**Contract Time:** 65 WORKING DAYS

**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) CORRIDOR CONTRACTORS, LLC | | (5) RAZZ CONSTRUCTION INC | | (6) SCHREDER & BRANDT MFG, INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0210 Z629-05A | (1.000) | 60,000.00000 | 60,000.00 | 125,000.00000 | 125,000.00 | 121,661.00000 | 121,661.00 |
| MOBILIZATION | LS | | | | | | |
| **Section Totals:** | | | $1,230,935.85 | | $1,238,531.66 | | $1,275,946.21 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,230,935.85 | | $1,238,531.66 | | $1,275,946.21 |
| **Contract Item Totals** | | | **$1,230,935.85** | | **$1,238,531.66** | | **$1,275,946.21** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$1,230,935.85** | | **$1,238,531.66** | | **1,275,946.21** |

**( ) indicates item is bid as Lump Sum**

**Tabulation of Bids**



**Proposal ID:** 23880260717
**Letting Date:** October 27, 2026
**Call Order:** 1
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

**Counties:** Bonner
**District(s):** LHTAC Kevin Kuther
**Project(s):** A023(880)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) BIG SKY ID, CORP. Unit Price | (7) BIG SKY ID, CORP. Ext Amount | (8) CENTRAL WASHINGTON ASPHALT, INC. Unit Price | (8) CENTRAL WASHINGTON ASPHALT, INC. Ext Amount | (9) N. A. DEGERSTROM, INC. Unit Price | (9) N. A. DEGERSTROM, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0005 107-019A | 10,000.000 | 1.00000 | 10,000.00 | 1.00000 | 10,000.00 | 1.00000 | 10,000.00 |
| SURVEY MONUMENT PRESERVATION | CA | | | | | | |
| 0010 203-003A | 159.400 | 11.25000 | 1,793.25 | 5.00000 | 797.00 | 25.00000 | 3,985.00 |
| REMOVAL OF OBSTRUCTIONS CULVERT | FT | | | | | | |
| 0015 203-006A | 29.000 | 180.00000 | 5,220.00 | 165.00000 | 4,785.00 | 160.00000 | 4,640.00 |
| REMOVAL OF SIGN | EACH | | | | | | |
| 0020 203-075A | 781.000 | 4.10000 | 3,202.10 | 6.50000 | 5,076.50 | 3.50000 | 2,733.50 |
| REMOVAL OF FENCE | FT | | | | | | |
| 0025 204-006A | (1.000) | 69,660.00000 | 69,660.00 | 25,000.00000 | 25,000.00 | 40,000.00000 | 40,000.00 |
| OBLITERATION OF OLD ROAD | LS | | | | | | |
| 0030 205-005A | 5,600.000 | 26.70000 | 149,520.00 | 22.00000 | 123,200.00 | 30.00000 | 168,000.00 |
| EXCAVATION | CY | | | | | | |

**Tabulation of Bids**



**Proposal ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 **District(s):** LHTAC Kevin Kuther

**Call Order:** 1 **Project(s):** A023(880)

**Contract Time:** 65 WORKING DAYS

**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) BIG SKY ID, CORP. Unit Price | (7) BIG SKY ID, CORP. Ext Amount | (8) CENTRAL WASHINGTON ASPHALT, INC. Unit Price | (8) CENTRAL WASHINGTON ASPHALT, INC. Ext Amount | (9) N. A. DEGERSTROM, INC. Unit Price | (9) N. A. DEGERSTROM, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 205-030A | 1,750.000 | 42.70000 | 74,725.00 | 35.00000 | 61,250.00 | 6.00000 | 10,500.00 |
| BORROW | CY | | | | | | |
| 0040 212-011A | 570.000 | 6.60000 | 3,762.00 | 6.00000 | 3,420.00 | 8.00000 | 4,560.00 |
| FIBER WATTLE | FT | | | | | | |
| 0045 303-005A | 5,985.000 | 34.60000 | 207,081.00 | 30.00000 | 179,550.00 | 30.00000 | 179,550.00 |
| 2" AGGREGATE FOR BASE | TON | | | | | | |
| 0050 303-022A | 2,450.000 | 34.30000 | 84,035.00 | 35.00000 | 85,750.00 | 40.00000 | 98,000.00 |
| 3/4" AGGREGATE TYPE B FOR BASE | TON | | | | | | |
| 0055 405-245A | 5.000 | 6,500.00000 | 32,500.00 | 1,800.00000 | 9,000.00 | 2,000.00000 | 10,000.00 |
| APPROACH | EACH | | | | | | |

**Tabulation of Bids**



**Proposal ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 **District(s):** LHTAC Kevin Kuther

**Call Order:** 1 **Project(s):** A023(880)

**Contract Time:** 65 WORKING DAYS

**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) BIG SKY ID, CORP. Unit Price | (7) BIG SKY ID, CORP. Ext Amount | (8) CENTRAL WASHINGTON ASPHALT, INC. Unit Price | (8) CENTRAL WASHINGTON ASPHALT, INC. Ext Amount | (9) N. A. DEGERSTROM, INC. Unit Price | (9) N. A. DEGERSTROM, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0060 405-435A<br>SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-3 PG 58-28 | 995.000<br>TON | 156.00000 | 155,220.00 | 130.00000 | 129,350.00 | 140.00000 | 139,300.00 |
| 0065 602-025A<br>12" PIPE CULVERT | 190.000<br>FT | 80.70000 | 15,333.00 | 63.00000 | 11,970.00 | 70.00000 | 13,300.00 |
| 0070 602-035A<br>18" PIPE CULVERT | 130.000<br>FT | 95.10000 | 12,363.00 | 78.00000 | 10,140.00 | 90.00000 | 11,700.00 |
| 0075 605-655A<br>DRYWELL | 1.000<br>EACH | 6,000.00000 | 6,000.00 | 6,500.00000 | 6,500.00 | 9,000.00000 | 9,000.00 |
| 0080 612-005A<br>W-BEAM GUARDRAIL | 1,106.300<br>FT | 60.50000 | 66,931.15 | 58.00000 | 64,165.40 | 35.00000 | 38,720.50 |

**Tabulation of Bids**



**Proposal ID:** 23880260717 **Counties:** Bonner

**Letting Date:** October 27, 2026 **District(s):** LHTAC Kevin Kuther

**Call Order:** 1 **Project(s):** A023(880)

**Contract Time:** 65 WORKING DAYS

**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) BIG SKY ID, CORP. | | (8) CENTRAL WASHINGTON ASPHALT, INC. | | (9) N. A. DEGERSTROM, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0085 612-110A | 1.000 | 2,450.00000 | 2,450.00 | 2,500.00000 | 2,500.00 | 1,600.00000 | 1,600.00 |
| GUARDRAIL ANCHOR | EACH | | | | | | |
| 0090 612-115C | 3.000 | 3,200.00000 | 9,600.00 | 3,100.00000 | 9,300.00 | 3,800.00000 | 11,400.00 |
| GUARDRAIL TERMINAL, TANGENT | EACH | | | | | | |
| 0095 616-010A | 488.000 | 34.70000 | 16,933.60 | 28.00000 | 13,664.00 | 26.00000 | 12,688.00 |
| SIGN TYPE B-1 | SF | | | | | | |
| 0100 616-040G | 40.000 | 301.00000 | 12,040.00 | 475.00000 | 19,000.00 | 430.00000 | 17,200.00 |
| STEEL SIGN POST TYPE B-2 | FT | | | | | | |
| 0105 616-040J | 212.000 | 39.10000 | 8,289.20 | 71.00000 | 15,052.00 | 65.00000 | 13,780.00 |
| STEEL SIGN POST TYPE E-1 TYPE E-1 | FT | | | | | | |

**Tabulation of Bids**



**Proposal ID:** 23880260717
**Letting Date:** October 27, 2026
**Call Order:** 1
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

**Counties:** Bonner
**District(s):** LHTAC Kevin Kuther
**Project(s):** A023(880)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) BIG SKY ID, CORP. Unit Price | (7) BIG SKY ID, CORP. Ext Amount | (8) CENTRAL WASHINGTON ASPHALT, INC. Unit Price | (8) CENTRAL WASHINGTON ASPHALT, INC. Ext Amount | (9) N. A. DEGERSTROM, INC. Unit Price | (9) N. A. DEGERSTROM, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0110 616-040K | 424.000 | 30.70000 | 13,016.80 | 75.00000 | 31,800.00 | 65.00000 | 27,560.00 |
| STEEL SIGN POST TYPE E-2 TYPE E-2 | FT | | | | | | |
| 0115 616-100A | 314.000 | 12.60000 | 3,956.40 | 21.00000 | 6,594.00 | 18.00000 | 5,652.00 |
| SIGN BRACES | LB | | | | | | |
| 0120 617-020A | 254.000 | 79.00000 | 20,066.00 | 65.00000 | 16,510.00 | 60.00000 | 15,240.00 |
| DELINEATOR TYPE 4 | EACH | | | | | | |
| 0125 621-005A | 2.330 | 16,300.00000 | 37,979.00 | 1,850.00000 | 4,310.50 | 10,000.00000 | 23,300.00 |
| SEED BED PREPARATION | ACRE | | | | | | |
| 0130 621-010A | 2.330 | 6,175.00000 | 14,387.75 | 7,500.00000 | 17,475.00 | 3,800.00000 | 8,854.00 |
| SEEDING | ACRE | | | | | | |
| 0135 621-015A | 4.664 | 2,639.00000 | 12,308.30 | 1,700.00000 | 7,928.80 | 5,400.00000 | 25,185.60 |
| MULCHING | ACRE | | | | | | |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Counties:** Bonner
**Letting Date:** October 27, 2026
**District(s):** LHTAC Kevin Kuther
**Call Order:** 1
**Project(s):** A023(880)
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) BIG SKY ID, CORP. | | (8) CENTRAL WASHINGTON ASPHALT, INC. | | (9) N. A. DEGERSTROM, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0140 621-025A<br>MULCH ANCHORING (TACKIFIER) | 4.664<br>ACRE | 485.00000 | 2,262.04 | 1,550.00000 | 7,229.20 | 950.00000 | 4,430.80 |
| 0145 621-035A<br>FERTILIZING | 2.330<br>ACRE | 1,875.00000 | 4,368.75 | 650.00000 | 1,514.50 | 1,200.00000 | 2,796.00 |
| 0150 624-005A<br>LOOSE RIPRAP | 4.080<br>CY | 305.00000 | 1,244.40 | 300.00000 | 1,224.00 | 550.00000 | 2,244.00 |
| 0155 626-100A<br>MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS | 5,000.000<br>CA | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Counties:** Bonner
**Letting Date:** October 27, 2026
**District(s):** LHTAC Kevin Kuther
**Call Order:** 1
**Project(s):** A023(880)
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) BIG SKY ID, CORP. | | (8) CENTRAL WASHINGTON ASPHALT, INC. | | (9) N. A. DEGERSTROM, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0160 630-010A<br>TRANSVERSE, WORD, SYMBOL, AND ARROW PAVEMENT MARKINGS - PREFORMED THERMOPLASTIC | 27.000<br>SF | 19.70000 | 531.90 | 25.00000 | 675.00 | 21.00000 | 567.00 |
| 0165 630-025A<br>LONGITUDINAL PAVEMENT MARKING - WATERBORNE | 5,985.000<br>FT | 0.85000 | 5,087.25 | 0.65000 | 3,890.25 | 0.55000 | 3,291.75 |
| 0170 634-005A<br>MAILBOX | 7.000<br>EACH | 602.00000 | 4,214.00 | 1,350.00000 | 9,450.00 | 1,050.00000 | 7,350.00 |
| 0175 675-005A<br>SURVEY | (1.000)<br>LS | 28,200.00000 | 28,200.00 | 30,000.00000 | 30,000.00 | 16,000.00000 | 16,000.00 |
| 0180 675-010A<br>DIRECTED SURVEYING | 5,000.000<br>CA | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Counties:** Bonner
**Letting Date:** October 27, 2026
**District(s):** LHTAC Kevin Kuther
**Call Order:** 1
**Project(s):** A023(880)
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) BIG SKY ID, CORP. | | (8) CENTRAL WASHINGTON ASPHALT, INC. | | (9) N. A. DEGERSTROM, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 001 | (Work by Contract A023(880 | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0185 677-005A | (1.000) | 600.00000 | 600.00 | 550.00000 | 550.00 | 2,500.00000 | 2,500.00 |
| RECORD DRAWINGS | LS | | | | | | |
| 0190 S900-50A | 5,000.000 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 | 1.00000 | 5,000.00 |
| CONTINGENCY AMOUNT MISCELLANEOUS WORK | CA | | | | | | |
| 0195 S904-05A | (1.000) | 55,300.00000 | 55,300.00 | 115,000.00000 | 115,000.00 | 90,000.00000 | 90,000.00 |
| SP TEMPORARY TRAFFIC CONTROL | LS | | | | | | |
| 0200 S908-05A | 2.368 | 14,100.00000 | 33,388.80 | 75,000.00000 | 177,600.00 | 36,000.00000 | 85,248.00 |
| SP TREE REMOVAL (NO GRUBBING) | ACRE | | | | | | |
| 0205 S908-05B | 2.368 | 14,100.00000 | 33,388.80 | 18,500.00000 | 43,808.00 | 26,000.00000 | 61,568.00 |
| SP GRUBBING | ACRE | | | | | | |

## Tabulation of Bids



**Proposal ID:** 23880260717
**Counties:** Bonner
**Letting Date:** October 27, 2026
**District(s):** LHTAC Kevin Kuther
**Call Order:** 1
**Project(s):** A023(880)
**Contract Time:** 65 WORKING DAYS
**Contract Description:** SPIRIT LAKE CUTOFF CURVES

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (7) BIG SKY ID, CORP. Unit Price | (7) BIG SKY ID, CORP. Ext Amount | (8) CENTRAL WASHINGTON ASPHALT, INC. Unit Price | (8) CENTRAL WASHINGTON ASPHALT, INC. Ext Amount | (9) N. A. DEGERSTROM, INC. Unit Price | (9) N. A. DEGERSTROM, INC. Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 001 | (Work by Contract A023(880 | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0210 Z629-05A<br>MOBILIZATION | | (1.000)<br>LS | 120,000.00000 | 120,000.00 | 85,000.00000 | 85,000.00 | 230,000.00000 | 230,000.00 |
| **Section Totals:** | | | | $1,351,958.49 | | $1,365,029.15 | | $1,427,444.15 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $1,351,958.49 | | $1,365,029.15 | | $1,427,444.15 |
| **Contract Item Totals** | | | | **$1,351,958.49** | | **$1,365,029.15** | | **$1,427,444.15** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$1,351,958.49** | | **$1,365,029.15** | | **1,427,444.15** |

**( ) indicates item is bid as Lump Sum**