



Vendor Ranking

Call Order: 3 **Contract ID:** 24515241203 **Counties:** Fremont, Teton
Letting Date: October 06, 2026 2:00PM **District(s):** D6 DC B Jeremie Pettingill
Contract Time: 35 WORKING DAYS **Min:** **Max:**
Contract Description: SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND **Project(s):** A024(515)

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	H0065 H-K CONTRACTORS, INC.	\$6,976,979.79	100.00%
2	K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST	\$7,757,779.00	111.19%
3	S0358 SUNCORE CONSTRUCTION AND MATERIALS	\$8,183,983.15	117.30%
4	W0073 WESTERN CONSTRUCTION, INC.	\$8,449,000.00	121.10%



Tabulation of Bids

Page 1 of 14

Proposal ID: 24515241203**Counties:** Fremont, Teton**Letting Date:** October 06, 2026**District(s):** D6 DC B Jeremie Pettingill**Call Order:** 3**Project(s):** A024(515)**Contract Time:** 35 WORKING DAYS**Contract Description:** SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description		(1) H-K CONTRACTORS, INC.		(2) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(3) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (WORK BY CONTRACT A024(515		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 104-005A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
PARTNERING	CA						
0010 107-019A	7,000.000	1.00000	7,000.00	1.00000	7,000.00	1.00000	7,000.00
SURVEY MONUMENT PRESERVATION	CA						
0015 205-085A	3,326.400	40.00000	133,056.00	55.00000	182,952.00	21.50000	71,517.60
SHOULDER AGGREGATE	TON						
0020 205-090A	56.000	370.00000	20,720.00	1,350.00000	75,600.00	370.00000	20,720.00
SHOULDER GRADING	MILE						
0025 212-105A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
WATER AND POLLUTION	CA						



Tabulation of Bids

Proposal ID: 24515241203

Counties: Fremont, Teton

Letting Date: October 06, 2026

District(s): D6 DC B Jeremie Pettingill

Call Order: 3

Project(s): A024(515)

Contract Time: 35 WORKING DAYS

Contract Description: SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description			(1) H-K CONTRACTORS, INC.		(2) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(3) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (WORK BY CONTRACT A024(515			Cat Alt Set:		Cat Alt Member:		LCC:	
0030 401-020A	640.000		3.30000	2,112.00	2.25000	1,440.00	3.20000	2,048.00
CSS-1 DILUTED EMULSIFIED ASPHALT FOR TACK COAT	GAL							
0035 405-245A	59.000		1,170.00000	69,030.00	2,150.00000	126,850.00	2,600.00000	153,400.00
APPROACH Paved Approaches	EACH							
0040 405-245B	149.000		319.00000	47,531.00	700.00000	104,300.00	530.00000	78,970.00
APPROACH Unpaved Approach	EACH							
0045 405-260A	3,017.330		8.25000	24,892.97	9.00000	27,155.97	12.30000	37,113.16
WEDGE MILLING	SY							
0050 405-435A	48,167.530		101.50000	4,889,004.30	109.00000	5,250,260.77	122.00000	5,876,438.66
SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-3	TON							



Tabulation of Bids

Proposal ID: 24515241203

Counties: Fremont, Teton

Letting Date: October 06, 2026

District(s): D6 DC B Jeremie Pettingill

Call Order: 3

Project(s): A024(515)

Contract Time: 35 WORKING DAYS

Contract Description: SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description		(1) H-K CONTRACTORS, INC.		(2) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(3) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (WORK BY CONTRACT A024(515) Cat Alt Set:				Cat Alt Member:		LCC:	
0055 431-005A	70,615.000	2.00000	141,230.00	4.25000	300,113.75	1.75000	123,576.25
COLD MILLING	SY						
0060 626-010A	417.000	6.15000	2,564.55	6.00000	2,502.00	7.00000	2,919.00
TEMPORARY TRAFFIC CONTROL SIGNS	SF						
0065 626-050A	13.000	9.25000	120.25	9.00000	117.00	10.00000	130.00
DRUMS	EACH						
0070 626-092A	20,148.230	0.01000	201.48	0.01000	201.48	0.01000	201.48
TEMPORARY PAVEMENT MARKING TAPE	FT						
0075 626-100A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS	CA						



Tabulation of Bids

Proposal ID: 24515241203

Counties: Fremont, Teton

Letting Date: October 06, 2026

District(s): D6 DC B Jeremie Pettingill

Call Order: 3

Project(s): A024(515)

Contract Time: 35 WORKING DAYS

Contract Description: SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description			(1) H-K CONTRACTORS, INC.		(2) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(3) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A024(515		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 626-105A	175.000		87.50000	15,312.50	86.00000	15,050.00	100.00000	17,500.00
TEMPORARY TRAFFIC CONTROL MAINTENANCE	HR							
0085 626-115A	84.000		61.50000	5,166.00	60.00000	5,040.00	65.00000	5,460.00
PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	DAY							
0090 626-120A	2,940.000		51.00000	149,940.00	50.00000	147,000.00	55.00000	161,700.00
FLAGGER CONTROL	HR							
0095 626-125A	420.000		61.50000	25,830.00	60.00000	25,200.00	65.00000	27,300.00
PILOT CAR	HR							
0100 626-135A	237.000		4.20000	995.40	4.00000	948.00	4.50000	1,066.50
WEIGHTED BASE TUBULAR MARKERS	EACH							



Tabulation of Bids

Proposal ID: 24515241203

Counties: Fremont, Teton

Letting Date: October 06, 2026

District(s): D6 DC B Jeremie Pettingill

Call Order: 3

Project(s): A024(515)

Contract Time: 35 WORKING DAYS

Contract Description: SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description			(1) H-K CONTRACTORS, INC.		(2) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(3) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A024(515		Cat Alt Set:		Cat Alt Member:		LCC:	
0105 626-145A	2.000		937.75000	1,875.50	925.00000	1,850.00	1,000.00000	2,000.00
TEMPORARY RUMBLE STRIPS	EACH							
0110 630-010A	233.000		10.75000	2,504.75	21.50000	5,009.50	11.00000	2,563.00
TRANSVERSE, WORD, SYMBOL, AND ARROW PAVEMENT MARKINGS - PREFORMED THERMOPLASTIC	SF							
0115 630-025A	1,007,411.370		0.12000	120,889.36	0.14000	141,037.59	0.12000	120,889.36
LONGITUDINAL PAVEMENT MARKING - WATERBORNE	FT							
0120 631-010B	6.450		1,725.00000	11,126.25	2,600.00000	16,770.00	3,200.00000	20,640.00
RUMBLE STRIPS	MILE							



Tabulation of Bids

Page 6 of 14

Proposal ID: 24515241203

Counties: Fremont, Teton

Letting Date: October 06, 2026

District(s): D6 DC B Jeremie Pettingill

Call Order: 3

Project(s): A024(515)

Contract Time: 35 WORKING DAYS

Contract Description: SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description		(1) H-K CONTRACTORS, INC.		(2) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(3) SUNCORE CONSTRUCTION AND MATERIALS	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (WORK BY CONTRACT A024(515) Cat Alt Set: Cat Alt Member: LCC:							
0125 676-015A (1.000)		27,925.00000	27,925.00	35,000.00000	35,000.00	27,000.00000	27,000.00
RECORD AND REESTABLISH PAVEMENT MARKINGS	LS						
0130 S900-50A 25,000.000		1.00000	25,000.00	1.00000	25,000.00	1.00000	25,000.00
CONTINGENCY AMOUNT DIRECTED REPAIRS	CA						
0135 S912-05A 475,728.640		1.65000	784,952.26	1.80000	856,311.55	2.10000	999,030.14
SP SP SALSA-Stress Absorb Layer of Straight Asphalt	SY						
0140 Z629-05A (1.000)		453,000.22000	453,000.22	390,069.39000	390,069.39	384,800.00000	384,800.00
MOBILIZATION	LS						
Section Totals:			\$6,976,979.79		\$7,757,779.00		\$8,183,983.15
Life Cycle Costs:							
Section Total with LCC:			\$6,976,979.79		\$7,757,779.00		\$8,183,983.15



Tabulation of Bids

Proposal ID: 24515241203

Counties: Fremont, Teton

Letting Date: October 06, 2026

District(s): D6 DC B Jeremie Pettingill

Call Order: 3

Project(s): A024(515)

Contract Time: 35 WORKING DAYS

Contract Description: SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Contract Item Totals	\$6,976,979.79	\$7,757,779.00	\$8,183,983.15
Contract Time Totals			
Contract Life Cycle Costs Totals	\$0.00	\$0.00	\$0.00
Contract Grand Totals	\$6,976,979.79	\$7,757,779.00	8,183,983.15

() indicates item is bid as Lump Sum



Tabulation of Bids

Proposal ID: 24515241203**Counties:** Fremont, Teton**Letting Date:** October 06, 2026**District(s):** D6 DC B Jeremie Pettingill**Call Order:** 3**Project(s):** A024(515)**Contract Time:** 35 WORKING DAYS**Contract Description:** SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description			(4) WESTERN CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	(WORK BY CONTRACT A024(515	Cat Alt Set:		Cat Alt Member:		LCC:	
0005	104-005A	5,000.000	1.00000	5,000.00				
	PARTNERING	CA						
0010	107-019A	7,000.000	1.00000	7,000.00				
	SURVEY MONUMENT PRESERVATION	CA						
0015	205-085A	3,326.400	33.00000	109,771.20				
	SHOULDER AGGREGATE	TON						
0020	205-090A	56.000	2,200.00000	123,200.00				
	SHOULDER GRADING	MILE						
0025	212-105A	5,000.000	1.00000	5,000.00				
	WATER AND POLLUTION	CA						
0030	401-020A	640.000	25.00000	16,000.00				
	CSS-1 DILUTED EMULSIFIED ASPHALT FOR TACK COAT	GAL						



Tabulation of Bids

Proposal ID: 24515241203

Counties: Fremont, Teton

Letting Date: October 06, 2026

District(s): D6 DC B Jeremie Pettingill

Call Order: 3

Project(s): A024(515)

Contract Time: 35 WORKING DAYS

Contract Description: SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description			(4) WESTERN CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	(WORK BY CONTRACT A024(515		Cat Alt Set:		Cat Alt Member:		LCC:	
0035 405-245A	59.000		1,350.00000	79,650.00				
APPROACH Paved Approaches	EACH							
0040 405-245B	149.000		1,125.00000	167,625.00				
APPROACH Unpaved Approach	EACH							
0045 405-260A	3,017.330		18.00000	54,311.94				
WEDGE MILLING	SY							
0050 405-435A	48,167.530		128.00000	6,165,443.84				
SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-3	TON							
0055 431-005A	70,615.000		0.01000	706.15				
COLD MILLING	SY							



Tabulation of Bids

Page 10 of 14

Proposal ID: 24515241203**Counties:** Fremont, Teton**Letting Date:** October 06, 2026**District(s):** D6 DC B Jeremie Pettingill**Call Order:** 3**Project(s):** A024(515)**Contract Time:** 35 WORKING DAYS**Contract Description:** SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description			(4) WESTERN CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	(WORK BY CONTRACT A024(515	Cat Alt Set:		Cat Alt Member:		LCC:	
0060	626-010A	417.000	6.50000	2,710.50				
	TEMPORARY TRAFFIC CONTROL SIGNS	SF						
0065	626-050A	13.000	10.00000	130.00				
	DRUMS	EACH						
0070	626-092A	20,148.230	0.01000	201.48				
	TEMPORARY PAVEMENT MARKING TAPE	FT						
0075	626-100A	5,000.000	1.00000	5,000.00				
	MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS	CA						
0080	626-105A	175.000	91.00000	15,925.00				
	TEMPORARY TRAFFIC CONTROL MAINTENANCE	HR						



Tabulation of Bids

Page 11 of 14

Proposal ID: 24515241203**Counties:** Fremont, Teton**Letting Date:** October 06, 2026**District(s):** D6 DC B Jeremie Pettingill**Call Order:** 3**Project(s):** A024(515)**Contract Time:** 35 WORKING DAYS**Contract Description:** SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description		(4) WESTERN CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (WORK BY CONTRACT A024(515		Cat Alt Set:		Cat Alt Member:		LCC:	
0085 626-115A	84.000	64.00000	5,376.00				
PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	DAY						
0090 626-120A	2,940.000	53.00000	155,820.00				
FLAGGER CONTROL	HR						
0095 626-125A	420.000	64.00000	26,880.00				
PILOT CAR	HR						
0100 626-135A	237.000	5.00000	1,185.00				
WEIGHTED BASE TUBULAR MARKERS	EACH						
0105 626-145A	2.000	1,000.00000	2,000.00				
TEMPORARY RUMBLE STRIPS	EACH						



Tabulation of Bids

Page 12 of 14

Proposal ID: 24515241203**Counties:** Fremont, Teton**Letting Date:** October 06, 2026**District(s):** D6 DC B Jeremie Pettingill**Call Order:** 3**Project(s):** A024(515)**Contract Time:** 35 WORKING DAYS**Contract Description:** SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description		(4) WESTERN CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (WORK BY CONTRACT A024(515) Cat Alt Set: Cat Alt Member: LCC:							
0110 630-010A	233.000	20.00000	4,660.00				
TRANSVERSE, WORD, SYMBOL, AND ARROW PAVEMENT MARKINGS - PREFORMED THERMOPLASTIC	SF						
0115 630-025A	1,007,411.370	0.12000	120,889.36				
LONGITUDINAL PAVEMENT MARKING - WATERBORNE	FT						
0120 631-010B	6.450	2,500.00000	16,125.00				
RUMBLE STRIPS	MILE						
0125 676-015A	(1.000)	30,000.00000	30,000.00				
RECORD AND REESTABLISH PAVEMENT MARKINGS	LS						



Tabulation of Bids

Page 13 of 14

Proposal ID: 24515241203**Counties:** Fremont, Teton**Letting Date:** October 06, 2026**District(s):** D6 DC B Jeremie Pettingill**Call Order:** 3**Project(s):** A024(515)**Contract Time:** 35 WORKING DAYS**Contract Description:** SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Line No / Item ID Item Description			(4) WESTERN CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	(WORK BY CONTRACT A024(515	Cat Alt Set:		Cat Alt Member:		LCC:	
0130	S900-50A	25,000.000	1.00000	25,000.00				
CONTINGENCY AMOUNT CA								
DIRECTED REPAIRS								
0135	S912-05A	475,728.640	1.80000	856,311.55				
SP SP SALSA-Stress Absorb SY								
Layer of Straight Asphalt								
0140	Z629-05A	(1.000)	447,077.98000	447,077.98				
MOBILIZATION LS								
Section Totals:				\$8,449,000.00				
Life Cycle Costs:								
Section Total with LCC:				\$8,449,000.00				
Contract Item Totals				\$8,449,000.00				
Contract Time Totals								
Contract Life Cycle Costs Totals				\$0.00				



Tabulation of Bids

Page 14 of 14

Proposal ID: 24515241203

Counties: Fremont, Teton

Letting Date: October 06, 2026

District(s): D6 DC B Jeremie Pettingill

Call Order: 3

Project(s): A024(515)

Contract Time: 35 WORKING DAYS

Contract Description: SH-32, OVERLAY MP 0 TO MP 28.4, DRUMMOND

Contract Grand Totals	\$8,449,000.00
------------------------------	-----------------------

() indicates item is bid as Lump Sum