Vendor Ranking

Call Order: 1 **Contract ID:** 24741260930 **Counties:** Boise

Letting Date: November 17, 2026 2:00PM **District(s):** D3 Engineering Celeste Low

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: NRCS NO. NR24021XXXG003 SH-21, WILDLIFE FENCE EXTENSION **Project(s):** A024(741)

Rank	Vendor ID/Name			Total Bid	Percent Of Low Bid
1	N0096	NORTHWEST LANDSCAPE LLC		$607,279.91	100.00%
2	S0002	S & L INDUSTRIAL		$714,906.80	117.72%
3	B0195	BOISE RIVER FENCE		$745,645.80	122.78%
4	S0235	S & L UNDERGROUND, INC.		$975,680.00	160.66%
~~5~~	~~S0342~~	~~STROTH GENERAL~~	Irregular Bid	~~$1,155,080.00~~	~~190.21%~~

Tabulation of Bids

Proposal ID: 24741260930 **Counties:** Boise

Letting Date: November 17, 2026 **District(s):** D3 Engineering Celeste Low

Call Order: 1 **Project(s):** A024(741)

Contract Time: 04/30/27 COMPLETION DATE

Contract Description: NRCS NO. NR24021XXXG003 SH-21, WILDLIFE FENCE EXTENSION

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NORTHWEST LANDSCAPE LLC		(2) S & L INDUSTRIAL		(3) BOISE RIVER FENCE	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contract A024(741	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 104-005A	8,000.000	1.00000	8,000.00	1.00000	8,000.00	1.00000	8,000.00
PARTNERING	CA						
0010 675-005A	(1.000)	8,500.00000	8,500.00	500.00000	500.00	7,500.00000	7,500.00
SURVEY	LS						
0015 S901-05A	6.000	1,327.20000	7,963.20	3,300.00000	19,800.00	6,000.00000	36,000.00
SP ACCESS GATE (16 FEET)	EACH						
0020 S901-05B	4.000	10,741.33000	42,965.32	23,500.00000	94,000.00	16,000.00000	64,000.00
SP JUMPOUT	EACH						
0025 S901-05C	7.000	1,484.14000	10,388.98	3,000.00000	21,000.00	4,000.00000	28,000.00
SP LIBERTY GATE	EACH						
0030 S901-05D	1.000	846.97000	846.97	5,500.00000	5,500.00	3,000.00000	3,000.00
SP PEDESTRIAN GATE (4 FEET)	EACH						

Tabulation of Bids

Proposal ID: 24741260930 **Counties:** Boise

Letting Date: November 17, 2026 **District(s):** D3 Engineering Celeste Low

Call Order: 1 **Project(s):** A024(741)

Contract Time: 04/30/27 COMPLETION DATE

Contract Description: NRCS NO. NR24021XXXG003 SH-21, WILDLIFE FENCE EXTENSION

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NORTHWEST LANDSCAPE LLC		(2) S & L INDUSTRIAL		(3) BOISE RIVER FENCE	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contract A024(741	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0035 S901-05E	4.000	23,956.88000	95,827.52	55,000.00000	220,000.00	19,000.00000	76,000.00
SP RETAINING WALL-GRAVITY LARGE CONCRETE BLOCK	EACH						
0040 S911-05A	7,612.000	47.66000	362,787.92	38.90000	296,106.80	67.15000	511,145.80
SP WILDLIFE FENCE	FT						
0045 Z629-05A	(1.000)	70,000.00000	70,000.00	50,000.00000	50,000.00	12,000.00000	12,000.00
MOBILIZATION	LS						
Section Totals:			$607,279.91		$714,906.80		$745,645.80
Life Cycle Costs:							
Section Total with LCC:			$607,279.91		$714,906.80		$745,645.80
Contract Item Totals			**$607,279.91**		**$714,906.80**		**$745,645.80**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**

Tabulation of Bids

Proposal ID: 24741260930 **Counties:** Boise

Letting Date: November 17, 2026 **District(s):** D3 Engineering Celeste Low

Call Order: 1 **Project(s):** A024(741)

Contract Time: 04/30/27 COMPLETION DATE

Contract Description: NRCS NO. NR24021XXXG003 SH-21, WILDLIFE FENCE EXTENSION

Contract Grand Totals	**$607,279.91**	**$714,906.80**	**745,645.80**

( ) indicates item is bid as Lump Sum

Tabulation of Bids

Proposal ID: 24741260930 **Counties:** Boise

Letting Date: November 17, 2026 **District(s):** D3 Engineering Celeste Low

Call Order: 1 **Project(s):** A024(741)

Contract Time: 04/30/27 COMPLETION DATE

Contract Description: NRCS NO. NR24021XXXG003 SH-21, WILDLIFE FENCE EXTENSION

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) S & L UNDERGROUND, INC.		(5) STROTH GENERAL			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contract A024(741	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 104-005A	8,000.000	1.00000	8,000.00	1.00000	8,000.00		
PARTNERING	CA						
0010 675-005A	(1.000)	12,000.00000	12,000.00	15,000.00000	15,000.00		
SURVEY	LS						
0015 S901-05A	6.000	6,400.00000	38,400.00	4,000.00000	24,000.00		
SP ACCESS GATE (16 FEET)	EACH						
0020 S901-05B	4.000	35,000.00000	140,000.00	15,000.00000	60,000.00		
SP JUMPOUT	EACH						
0025 S901-05C	7.000	12,000.00000	84,000.00	6,000.00000	42,000.00		
SP LIBERTY GATE	EACH						
0030 S901-05D	1.000	4,500.00000	4,500.00	9,000.00000	9,000.00		
SP PEDESTRIAN GATE (4 FEET)	EACH						

Tabulation of Bids

Proposal ID: 24741260930 **Counties:** Boise

Letting Date: November 17, 2026 **District(s):** D3 Engineering Celeste Low

Call Order: 1 **Project(s):** A024(741)

Contract Time: 04/30/27 COMPLETION DATE

Contract Description: NRCS NO. NR24021XXXG003 SH-21, WILDLIFE FENCE EXTENSION

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) S & L UNDERGROUND, INC. Unit Price	(4) S & L UNDERGROUND, INC. Ext Amount	(5) STROTH GENERAL Unit Price	(5) STROTH GENERAL Ext Amount	Unit Price	Ext Amount
SECTION: 001	(Work by Contract A024(741	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0035 S901-05E	4.000	26,000.00000	104,000.00	28,000.00000	112,000.00		
SP RETAINING WALL-GRAVITY LARGE CONCRETE BLOCK	EACH						
0040 S911-05A	7,612.000	65.00000	494,780.00	90.00000	685,080.00		
SP WILDLIFE FENCE	FT						
0045 Z629-05A	(1.000)	90,000.00000	90,000.00	200,000.00000	200,000.00		
MOBILIZATION	LS						
Section Totals:			$975,680.00		$1,155,080.00		
Life Cycle Costs:							
Section Total with LCC:			$975,680.00		$1,155,080.00		
Contract Item Totals			**$975,680.00**		**$1,155,080.00**		
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		

Tabulation of Bids

Proposal ID: 24741260930 **Counties:** Boise

Letting Date: November 17, 2026 **District(s):** D3 Engineering Celeste Low

Call Order: 1 **Project(s):** A024(741)

Contract Time: 04/30/27 COMPLETION DATE

Contract Description: NRCS NO. NR24021XXXG003 SH-21, WILDLIFE FENCE EXTENSION

Contract Grand Totals	**$975,680.00**	**$1,155,080.00**

( ) indicates item is bid as Lump Sum