Official Bid Abstracts for Bid Opening October 27 2026

I-90 Chain Up Safety Improvement

Key No. 25056

Item No.	Item Description	Unit Price	Extension	Quantity	Unit
626-100A	**MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS**			10,000	CA
	Thorco, Inc	1.00	$10,000.00		
	Midland Electric, Inc	1.00	$10,000.00		
S900-50A	**CA MISCELLANEOUS ELECTRICAL WORK**			5,000	CA
	Thorco, Inc	1.00	$5,000.00		
	Midland Electric, Inc	1.00	$5,000.00		
S901-05A	**SP PTZ VIDEO SYSTEM WITH LOWERING DEVICE**			2	EA
	Thorco, Inc	85,000.00	$170,000.00		
	Midland Electric, Inc	78,886.50	$157,773.00		
S901-05B	**SP JUNCTION BOX**			4	EA
	Thorco, Inc	1,750.00	$7,000.00		
	Midland Electric, Inc	978.75	$3,915.00		
S904-05A	**SP LUMP SUM TRAFFIC CONTROL**			1	LS
	Thorco, Inc	25,000.00	$25,000.00		
	Midland Electric, Inc	98,313.00	$98,313.00		
S904-05B	**LUMINAIRE ELECTRICAL WORK**			1	LS
	Thorco, Inc	53,850.00	$53,850.00		
	Midland Electric, Inc	69,549.00	$69,549.00		
S904-05C	**SP CHAIN-UP SIGN 1 ELECTRICAL WORK**			1	LS
	Thorco, Inc	32,550.00	$32,550.00		
	Midland Electric, Inc	102,186.00	$102,186.00		
S904-05D	**SP CHAIN-UP SIGN 2 ELECTRICAL WORK**			1	LS
	Thorco, Inc	10,180.00	$10,180.00		
	Midland Electric, Inc	85,733.00	$85,733.00		
S904-05E	**SP CHAIN-UP SIGN 3 ELECTRICAL WORK**			1	LS
	Thorco, Inc	25,195.00	$25,195.00		
	Midland Electric, Inc	31,756.00	$31,756.00		
S904-05F	**SP CHAIN-UP SIGN 4 ELECTRICAL WORK**			1	LS
	Thorco, Inc	15,100.00	$15,100.00		
	Midland Electric, Inc	13,974.00	$13,974.00		
S911-05A	**SP FIBER OPTIC CABLE**			1,150.00	FT
	Thorco, Inc	11.00	$12,650.00		
	Midland Electric, Inc	8.66	$9,959.00		
S911-05B	**SP UNDERGROUND CONDUIT**			950	FT

	Thorco, Inc	25.00	$23,750.00		
	Midland Electric, Inc	203.87	$193,676.50		
Z629-05A	**MOBILIZATION**			1	LS
	Thorco, Inc	20,000.00	$20,000.00		
	Midland Electric, Inc	17,669.00	$17,669.00		

Bid Totals	
Thorco, Inc	$410,275.00
Midland Electric, Inc	$799,503.50