



Idaho Transportation Department
 Contract Awarded
 For
 April 11, 2023

Project No.	21892		
Location	D5 Fence Upgrade		
District No.	5	County	Bannock, Franklin & Bear Lake
Key No.	21892		
	Bidder	City	State
	Final Bid Results for this project April 12, 2023		
	Contract Award May 1, 2023		
	Engineer's Estimate		\$262,265.15
	Snake River Reclamation LLC	Blackfoot	Regular \$107,876.40
	All Rail Construction LLC	Caldwell	Regular \$139,236.24

For questions about Bid Results please contact Karen Hanna @ 208-334-8433 or karen.hanna@itd.idaho.gov

***** END *****