

Key No. 21875 - FY25 D6 BRIDGE REPAIR
Clark, Jefferson County

Item No	Description	QTY	Unit
104-005A	PARTNERING	5,000.00	CA
107-019A	SURVEY MONUMENT PRESERVATION	3,000.00	CA
203-075A	REMOVAL OF FENCE	160.00	FT
203-080A	REMOVAL OF GUARDRAIL	1,911.00	FT
205-095A	SOFT SPOT REPAIR	5,000.00	CA
212-105A	WATER AND POLLUTION	1,000.00	CA
401-020A	CSS-1 DIL EMUL ASPH FOR TACK COAT	333.00	GAL
405-260A	WEDGE MILLING	2,228.00	SY
405-455A	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-5	306.00	TON
502-025A	CONCRETE CLASS 40-A	3.90	CY
502-310A	CONCRETE CLASS 40 AF SCHEDULE NO. 2	112.50	CY
502-430A	CONCRETE PARAPET (42" SINGLE SLOPE)	251.00	FT
503-010A	METAL REINFORCEMENT SCHEDULE NO. 1	743.00	LB
503-015A	METAL REINFORCEMENT SCHEDULE NO. 2	10,441.00	LB
503-020A	EPOXY COATED METAL REINFORCEMENT	17,597.00	LB
510-005A	CONCRETE OVERLAY	135.90	CY
511-005A	CONCRETE WATERPROOF SYSTEM TYPE C	741.00	SY
566-005A	COMPRESSION EXPANSION JOINT 1.75"	95.00	FT
566-005B	COMPRESSION EXPANSION JOINT 2.00"	30.20	FT
566-005C	COMPRESSION EXPANSION JOINT 2.25"	64.90	FT
566-005D	COMPRESSION EXPANSION JOINT 2.50"	69.40	FT
579-005A	BOND REINFORCING STEEL (24 EA. X #5 X 18" LONG)	1.00	LS
580-005A	REMOVAL OF ASPHALT OVERLAY	686.80	SY
582-005A	PATCH AND REPAIR OF CONCRETE SURFACE	77.00	SF
610-030A	FENCE TYPE 3 B	160.00	FT
612-005A	W-BEAM GUARDRAIL	1,811.00	FT
612-110A	GUARDRAIL ANCHOR	2.00	EACH
612-115B	GUARDRAIL TERMINAL, FLARED	4.00	EACH
612-115C	GUARDRAIL TERMINAL, TANGENT	6.00	EACH
612-120A	GUARDRAIL TRANSITION, LOW SPEED	16.00	EACH
612-120B	GUARDRAIL TRANSITION, HIGH SPEED	4.00	EACH
626-100A	MISC TEMPORARY TRAF CONT ITEMS	10,000.00	CA
626-112B	FLOOD LIGHTS	4.00	DAY
630-025A	LONG PAV MKG - WATERBORNE	7,475.00	FT
632-005A	CONC BRIDGE DECK REM CL A	1,571.30	SY
632-010A	CONC BRIDGE DECK REM CL B	78.60	SY
676-005A	RECORD AND REESTABLISH PAV MARKINGS	3,737.50	FT
S501-20A	SP BRIDGE END BLOCK MODIFICATION	16.00	EACH
S501-20B	SP BRIDGE WINGWALL PARTIAL REMOVAL	4.00	EACH
S501-30A	SP BRIDGE SILICONE SEALANT JOINT	343.40	FT
S501-35A	SP BRIDGE DECK PREPARATION	4,472.00	SY
S501-50A	SP BRIDGE DECK CRACK SEALER	539.00	GAL
S501-51A	SP BRIDGE FULL-DEPTH BRIDGE DECK REMOVAL	4,357.00	SF
S900-50A	CONTINGENCY AMOUNT DIRECTED WORK	40,000.00	CA
S904-05A	SP TEMPORARY TRAFFIC CONTROL	1.00	LS

Z629-05A	MOBILIZATION	1.00	LS
----------	--------------	------	----