

Key No. 21934 - SH-3, SOLDIER CREEK BRIDGE
Benewah County

Item No	Description	QTY	Unit
104-005A	PARTNERING	3,000.00	CA
201-005A	CLEARING & GRUBBING	0.12	ACRE
202-005A	SELECTIVE REM OF TREES INCLUDING STUMPS	3.00	EACH
203-005A	REMOVAL OF OBSTRUCTIONS BOULDERS	1.00	LS
203-006A	REMOVAL OF SIGN	2.00	EACH
203-010A	ASBESTOS REMOVAL AND DISPOSAL	5,000.00	CA
203-015A	REMOVAL OF BITUMINOUS SURFACE	853.80	SY
203-020A	REMOVAL OF BRIDGE - FULL	1.00	EACH
203-080B	REMOVAL OF BARRIER	80.00	FT
203-130A	REMOVAL OF PAVEMENT MARKINGS	488.00	FT
205-005A	EXCAVATION	641.50	CY
205-025A	CHANNEL CHANGE EXCAVATION	389.00	CY
205-030A	BORROW	81.40	CY
205-060A	WATER FOR DUST ABATEMENT	50.00	MG
205-100A	GUARDRAIL TERMINAL GRADING	3.00	EACH
210-005A	STRUCTURE EXCAVATION SCHEDULE NO. 1	445.00	CY
210-015A	COMPACTING BACKFILL	262.00	CY
212-011A	FIBER WATTLE	653.00	FT
212-020A	SILT FENCE	499.00	FT
213-010A	TOPSOIL	484.00	SY
251-005A	MIGRATORY BIRD TREATY ACT COMPLIANCE	5,000.00	CA
301-010A	GRANULAR SUBBASE	281.00	CY
303-022A	3/4" AGGREGATE TYPE B FOR BASE	1,211.73	TON
401-020A	CSS-1 DIL EMUL ASPH FOR TACK COAT	133.00	GAL
405-410A	SUPERPAVE HMA PAVEMENT CLASS SP-T TEMPORARY	62.00	TON
405-435A	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-3	423.22	TON
511-005A	CONCRETE WATERPROOF SYSTEM TY - D	99.00	SY
522-005A	CONTROLLED DENSITY FILL	50.00	CY
560-005A	DEWATERING FOUNDATION	1.00	LS
578-005A	PRECAST CONCRETE CULVERT	1.00	LS
584-005A	TEMPORARY SHORING	1.00	LS
612-005A	W-BEAM GUARDRAIL	386.00	FT
612-115A	GUARDRAIL TERMINAL, BURIED-IN-BACKSLOPE	1.00	EACH
612-115B	GUARDRAIL TERMINAL, FLARED	3.00	EACH
617-020A	DELINEATOR TYPE 4	16.00	EACH
621-001A	SEED	0.10	ACRE
621-075A	ROLLED EROSION CONTROL PRODUCTS	484.00	SY
624-005A	LOOSE RIPRAP	285.00	CY
626-100A	MISC TEMPORARY TRAF CONT ITEMS	10,000.00	CA
630-025A	LONG PAV MKG - WATERBORNE	4,000.00	FT
640-010A	RIPRAP/EROSION CONTROL GEOTEXTILE	285.00	SY
640-015B	SUBGRADE SEPARATION GEOTEXTILE	889.00	SY
641-005A	BIAXIAL GEOGRID	889.00	SY
675-005A	SURVEY	1.00	LS
675-010A	DIRECTED SURVEYING	10,000.00	CA

677-005A	RECORD DRAWINGS	1.00	LS
S900-50A	CONTINGENCY AMOUNT MISC WORK	20,000.00	CA
S901-05A	SP BULKHEAD	2.00	EACH
S904-05A	SP TEMPORARY TRAFFIC CONTROL	1.00	LS
S911-05E	SP PAVEMENT JOINT ADHESIVE	220.00	FT
Z629-05A	MOBILIZATION ROADWAY	1.00	LS