

# Invitation to Bid / Request for Proposal



**PLEASE EMAIL YOUR COMPLETED FORM TO:** [CivilRights@itd.idaho.gov](mailto:CivilRights@itd.idaho.gov).

To send this form as an email directly, choose File > Send File, or choose the Envelope icon on the toolbar.

## COMPANY INFORMATION

Company Name:	S&L Underground, Inc.		
Address:	PO Box 1952 66304 Hwy 2 Bonners Ferry, ID 83805		
Contact Person:	Shem Johnson	Title:	President
Phone Number:	208-267-7996	Cell Number:	
Fax Number:	208-267-8097	E-mail Address:	admin@slunder.com

## PROJECT INFORMATION

### Project Details

Project Name:	City of Lewiston - Site C Intake Reconstruction, Phase 1		
Project Description:	See attached		
Solicitation No.:		Plans Available At:	Quest CDN #9387632

### Request Details

Invitation For:	<input checked="" type="checkbox"/> Subcontractors	<input checked="" type="checkbox"/> DBEs	<input checked="" type="checkbox"/> WBEs
	<input checked="" type="checkbox"/> Suppliers	<input checked="" type="checkbox"/> SBEs	<input type="checkbox"/> ACDBEs
	<input checked="" type="checkbox"/> Material Quotes	<input checked="" type="checkbox"/> MBEs	<input type="checkbox"/> ESBEs
	<input type="checkbox"/> Other		

Areas of Work:	concrete, rebar, CIP concrete, masonry, lumber, sheet metal and hatches, metal doors, HVAC, electrical, piping, pumps, valves, fence, etc.
----------------	--

### Bid/Closing Details

Date:	January 9, 2024	Time:	2:00 pm
-------	-----------------	-------	---------

### Additional Details

Other Information:	
--------------------	--

## **City of Lewiston**

### **Site C Intake Reconstruction, Phase 1 (IFB-25-003)**

#### **Project Description:**

The Work involves demolition of the existing Site C pump house and existing discharge pile, install new 25-foot diameter circular concrete secant pile shaft and wet well, installation of a new 42-in outer diameter steel intake pipeline using micro tunneling. The work also includes the installation of two new 15-million gallon per day NOAA NMFS approved, fish intake screens. A portion of the work must be completed during the "in water work period" as defined by the US Army Corps of Engineers, July 1 – August 31st.